



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 2

DATE: April 25, 2024

TO: PROPOSERS

FROM: *RMA* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8U74
Financial Project Nos.: 446223-1-52-01; 446224-1-52-01
County: Broward

Project Name: TSM&O Add AUX Lanes to South Turnpike SR 91, MP 47 – MP 54

BIDS TO BE RECEIVED: May 10, 2024 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS, PAY ITEMS, QUANTITIES REVISION

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

SUPPLEMENTAL SPECIFICATIONS PACKAGE

Please see the attached Transmittal Memo for a description of the modifications to this Contract. The PDF file of Supplemental Specification Package, E8U74Specs_Supp1, for the above-mentioned Project can be downloaded from your Order History by going to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)).

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download E8U74 with "File Type" .002x for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8U74**
 Letting May 10, 2024
 FPID(s) 446223-1-52-01 & 446224-1-52-01
 Description TSM&O ADD AUX LANES TO S TPK (SR91) IN BROWARD CNTY, MP 47-54
 County Turnpike – Broward County

Contract Addendum No. 2 includes: *See Page 2 for details*

- x Digitally signed + sealed Contract Plan Amendment 2 (PDF file)
- x Digitally signed + sealed Supplemental Specification Package 01
- x Digitally signed + sealed TSP550 – Emergency Access Gate System
- x Design + engineering data (44622315201-CADD-Rev02.zip and 44622415201-CADD-Rev02.zip files)

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE:

Ashraf Elmaghraby

Digitally signed by
 Ashraf Elmaghraby
 Date: 2024.04.23
 07:45:37-04'00'

04/23/2024

DATE:

District Consultant Project Management Engineer

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS – FPID 446223-1-52-01	
SHEET	DESCRIPTION OF MODIFICATION
1	Added plan sheet 2B to Index.
1A	Added Revision 2.
2B	New sheet.
3-10	Updated pay items and quantities.
10A	New sheet.

PLAN REVISIONS – FPID 446224-1-52-01	
SHEET	DESCRIPTION OF MODIFICATION
1	Revised Index of Roadway Plan to include 2A and 99A. Changed Construction Contract No.
2A	Added Sheet
5	Moved S-108
62	Added Driveway at the Lucky St. and Moved S-108
63	Added Driveway at the Lucky St.
99A	Added Sheet
147	Moved S-108
277-279	Revised Cross Sections
359	Moved S-108
393	Phase Note for Lucky St.
403-404	Revised Work Area
B-7	Revised Box Culvert Data Tables
B-18	Revised Box Culvert Rebar List
SQ-6, SQ-9, SQ-11 THRU SQ-12	Quantity Revised
SQ-14	Quantity Revised and Added Summary of Driveway Base
SQ-15 THRU SQ-17, SQ-19 THRU SQ-20, SQ-28 THRU SQ-29, SQ-31 THRU SQ-34, SQ-36 THRU SQ-38	Quantities Revised
S-1	Revised Index of Signing and Pavement Marking Plans to include S-2A. Changed Construction Contract No.
S-2A	Added Sheet
S-4	Updated Quantities
S-5	Updated Quantities
S-16	Added Sign
IT-1	Revised Index of ITS Plans to include IT-2A, IT-82 thru IT-89
IT-2A	Added Sheet
IT-3	Added Pay Items
IT-4 THRU IT-5	Added Pay Items and Revised Quantities
IT-6	Added Legend
IT-9	Added Emergency Gate CCTV
IT-10	Added Emergency Gate and Revised Label
IT-19	Added Electric for Emergency Gate and Revised EOR
IT-20	Added Electric for Emergency Gate and Revised EOR
IT-21	Added Electric and FOC Drop for Emergency Gate and Revised EOR
IT-39	Added FOC Splice for Emergency Gate
IT-70	Added Electric Power Service Emergency Gate
IT-82	Added Sheet

IT-83	Added Sheet
IT-84	Added Sheet
IT-85	Added Sheet
IT-86	Added Sheet
IT-87	Added Sheet
IT-88	Added Sheet
IT-89	Added Sheet
L-1	Revised Index of Lighting Plans to include L-2A
L-2A	Added Sheet
L-3	Added Pay Item
L-4 THRU L-5	Added Pay Item & Revised Quantities
L-7	Added Symbol & Description To Legend
L-8	Added Pole To Table
L-23	Relocated Existing Pole At Lucky St.

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 446224-1-52-01					
COMPONENT	PAY ITEM	SHEET	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway Plans	0104- 18-	SQ-6	MOD	26.000	27.000
Roadway Plans	0110- 1- 1	SQ-11	MOD	60.830	67.150
Roadway Plans	0110- 4- 10	SQ-12	MOD	4,103.000	4,114.000
Roadway Plans	0120- 1-	SQ-14	MOD	75,832.300	75,843.500
Roadway Plans	0120- 6-	SQ-14	MOD	161,458.300	162,407.000
Roadway Plans	0160- 4-	SQ-15	MOD	86,367.000	87,165.000
Roadway Plans	0285-711-	SQ-16	MOD	57,624.000	57,955.000
Roadway Plans	0286- 1-	SQ-14	ADD	-	322.000
Roadway Plans	0334- 1- 15	SQ-19	MOD	12,772.800	12,831.300
Roadway Plans	0339- 1-	SQ-28	MOD	1,221.000	1,244.200
Roadway Plans	0400- 4- 1	SQ-29	MOD	209.500	210.600
Roadway Plans	0415- 1- 1	SQ-29	MOD	26,334.000	26,495.000
Roadway Plans	0520- 1- 10	SQ-31	MOD	417.000	456.000
Roadway Plans	0520- 3-	SQ-31	ADD	-	51.000
Roadway Plans	0522- 2-	SQ-31	ADD	-	1.000
Roadway Plans	0536- 1- 1	SQ-32	MOD	20,176.000	20,238.000
Roadway Plans	0570- 1- 2	SQ-36	MOD	227,000.000	226,352.000
Signing and Pavement Marking Plans	0700- 1-111	S-5	MOD	21.000	22.000
ITS Plans	0550- 60-537	IT-5	ADD	-	1.000
ITS Plans	0611- 2- 2	IT-5	MOD	12.000	15.000
ITS Plans	0630- 2- 11	IT-5	MOD	16,248.000	16,360.000
ITS Plans	0630- 2- 12	IT-5	MOD	885.000	1,255.000
ITS Plans	0630- 2- 14	IT-5	ADD	-	60.000
ITS Plans	0633- 1-122	IT-5	MOD	2,505.000	2,995.000
ITS Plans	0633- 2- 31	IT-5	MOD	584.000	588.000
ITS Plans	0633- 2- 32	IT-5	ADD	-	24.000
ITS Plans	0633- 3- 12	IT-5	MOD	64.000	67.000
ITS Plans	0633- 3- 16	IT-5	MOD	12.000	13.000
ITS Plans	0635- 2- 11	IT-5	MOD	41.000	47.000
ITS Plans	0635- 2- 12	IT-5	MOD	18.000	19.000
ITS Plans	0639- 2- 1	IT-5	MOD	11,821.000	12,283.000

ITS Plans	0639- 3- 11	IT-5	MOD	9.000	10.000
ITS Plans	0639- 6-121	IT-5	ADD	-	1.000
ITS Plans	0641- 2- 12	IT-5	ADD	-	2.000
ITS Plans	0641- 3-169	IT-5	ADD	-	1.000
ITS Plans	0660- 2-102	IT-5	ADD	-	2.000
ITS Plans	0663- 1-122	IT-5	ADD	-	1.000
ITS Plans	0663- 1-123	IT-5	ADD	-	1.000
ITS Plans	0676- 2-143	IT-5	MOD	1.000	2.000
ITS Plans	0682- 1-113	IT-5	ADD	-	1.000
ITS Plans	0685- 1-12	IT-5	ADD	-	2.000
ITS Plans	0685- 2-1	IT-5	MOD	12.000	14.000
Lighting Plans	0630- 2-12	L-5	MOD	731.000	877.000
Lighting Plans	0635- 2-11	L-5	MOD	176.000	178.000
Lighting Plans	0715- 1-12	L-5	MOD	225,040.000	225,622.000
Lighting Plans	0715 -68-000	L-5	ADD	-	1.000

SUPPLEMENTAL SPECIFICATIONS PACKAGE

SECTION	DESCRIPTION
TSP T550	TSP Added