



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 1

DATE: May 20, 2024

TO: PROPOSERS

FROM: *EMA* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8U84
Financial Project No.: 437169-6-52-01
County: Palm Beach

Project Name: TSM&O SR91 @ Boynton Beach Blvd.

BIDS TO BE RECEIVED: May 30, 2024 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

Bid Opening Date:

- Bid Opening date changed to **May 30, 2024, at 2:30 PM.**

Posting Dates:

- Posting dates changed to **June 11, 2024, or June 25, 2024.**

PLANS, PAY ITEMS, QUANTITIES REVISION

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8U84** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8U84
Letting May 30, 2024
FPID(s) 437169-6
Description TSM&O SR91 @ Boynton Beach Blvd
County Palm Beach

Contract Addendum No. _ includes: *See Page 2 for details*

- ✓ Pay Items and Quantities Revisions
- ✓ Digitally signed + sealed Roadway & Structures Plans Revision 1 (PDF files)
- ✓ Design + engineering data (CADD-Rev01.zip file)
- ✓ Letting date changed from 05/21/2024 to 05/30/2024

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE:

Ashraf Elmaghraby

Digitally signed by
Ashraf Elmaghraby
Date: 2024.05.20
13:43:16-04'00'

DATE:

05/20/2024

District Consultant Project Management Engineer

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	Added Sheet 2A to the Index of Sheets; Revised GEC Project Manager Name; Added Revisions Note
2A	Added Signature Sheet for Revision 1 sheets
4-8	Revised Summary of Pay Items sheets to delete Pay Item 550-10-221 and add Pay Item 550-10-220
SQ-15	Revised Summary of Fencing table to delete Pay Item 550-10-221 and add Pay Item 550-10-220
B-01	Added Revision Note for Adding Sheet B-02A; Revised GEC Project Manager Name
B-02A	Added Signature Sheet for Revision 1
B-04	Added Sheet B-02A to the Index of Sheets
BW-08	Revised location of proposed Fencing to be consistent with Roadway location

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID __437169-6__				
CATEGORY	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway	550-10-221	DEL	794	0
	550-10-220	ADD	0	794

SUPPLEMENTAL SPECIFICATIONS PACKAGE	
SECTION	DESCRIPTION