

RON DESANTIS GOVERNOR Florida's Turnpike Enterprise P.O. Box 613069, Ocoee, FL 34761 407-532-3999 JARED W. PERDUE, P.E. SECRETARY

ADDENDUM NO. 1

DATE: May 10, 2024

TO: PROPOSERS

FROM: Production M. Nethercote, Jr.

District Contracts Administrator Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8U98

Financial Project Nos.: 451376-1-52-01; 451376-2-52-01

County: Turnpike Wide

Project Name: Turnpike Service Plazas Parking Lot Improvements

BIDS TO BE RECEIVED: May 30, 2024 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

Bid Opening Date:

• Bid Opening date changed to May 30, 2024, at 2:30 PM.

Posting Dates:

• Posting dates changed to June 11, 2024, or June 25, 2024.

PLANS, PAY ITEMS, QUANTITIES REVISION

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at CPP.Web (fdot.gov) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at CPP.Web (fdot.gov) to download **E8U98** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



RON DESANTIS GOVERNOR

Florida's Turnpike Enterprise P.O. Box 613069, Ocoee, FL 34761 407-532-3999 JARED W. PERDUE, P.E. SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No.	E8U98					
Letting	tting May 30 th , 2024					
FPID(s) 451376-1-52-01, 451376-2-52-01						
Description TURNPIKE SERVICE PLAZAS PARKING LOT IMPROVEMENTS						
County	Sumter, Osceola, Okeechobee, St. Lucie, Broward, Miami-Dade					
Contract Adde	endum No. 1 includes: *See Page 2 for details*					
✓ Design	ally signed + sealed Roadway Plan Revision 1 (PDF file for both FPID's) n + engineering data (CADD-Rev01.zip file for both FPID's) g Date Change					
Contra	act time revised No X Yes If yes, total calendar day	'S				
	dum package is complete, has no known errors or omissions, has been reviewed for actability and biddability, and is ready for distribution to contract bidders.					
CONCURREN	Ashraf Elmaghraby Digitally signed by Ashraf Elmaghraby Date: 2024.05.09 14:56:46-04'00' District Consultant Project Management Engineer	4				

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS		
SHEET	DESCRIPTION OF MODIFICATION	
	FPID: 451376-1-52-01	
1	Added signature sheet 2A & tire pressure check system plans to the index	
2A	Added new Signature sheet 2A	
3	Updated General notes	
7-9	Updated text	
68	Added new sheet 68	
69	Added new sheet 69	
70	Added new sheet 70	
	FPID: 451376-2-52-01	
1	Added signature sheet 2A & tire pressure check system plans to the index	
2A	Added new Signature sheet 2A	
4	Updated General notes	
8-10	Updated text	
65	Added new sheet 65	
66	Added new sheet 66	
67	Added new sheet 67	

PAY ITEMS + QUANTITIES (AASHTOWare PrP) - FPID 451376-1-52-01						
CATEGORY	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY		
Signalization	630-2-11	DEL	675	0		
Signalization	635-2-30	DEL	6	0		
Signalization	676-2-300	DEL	6	0		
Signalization	682-1-300	DEL	9	0		

PAY ITEMS + QUANTITIES (AASHTOWare PrP) - FPID 451376-2-52-01						
CATEGORY	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY		
Signalization	630-2-11	DEL	675	0		
Signalization	635-2-30	DEL	6	0		
Signalization	676-2-300	DEL	6	0		
Signalization	682-1-300	DEL	9	0		

SUPPLEMENTAL SPECIFICATIONS PACKAGE		
SECTION	DESCRIPTION	
N/A	N/A	