



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 1

DATE: November 4, 2024

TO: PROPOSERS

FROM: *RMM*
Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8V54
Financial Project Nos.: 445883-1-52-01; 445883-1-52-01; 445884-1-52-01; 445884-1-52-01
County: Osceola & Orange

Project Name: Resurface Southern Connector Ext. (SR 417)

BIDS TO BE RECEIVED: November 14, 2024 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS, PAY ITEMS, QUANTITIES REVISION

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8V54** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No.: E8V54

Letting: 11/14/2024

FPID(s): 445883-1-52-01, 445883-2-52-01, 445884-1-52-01, 445884-2-52-01

Description: SR417 Southern Connector Resurfacing and Safety improvements MP 2-6

County: Orange, Osceola

Contract Addendum No. 1 includes: *See Page 2 for details*

- ✓ 44588315201-PLANS-01-ROADWAY-REV01 (PDF File)
- ✓ 44588315201-ESTIMATES-QUANTITIES-REV01 (PDF File)
- ✓ 44588315201-CADD-REV01 (CADD Files)

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: _____

DATE: _____

District Consultant Project Management Engineer

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	Key Sheet
3A	Signature Sheer
15, 16	Typical Section Details
77	Temporary Traffic Control Plan

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID _445884-2__				
CATEGORY	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway	0102 71 15	MOD	2462	60
Roadway	0102 71 16	MOD	60	2462
ITS	0633-6	DEL	245	0

SUPPLEMENTAL SPECIFICATIONS PACKAGE	
SECTION	DESCRIPTION