

November 14, 2024 LETTING

PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge - Curved Steel Girders	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Deck Overlay	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
E8V54	445883-1-52-01; 445883-2-52-01; 445884-1-52-01; 445884-2-52-01	\$15,442,897	19	17			4			38	2		1	2		1	3			3	4	4					1		1

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.

10/14/2024