## Florida Department of Transportation Bid Solicitation Notice and Approximate Quantities

Letting: 08250408 Call Order: 006 Proposal: E8W06-R0 District:08

Counties: BREVARD, LAKE, ORANGE, OSCEOLA, SEMINOLE, SUMTER, TURNPIKE

Road Name: Roadside Rehabilitation - Zone 3

Limits: Midpoint

Project(s): 19077445241(\*) Federal Aid No: N/A

Total Roadway Length: 0.000 Miles Contract Days: 365

Total Bridge Length: 0.000 Miles Letting Date: 04/08/25

Total Proposal Length: 0.000 Miles Contract Execution Days: 10

Special Start Date: N/A

Aquis/Flexible Start Time: 14

Proposal Budget Estimate: \$300,000.00

Please read the full advertisement

## Description:

The work under this Contract consists of all labor, materials, equipment, and incidentals necessary to perform routine and priority repairs on shoulders, embankment, slopes and slope pavement, signage, other miscellaneous repairs, and tree and stump removal, at various locations along the Florida's Turnpike (SR-91) Milepost (MP) 237.0 to 308.0, Beachline East Expressway MP 0.0 to 35.7, Beachline West Expressway MP 0.9 to 36.9, Seminole Expressway MP 37.7 to 55.1, Southern Connector Extension MP 1.1 to 6.2, and Western Beltway MP 0.9 to 10.9.

The quantities shown on the Bid Price Proposal are approximate and only represent estimated planned requirements based on historical or specific project needs. The Department does not guarantee any maximum or minimum quantity, any range of quantities, or the exact quantities shown for each bid item. The Department's estimated quantities and the Contractor's bid price will be used to calculate a total bid amount. This total bid amount will then be used to determine the low bidder; however, actual payment under the awarded contract will be based on actual quantities completed. For this Contract in which specific sites are not identified at the time of letting, the Engineer will issue a Work Document. Work Documents will identify the location, description, amount of work to be accomplished, and the number of calendar days to complete the work.

The budgetary ceiling for this contract shall be Three Hundred Thousand Dollars (\$300,000.00) over the 365-day term of the contract.

NO PRE-BID CONFERENCE WILL BE HELD FOR THIS CONTRACT

## Florida Department of Transportation Bid Solicitation Notice and Approximate Quantities

Call Order: 006 Proposal: E8W06-R0			
ALT Item	Description	Unit	Quantity
Section 0001 ASPHALT REPAIR (MECHANICAL) (TN)			
0110- 2- 2	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN	AC	0.500
0120- 2- 2	BORROW EXCAVATION, TRUCK MEASURE	CY	500.000
0120- 6-	EMBANKMENT	CY	200.000
0121- 70- 2	FLOWABLE FILL, MAINTENANCE CONTRACTS ONLY	CY	20.000
0400- 0-13	CONCRETE CLASS NS, STEPS	CY	40.000
0550- 10-220	FENCING, TYPE B, 5.1-6.0', STANDARD	LF	1,000.000
0580- 9-30	LANDSCAPE- STUMP REMOVAL, LESS THAN 4"	EA	5.000
0580- 9-31	LANDSCAPE- STUMP REMOVAL, 4-24"	EA	10.000
0580- 9-32	LANDSCAPE- STUMP REMOVAL, 24-48"	EA	10.000
0580- 9-33	LANDSCAPE- STUMP REMOVAL, 48" OR GREATER	EA	10.000
0700- 1-112	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	EA	5.000
0700- 1-113	SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	EA	5.000
0700- 1-600	SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE	EA	5.000
0700- 2-115	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF	EA	1.000
0700- 2-116	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 100.1-200.0 SF	EA	1.000
0700- 2-117	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 200.1-300.0 SF	EA	1.000
0700- 2-600	MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE	EA	5.000
0700- 3-104	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF	EA	2.000
0700- 3-105	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF	EA	2.000
0700- 3-106	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF	EA	2.000
0700- 3-107	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF	EA	2.000
E101- 72-	MOBILIZATION (EMERGENCY RESPONSE)	EA	10.000
E103- 3- 1	TEMPORARY WORK STRUCTURE, HYDRAULIC PUMP SERVICES	ED	2.000
E110- 2-	CLEARING & GRUBBING	AC	0.500
E575- 1-	SODDING	SY	1,000.000
E580-332- 20	TREE REMOVAL (LESS THAN 4")	EA	5.000
E580-332- 21	TREE REMOVAL (4" TO 12")	EA	5.000
E580-332- 22	TREE REMOVAL (13" TO 24")	EA	5.000
E580-332- 23	TREE REMOVAL (25" TO 36")	EA	5.000
E580-332- 24	TREE REMOVAL (37" TO 48")	EA	5.000
E580-332- 25	TREE REMOVAL (> 48")	EA	5.000
E700- 30- 1	SIGN PANEL OVERLAY, SINGLE POST	SF	200.000
E700- 30- 2	SIGN PANEL OVERLAY, MULTI POST	SF	800.000
E700- 30- 3	SIGN PANEL OVERLAY, OVERHEAD	SF	500.000