

April 8, 2025 LETTING

PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge - Curved Steel Girders	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Deck Overlay	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
E8V60	447702-1-52-01; 447702-2-52-01	\$29,858,339.00	16	9			2			60			2			1	3			2	1			3						1
E8V83	434968-4-52-01	\$4,503,963.00	13	9										24			1				9	29	6				7	1	1	
E8V96-R0	449639-1-72-02	\$100,000.00	No Pre-Qualification Required																											
E8V99-R0	449639-2-72-02	\$70,000.00	No Pre-Qualification Required																											
E8W05-R0	190774-4-52-35	\$500,000.00 (Ceiling)	Experience in Asphalt Paving																											
E8W06-R0	190774-4-52-41	\$300,000.00 (Ceiling)	No Pre-Qualification Required																											
E8W07	190778-5-52-32	\$2,097,000.00	Experience in Landscaping																											
E8W08	190778-5-52-52	\$2,900,000.00	Experience in Landscaping																											

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.

3/7/2025