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ADDENDUM NO. 2 

 
 
 
DATE:  April 16, 2025 
 
TO:  PROPOSERS 
 
FROM:  Richard M. Nethercote, Jr. 
  District Contracts Administrator 
  Florida’s Turnpike Enterprise 
 
SUBJECT: Contract No.: E8V66 

Financial Project Nos.: 442764-2-52-01; 442764-2-56-01; 442764-2-56-02; 442764-2-56-03 
  County:  Citrus  
Project Name:  SUNCOAST II-PHASE 3A (SR589)-CR 486 TO CR 495 
             
 
BIDS TO BE RECEIVED:  April 25, 2025, at 2:30 P.M Local Time 
 
 

                     PLANS, PAY ITEMS, QUANTITY REVISIONS / ADD SPECIFICATIONS TSP 

Please see the attached Revision Memo for a complete listing of Revisions.  Please go to the Online Ordering Web Site at 
CPP.Web (fdot.gov)  to download the Revisions from your Order History.   
 
 

AMENDMENT NOTIFICATION 

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at 
CPP.Web (fdot.gov) to download E8V66 with “File Type” .002x for this Bid Document from your Order History. 
 
 
If you are a BID DOCUMENT HOLDER, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder 
to confirm your acknowledgement of Amendment and Addenda Files.  Failure to load all amendment files will cause 
the bid to be rejected. 
 
If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at  
407-264-3885.  
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TRANSMITTAL OF CONTRACT ADDENDUM 
 

____________________________________________________________________________________________________________________________________________________________ 

 

Contract No.  E8V66 
 

Letting   4/25/2025 
 

FPID(s)  442764-2-52-01, 442764-2-56-01, 442764-2-56-02, 442764-2-56-03 
 

Description SUNCOAST II-PHASE 3A (SR589)-CR 486 TO CR 495 
 

County  Citrus 
 

____________________________________________________________________________________________________________________________________________________________ 
 

 

Contract Addendum No. 2 includes:   *See Pages 2 - 6 for details* 
 
 
 

 

✓ Digitally signed + sealed Roadway Revision 02 (PDF File) 

✓ Digitally signed + sealed Signing & Pavement Marking Revision 02 (PDF File) 

✓ Digitally signed + sealed Structures Revision 02 (PDF File) 

✓ Digitally signed + sealed Utility Work (44276425601) Revision 02 (PDF File) 

✓ Digitally signed + sealed Utility Work (44276425602) Revision 02 (PDF File) 

✓ Digitally signed + sealed Utility Work (44276425603) Revision 02 (PDF File) 

✓ Design + engineering data (CADD-Rev02.zip file) 

✓ Pay Item + Quantities Revisions 

✓ Digitally signed + sealed TSP173 Technical Special Provision For Soil Improvement 

Through Vibro-Compaction (PDF File) 

 
____________________________________________________________________________________________________________________________________________________________ 

 

Contract time revised         No    X__     Yes                   If yes, ______ total calendar days  
 

 

 

____________________________________________________________________________________________________________________________________________________________ 
 

 

 

 

✓ Addendum package is complete, has no known errors or omissions, has been reviewed for 

constructability and biddability, and is ready for distribution to contract bidders.    

 
____________________________________________________________________________________________________________________________________________________________ 

 

 

 
CONCURRENCE:            DATE:  
                                                                               ________________________________________________________________________        __________________________________________ 

         District Program Management Administrator  



CONTRACT ADDENDUM INCLUDES: 

 

PLAN REVISIONS –  FPID 442764-2-52-01 

SHEET DESCRIPTION OF MODIFICATION 

1 Added sheet number 2B and Updated Key Sheet Revision Table | Updated FDOT Project Manager 

1A Updated revision log 

2B Updated BIM table 

2C Added Signature Sheet 

3 Reference updated to show existing drainage structures along CL CR 486 

4 Drainage networks added | Side drains added 

5 Side drain added | Callout adjusted 

6 Drainage network revised | Callouts adjusted | Added to summary of existing drainage structures 

23 Added W Far Hills Ln  

49 Drainage network adjusted | Shoulder gutter adjusted | Ditch pavement adjusted | Callouts updated 

50 Drainage structures added | Callouts revised 

51 Side drains added 

53 Drainage structures added | Side drains added 

55 Misc. asphalt pavement shape revised | Callouts revised 

58 Drainage revised | Special ditch revised | Side drain added 

68 Structure designated as J-bottom 

69 Structure designated as J-bottom 

70 Callouts added to profile | Drainage profile updated 

71 
Drainage structures added | Drainage profile added | Drainage profile and table locations adjusted | 

Structure designated as J-bottom 

72 Drainage structures added | Drainage profiles added 

73 Drainage structures added 

74 Structures designated as J-bottom 

75 Structures designated as J-bottom 

76 Side drain added | Drainage profile added 

79 Side drain added 

80 Callouts adjusted | Drainage network revised 

91 Drainage structures added 

94 Drainage network revised 

95 Fixed clip window 

98 Drainage network added 

99 Drainage network added 

106 Side drain added 

228 Sheet name revised 

228A New sheet added 

238 Notes revised 

239 Surcharge plan view added | Notes revised | Sheet name revised 

240 Surcharge plan view added | Notes revised | Sheet name revised 

241 Surcharge plan view added | Notes revised | Sheet name revised 

242 Notes revised | Layer elevations added | Typical section added 

243 Notes revised | Layer elevations added | Typical section added 

244 Notes revised | Layer elevations added | Typical section added 

245 Notes revised | Layer elevations added | Typical section added 

246 Notes revised | Layer elevations added | Typical section added 

247 Notes revised | Layer elevations added | Typical section added 

248 Notes revised | Layer elevations added | Typical section added 

249 Notes revised | Layer elevations added | Typical section added 

250 Notes revised | Layer elevations added | Typical section added 



251 Notes revised | Layer elevations added | Typical section added 

252 Notes revised | Layer elevations added | Typical section added 

265 Updated callouts 

272 Flaggers added 

273 Flaggers added 

274 Flaggers added 

280 Updated callouts 

287 
Updated temp. non-critical sheet pile wall | Adjusted callouts | Adjusted water main | Updated off-

peak work zone | Updated legend 

288 Updated temp. non-critical sheet pile wall | Adjusted callouts | Adjusted water main 

289 Updated temp. non-critical sheet pile wall 

300 Sign revised to be relocated | Callouts added 

302 Sign revised to be relocated | Callouts added 

310 Updated callout 

S-1 
Added sheet number S-2B and Updated Key Sheet Revision Table | Updated FDOT Project 

Manager 

S-2B Added signature sheet 

S-16 Assigning pay items for relocation of single column (post) ground sign assemblies | Callout adjusted 

S-17 Assigning pay items for relocation of single column (post) ground sign assemblies 

B-01 Added Revision Log | Added Key Sheet revision box | Updated FDOT Project Manager 

B-04A Added Signature Sheet 

B-05 Updated index 

B-08 Updated note 

B1-34 Update net beam camber at release 

BW-14 Update proposed ground line 

BW-27 Updated proposed ground line 

BW-28 Updated proposed ground line 

BW-45 Updated proposed ground elevations 

 

PLAN REVISIONS –  FPID 442764-2-56-01 

SHEET DESCRIPTION OF MODIFICATION 

1 Updated Key Sheet Revision Table | Updated FDOT Project Manager 

2 Updated pay item notes 

3 Revised callouts 

4 Drainage revised | Revised callouts 

5 Revised callouts 

6 Revised callouts 

13 Revised detail GR-010 

 

PLAN REVISIONS –  FPID 442764-2-56-02 

SHEET DESCRIPTION OF MODIFICATION 

1 Updated Key Sheet Revision Table | Updated FDOT Project Manager 

2 Updated pay item notes 

3 Updated 12” PVC force main | Added callout 

4 Updated 6” water main 

5 Updated 6” DIP FM | Updated 2” PVC WM 

6 Revised callouts & symbology | Revised 18” DIP WM | Revised 8” DIP WM 

7 Revised callouts & symbology | Revised 8” DIP WM 

15 Revised detail GR-010 



PLAN REVISIONS –  FPID 442764-2-56-01 

SHEET DESCRIPTION OF MODIFICATION 

1 Updated Key Sheet Revision Table | Updated FDOT Project Manager 

2 Updated pay item notes 

3 Revised 18” PVC WM | Revised callouts 

4 Revised callouts & symbology 

5 Revised callouts & symbology | Revised 18” DIP WM 

12 Revised detail GR-010 

 

PAY ITEMS + QUANTITIES (AASHTOWare PrP) –  FPID 442764-2-52-01 

CATEGORY 

 

CATEGORY  

NUMBER 
PAY ITEM 

ADD 

MOD 

DEL 

OLD 

QUANTITY 
NEW QUANTITY 

Roadway 0200 0102-2-200 MOD 141366.300 141438.000 

Roadway 0200 0120-1 MOD 1627237.200 1617932.600 

Roadway 0200 0120-4 MOD 25492.000 47286.400 

Roadway 0200 0120-6 MOD 4567258.400 4576383.600 

Roadway 0200 0120-74 MOD 129546.300 125709.000 

Roadway 0200 0120-6107 MOD 147745.000 42247.000 

Roadway 0200  0160-4 MOD 494091.000 494862.000 

Roadway 0200 0173-78-2 ADD 0.000 465054.000 

Roadway 0200 0173-78-3 DEL 465054.000 0.000 

Roadway 0200 0285-701 MOD 158114.000 157522.000 

Roadway 0200 0285-706 MOD 17249.000 18059.000 

Roadway 0200 0285-709 MOD 226936.000 228428.000 

Roadway 0200 0286-1 MOD 2997.000 3769.000 

Roadway 0200 0334-1-12 MOD 9997.700 10089.600 

Roadway 0200 0334-1-13 MOD 28547.200 28488.200 

Roadway 0200 0334-1-52 MOD 1801.300 1740.100 

Roadway 0200 0334-1-53 MOD 15170.000 15267.300 

Roadway 0200 0337-7-25 MOD 7621.200 7503.200 

Roadway 0200 0337-7-81 MOD 538.800 571.600 

Roadway 0200 0339-1 MOD 1411.200 1387.700 

Roadway 0200 0425-1-511 MOD 85.000 87.000 

Roadway 0200 0425-1-521 MOD 7.000 10.000 

Roadway 0200 0425-1-541 MOD 21.000 24.000 

Roadway 0200 0425-1-542 MOD 5.000 1.000 

Roadway 0200 0425-1-544 ADD 0.000 4.000 

Roadway 0200 0425-1-702 MOD 11.000 6.000 

Roadway 0200 0425-1-704 ADD 0.000 5.000 

Roadway 0200 0425-1-922 MOD 5.000 1.000 

Roadway 0200 0425-1-924 ADD 0.000 4.000 

Roadway 0200 0425-2-61 MOD 25.000 26.000 

Roadway 0200 0430-174-118 MOD 511.000 609.000 

Roadway 0200 0430-174-218 MOD 42.000 92.000 

Roadway 0200 0430-175-118 MOD 3432.000 3741.000 

Roadway 0200 0430-175-124 MOD 32265.000 32560.000 

Roadway 0200 0430-175-218 MOD 805.000 1345.000 

Roadway 0200 0430-982-125 MOD 20.000 22.000 

Roadway 0200 0430-982-129 MOD 39.000 41.000 



Roadway 0200 0430-982-625 ADD 0.000 1.000 

Roadway 0200 0430-984-125 MOD 20.000 26.000 

Roadway 0200 0430-984-625 MOD 2.000 6.000 

Roadway 0200 0522-2 MOD 530.000 865.000 

Roadway 0200 0524-1-1 MOD 2695.000 3853.000 

Signing 0300  0700-1-500 MOD 5.000 11.000 

Structures 0100 0455-17-424 DEL 6.000 0.000 

Structures 0101 0455-17-424 DEL 6.000 0.000 

Structures 0102 0455-17-424 DEL 6.000 0.000 

Structures 0103 0455-17-424 DEL 6.000 0.000 

Structures 0104 0455-17-424 DEL 4.000 0.000 

Structures 0105 0455-17-424 DEL 4.000 0.000 

Structures 0106 0455-17-424 DEL 4.000 0.000 

Structures 0107 0455-17-424 DEL 4.000 0.000 

Structures 0108 0455-17-424 DEL 4.000 0.000 

Structures 0109 0455-17-424 DEL 4.000 0.000 

Structures 0100 0460-2-15 MOD 2332.000 6522.000 

Structures 0103 0460-2-15 MOD 2530.000 7176.000 

Structures 0107 0400-4-25 DEL 98.300 0.000 

 

PAY ITEMS + QUANTITIES (AASHTOWare PrP) –  FPID 442764-2-56-01 

CATEGORY 

 

CATEGORY  

NUMBER 
PAY ITEM 

ADD 

MOD 

DEL 

OLD 

QUANTITY 
NEW QUANTITY 

Utilities 0700  1060-11-212 DEL 4.000 0.000 

Utilities 0700  1080-26-102 ADD 0.000 7.000 

Utilities 0700  1080-26-116 DEL 8.000 0.000 

 

PAY ITEMS + QUANTITIES (AASHTOWare PrP) –  FPID 442764-2-56-02 

CATEGORY 

 

CATEGORY  

NUMBER 
PAY ITEM 

ADD 

MOD 

DEL 

OLD 

QUANTITY 
NEW QUANTITY 

Utilities 0700  1050-31-202 MOD 785.000 512.000 

Utilities 0700  1050-31-212 MOD 56.000 140.000 

Utilities 0700  1050-51-202 ADD 0.000 320.000 

Utilities 0700  1050-51-208 MOD 400.000 463.000 

Utilities 0700  1050-51-218 MOD 2539.000 2632.000 

Utilities 0700  1050-61-112 MOD 240.000 356.000 

Utilities 0700  1050-61-116 MOD 240.000 355.000 

Utilities 0700  1055-51-108 MOD 6.000 7.000 

Utilities 0700  1055-51-508 ADD 0.000 1.000 

Utilities 0700  1055-51-512 ADD 0.000 2.000 

Utilities 0700  1055-51-518 ADD 0.000 1.000 

Utilities 0700  1060-11-212 DEL 4.000 0.000 

Utilities 0700  1080-21-108 MOD 2.000 4.000 

Utilities 0700  1080-21-112 ADD 0.000 2.000 

Utilities 0700  1080-21-118 MOD 4.000 5.000 

Utilities 0700  1080-23-112 ADD 0.000 2.000 

Utilities 0700  1080-24-108 ADD 2.000 4.000 



Utilities 0700  1080-24-112 ADD 0.000 2.000 

Utilities 0700  1080-24-118 MOD 4.000 5.000 

Utilities 0700  1080-26-102 MOD 4.000 9.000 

Utilities 0700  1080-27-108 ADD 0.000 2.000 

Utilities 0700  1080-27-112 ADD 0.000 2.000 

Utilities 0700  1080-27-118 ADD 0.000 1.000 

Utilities 0700  1080-29-108 MOD 16.000 28.000 

Utilities 0700  1080-29-112 ADD 0.000 24.000 

Utilities 0700  1080-29-118 MOD 65.000 58.000 

 

PAY ITEMS + QUANTITIES (AASHTOWare PrP) –  FPID 442764-2-56-03 

CATEGORY 

 

CATEGORY  

NUMBER 
PAY ITEM 

ADD 

MOD 

DEL 

OLD 

QUANTITY 
NEW QUANTITY 

Utilities 0700  1050-31-218 MOD 160.000 218.000 

Utilities 0700  1080-21-118 MOD 2.000 3.000 

Utilities 0700  1080-24-118 MOD 2.000 3.000 

Utilities 0700  1080-27-118 DEL 1.000 0.000 

 

SPECIFICATIONS 

SECTION DESCRIPTION 

T173 Technical Special Provision For Soil Improvement Through Vibro-Compaction 

 




