

**August 12, 2025 LETTING**

PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Deck Overlay	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
E8W32-R0	454962-1-52-01	\$1,000,000.00 (Ceiling)	1				19	1		3			13	18		2				4	13	5	3					18		
Z8152-R0	457121-1-52-01	\$0.00	Experience in Highway Lighting																											
Z8153-R0	457121-2-52-01	\$0.00	Experience in Highway Lighting																											
Z8154-R0	457121-3-52-01	\$0.00	Experience in Highway Lighting																											
Z8155-R0	457121-4-52-01	\$0.00	Experience in Highway Lighting																											

\* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

\*\* Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.

7/11/2025