



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

### ADDENDUM NO. 1

**DATE:** December 12, 2025

**TO:** PROPOSERS

**FROM:** Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** Contract No.: E8W48  
Financial Project No(s): 435461-4-52-01  
County: Broward

**Project Name:** Widen Sawgrass (SR 869), Sample Road to University Drive, MP 12-14.8

---

**BIDS TO BE RECEIVED: December 19, 2025 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

**PLANS, PAY ITEMS, QUANTITIES REVISIONS**

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

**AMENDMENT NOTIFICATION**

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8W48** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



**Florida Department of Transportation**

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

**TRANSMITTAL OF CONTRACT ADDENDUM**

Contract No. E8W48  
 Letting 12/19/2025  
 FPID(s) 435461-4-52-01  
 Description WIDEN SAWGRASS (SR869) SAMPLE TO UNIVERSITY DR (MP 12-14.8)  
 (6 TO 8 LNS)  
 County Broward

**Contract Addendum No. 1 includes:** \*See Pages 2 - 6 for details\*

- ✓ Digitally signed + sealed Roadway Revision 01 (PDF File)
- ✓ Digitally signed + sealed Signing & Pavement Marking Revision 01 (PDF File)
- ✓ Digitally signed + sealed ITS Revision 01 (PDF File)
- ✓ Digitally signed + sealed Structures Revision 01 (PDF File)
- ✓ Digitally signed + sealed Lighting Revision 01 (PDF File)
- ✓ Digitally signed + sealed Drainage Report Revision 01 (PDF File)
- ✓ Design + engineering data (CADD-Rev01.zip file)

Contract time revised    No  X     Yes \_\_\_\_\_    If yes, \_\_\_\_\_ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: **Stephanie J. Sharp, P.E.**    Digitally signed by Stephanie J. Sharp, P.E.  
 Date: 2025.12.12 12:04:12 -05'00'    **DATE:** \_\_\_\_\_  
 District Program Management Administrator

**CONTRACT ADDENDUM INCLUDES:**

<b>PLAN REVISIONS – FPID 435461-4-52-01</b>	
<b>SHEET</b>	<b>DESCRIPTION OF MODIFICATION</b>
1	Added revision note, revised index for signature sheet
3A	ADDED NEW SIGNATURE SHEET
4-11	UPDATED TABLES
40	ADDED 24” CMP COLUMN
41	ADDED 24” CMP COLUMN, REVISED 24” PIPE FROM IV-252
42	ADDED 24” CMP COLUMN, REVISED IV-274A AND IV-274B LOCATIONS, REVIED 30” PIPE FRIN 274B, REVISED IV-274B TO MANHOLE J-8
43	ADDED 24” CMP COLUMN, REVISED IV-253 LOCATION
44	ADDED 24” CMP COLUMN, REVISED 18” PIPE FROM IV-311, REVISED IV-317 AND IV-318 LOCATIONS
45-46	ADDED 24” CMP COLUMN
47	ADDED 24” CMP COLUMN, REVISED 24” PIPE FROM IV-339 TO CMP, GRAND TOTAL REVISIONS
66	IV-253 AND 24” JACK AND BORE PIPE MOVED TO AVOID CONFLICT WITH EXISTING PIPE
68	IV-274A, IV-274B AND 30” JACK AND BORE PIPE MOVED TO AVOID CONFLICT WITH EXISTING PIPE
71	IV-317, IV-318 AND 18” JACK AND BORE PIPE MOVED TO AVOID CONFLICT WITH EXISTING PIPE
77-78	ADDED CALLOUT FOR MISC. ASPHALT
161	IV-253 AND 24” JACK AND BORE PIPE MOVED TO AVOID CONFLICT WITH EXISTING PIPE
168	IV-274A, IV-274B AND 30” JACK AND BORE PIPE MOVED TO AVOID CONFLICT WITH EXISTING PIPE
190	DRAINAGE SHEET ADDED FOR IV-352
192	IV-317, IV-318 AND 18” JACK AND BORE PIPE MOVED TO AVOID CONFLICT WITH EXISTING PIPE
199	REVISED IV-3F2 TO MANHOLE J-BOTTOM
395-398	ADDED EARTHWORK
434	REVISED TEMPORARY PAVEMENT DESIGN No 5
463	Revised Temporary overbuild table
464	Added temporary overbuild note
464A	ADDED NEW SHEET FOR TEMPORARY OVERBUILD TABLE
465	Added Temporary inlet cap
487	Revised inside overbuild NB
499	Added outside overbuild NB
500	Added outside overbuild NB
548	Revised overbuild shape
549	Revised overbuild shape
550	Revised overbuild shape
551	Revised overbuild shape

552	Revised overbuild shape
553	Revised overbuild shape
557	Revised overbuild shape
558	Revised overbuild shape
559	Revised overbuild shape
560	Revised overbuild shape
561	Revised overbuild shape
562	Revised overbuild shape
SQ-9	Revised Detour 1 temporary Pavement quantity and added Temporary Shoulder overbuild quantity
SQ-20	ADDED PLUG AND FILL LOCATIONS
SQ-29	ADDED SHAPES AND REVISED QUANTITIES
SQ-32	ADDED SHAPES AND REVISED QUANTITY
SQ-39	REVISED QUANTITY
SQ-53	REVISED PAY ITEM
SQ-60A	ADDED NEW SHEET
S-1	ADDED SHEET NUMBER S-2A
S-2A	ADDED SHEET
S-7	REVISED QUANTITY FOR 700-4-112
S-27	REMOVED PAY ITEM
IT-2A	ADDED SHEET
IT-3 – IT-8	REVISED QUANTITY
IT-17	REVISED LABEL
IT-19	REVISED LABEL
IT-22	12/02/25
IT-24 – IT-28	REVISED LABEL
IT-80	REVISED LABEL
IT-85	REVISED LABEL
IT-96	REVISED LABEL
IT-99	REVISED LABEL
L-1	Revised Key Sheet to add Revision block with revision information
L-2	Added new Signature sheet as part of the revision
L-7	Revised sheet to revise light pole symbol and adding new light pole symbol and description for wall mounted light poles along Ramp RP CRD C
L-22	Revised sheet to include revised light pole symbol as described in the revised sheet L-7.
B-1	ADDED SHEETS B-2A, BQ1-1A, BQ1-2A, BQ2-1A, BQ2-2A, BW-10
B-2A	ADDED NEW SHEET
B-4	ADDED SHEETS B-2A, BQ1-1A, BQ1-2A, BQ2-1A & BQ2-2A
BQ1-1	REMOVED FOUNDATION QUANTITIES
BQ1-1A	ADDED NEW SHEET WITH FOUNDATION QUANTITIES
BQ1-2	REMOVED FOUNDATION QUANTITIES
BQ1-2A	ADDED NEW SHEET WITH FOUNDATION QUANTITIES
BQ2-1	REMOVED FOUNDATION QUANTITIES
BQ2-1A	ADDED NEW SHEET WITH FOUNDATION QUANTITIES
BQ2-2	REMOVED FOUNDATION QUANTITIES
BQ2-2A	ADDED NEW SHEET WITH FOUNDATION QUANTITIES
BW-10	ADDED NEW SHEET

<b>PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 435461-4-52-01</b>					
CATEGORY	CATEGORY NUMBER	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Structures	0100	455-15-13 (860494)	ADD	0	338 LF
Structures	0100	455-15-13 (860495)	ADD	0	338 LF
Structures	0100	455-15-13 (860496)	ADD	0	435 LF
Structures	0100	455-15-13 (860497)	ADD	0	434 LF
Roadway	0200	102-2200 (Secondary Quantity)	MOD	59,683 SY	112,404 SY
Roadway	0200	102-2300	MOD	62525 CY	62539 CY
Roadway	0200	110-4-10	MOD	8602 SY	9515 SY
Roadway	0200	0120-1	MOD	83773 CY	83796 CY
Roadway	0200	0120-6	MOD	126975 CY	127490 CY
Roadway	0200	339-1	MOD	1804.5 TN	1800.8 TN
Roadway	0200	0425- 1-203	MOD	2	1

Roadway	0200	0425-1-205	ADD	0	1
Roadway	0200	0425- 1-311	MOD	3	1
Roadway	0200	0425- 1-321	MOD	3	4
Roadway	0200	0425- 1-351	MOD	3	1
Roadway	0200	0425- 1-361	MOD	5	3
Roadway	0200	0425 1421	ADD	0	1
Roadway	0200	0425 1-352	ADD	0	1
Roadway	0200	0425- 1-461	MOD	3	2
Roadway	0200	0425- 1-485	DEL	1	0
Roadway	0200	0425- 1-541	MOD	35	37
Roadway	0200	0425- 2- 61	MOD	3	1
Roadway	0200	0425- 2- 71	MOD	5	6
Roadway	0200	0425- 2- 91	MOD	4	3

Roadway	0200	0430-173-118	ADD	0	1511
Roadway	0200	0430-173-124	ADD	0	14
Roadway	0200	0430-175-118	MOD	9330	7827
Roadway	0200	0430-175-124	MOD	2054	2048
Roadway	0200	0430-175-130	MOD	361	352
Roadway	0200	0430-185-124	MOD	1921	1922
Roadway	0200	0430-830-	MOD	256	288
Roadway	0200	0570-1-1	DEL	14564.000	0.000
Roadway	0200	0570-1-2	MOD	288764.000	303328.000

<b>SUPPLEMENTAL SPECIFICATIONS PACKAGE – N/A</b>	
<b>SECTION</b>	<b>DESCRIPTION</b>