



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 2

DATE: January 23, 2025

TO: PROPOSERS

FROM: *RMW* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8V33
Financial Project No.: 406143-8-52-01
County: Palm Beach

Project Name: Widen TPK (SR 91) Southern Blvd to Okeechobee Blvd

BIDS TO BE RECEIVED: February 13, 2025, at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

Bid Opening Date:

- Bid Opening date changed to **February 13, 2025, at 2:30 PM.**

Posting Dates:

- Posting dates changed to **February 25, 2025, or March 11, 2025.**

PLANS, PAY ITEMS, QUANTITIES REVISION

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8V33** with "File Type" **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8V33
 Letting February 13th, 2025
 FPID(s) 406143-8-52-01
 Description WIDEN TPK(SR91) SOUTHERN BLVD TO OKEECHOBEE BLVD
 (MP98-101)(4TO8LNS)
 County Palm Beach County

Contract Addendum No. 02 includes: *See Page 2 for details*

- ✓ Pay Items and Quantities Revisions
- ✓ Digitally signed + sealed Roadway Revision 02 (PDF files)
- ✓ Design + engineering data (CADD-Rev02.zip file)
- ✓ Change Letting to 02/2025

Contract time revised No X Yes If yes, total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE:

_____ District Consultant Project Management Engineer

DATE:

1/23/2025

CONTRACT ADDENDUM INCLUDES:

ROADWAY PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	UPDATE REVISION INDEX OF ROADWAY
2B	SHEET ADDED
3(5)-3(6)	UPDATED QUANTITIES
66-67	ADDED DETAILS FOR CD 6-4 AND 6-6
95	NOTE ADDED FOR PALM BEACH COUNTY COORDINATION
101 -103	REVISED FENCE CALLOUT
121	REVISED FENCE CALLOUT
SQ-42	ADDED PAY ITEM 0520 2 4 AND 520 3
SQ-46	UPDATED PAY ITEMS 0530-3-4 AND 0530-74
SQ-53	UPDATED QUANTITY FOR PAY ITEM 0570-1-2
SQ-54	UPDATED QUANTITIES FOR PAY ITEM 0570-1-2, ADDED TABLE FOR PAY ITEM 0571-1-12

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 406143-8-52-01				
CATEGORY	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
200	0530 3 4	MOD	1052.1	18357.9
200	0530 74	MOD	759.6	13196.9
200	0570 1 2	MOD	110437	126935
200	0571 1 12	ADD	-	8181
200	0425 1 910	DEL	3	0
200	0520 2 4	ADD	-	46
200	0520 3	ADD	-	143
200	0430 982 140	ADD	-	2
200	0430 524 100	ADD	-	2
200	0430 175 142	MOD	2061	2300
200	0430 175 124	MOD	4003	4099