



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 3

DATE: January 31, 2025

TO: PROPOSERS

FROM: *RM* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8V33
Financial Project No.: 406143-8-52-01
County: Palm Beach

Project Name: Widen TPK (SR 91) Southern Blvd to Okeechobee Blvd

BIDS TO BE RECEIVED: February 19, 2025, at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

Bid Opening Date:

- Bid Opening date changed to **February 19, 2025, at 2:30 PM.**

Posting Dates:

- Posting dates changed to **March 5, 2025, or March 19, 2025.**

PAY ITEMS, QUANTITIES REVISION

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8V33** with "File Type" **.003x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8V33
 Letting February 19th, 2025
 FPID(s) 406143-8-52-01
 Description WIDEN TPK(SR91) SOUTHERN BLVD TO OKEECHOBEE BLVD
 (MP98-101)(4TO8LNS)
 County Palm Beach County

Contract Addendum No. 03 includes: *See Page 2 for details*

- ✓ Pay Items and Quantities Revisions
- ✓ Change Letting to 02/19/2025

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

Ashraf Elmaghraby
 Digitally signed by Ashraf Elmaghraby
 Date: 2025.01.31 07:24:42 -05'00'

CONCURRENCE: _____

District Consultant Project Management Engineer

DATE: 1/31/2025

CONTRACT ADDENDUM INCLUDES:

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 406143-8-52-01				
CATEGORY	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
200	400 4 11	MOD	1379	1305.6
200	0425 1 311	MOD	34	35
200	0425 1 411	MOD	3	2
200	0425 1 421	MOD	2	3
200	0425 1 555	MOD	2	6
200	0425 1 551	MOD	12	8
200	0425 1 793	MOD	22	23
200	0425 1 781	MOD	4	1
200	0425 1 783	MOD	4	9
200	0425 1 923	MOD	14	10
200	0425 1 921	MOD	58	59
200	0520 1 10	MOD	14416	15775
200	0520 70	MOD	1164	1426
200	0570 1 2	MOD	126935	128361
104 (931019)	0530 74	MOD	365.1	186.3
200	0548 12	MOD	200225	198195
200	0110 2 2	MOD	4.370	3.200
200	0110 21	MOD	8396	7011