



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 2

DATE: February 18, 2025

TO: PROPOSERS

FROM: *RMW*
Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8V47
Financial Project No.: 444111-1-52-01
County: Miami-Dade

Project Name: Widen TPK (SR821) Campbell Dr to Tallahassee Rd (MP3-7) (4 to 6 Lns)

BIDS TO BE RECEIVED: February 28, 2025, at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS, PAY ITEMS, QUANTITIES REVISION

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8V47** with "File Type" **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8V47
 Letting February 28, 2025
 FPID(s) 444111-1-52-01
 Description Widen TPK (SR 821) Campbell Dr to Tallahassee Rd (MP 3-7) (4 to 6 Lanes)
 County Miami-Dade

Contract Addendum No. 1 includes: *See Page 2 for details*

- ✓ 44411115201-ESTIMATES-QUANTITIES-REV02
- ✓ 44411115201-01-ROADWAY-REV02
- ✓ 44411115201-08-STRUCTURES-REV02
- ✓ 44411115201-CADD-REV02

Contract time revised No x Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

Ashraf Elmaghraby
 Digitally signed by Ashraf Elmaghraby
 Date: 2025.02.17
 15:30:14-05'00'

CONCURRENCE:

DATE: 02/17/2025

District Consultant Project Management Engineer

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	ADDED KEY SHEET NUMBER 2B TO THE INDEX
2B	ADDED SHEET
429	ADDED SIDE STREET LANE CLOSURE HOURS
B-2A	ADDED SHEET
B-6	UPDATED INDEX
B-12	ADDED NOTES
B-14	ADDED DETAILS
B1-13	REVISED NOTES

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 4441115201					
CATEGORY	CATEGORY NUMBER	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
ROADWAY	0200	0110 4 10	MOD	4285	4444
ROADWAY	0200	0334 1 12	MOD	13521.9	13487.1
STRUCTURES	0101	0400143	ADD		408
STRUCTURES	0102	0400143	MOD	5830	7171
STRUCTURES	0103	0400143	MOD	6219	8212
STRUCTURES	0104	0400143	MOD	12938	14245
STRUCTURES	0105	0400143	MOD	19457	21895
STRUCTURES	0106	0400143	MOD	5692	7290
STRUCTURES	0107	0400143	MOD	5692	7292
ROADWAY	0200	0524 1 1	MOD	23375	27468
ROADWAY	0200	0524 2 2	MOD	3787	2339

SUPPLEMENTAL SPECIFICATIONS PACKAGE	
SECTION	DESCRIPTION