



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

### ADDENDUM NO. 1

**DATE:** January 14, 2025

**TO:** PROPOSERS

**FROM:** *RMN* Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** Contract No.: E8V33  
Financial Project No.: 406143-8-52-01  
County: Palm Beach

**Project Name:** Widen TPK (SR 91) Southern Blvd to Okeechobee Blvd

---

**BIDS TO BE RECEIVED: January 28, 2025, at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

#### **PLANS, PAY ITEMS, QUANTITIES REVISION**

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

#### **AMENDMENT NOTIFICATION**

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8V33** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



**Florida Department of Transportation**

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

**TRANSMITTAL OF CONTRACT ADDENDUM**

Contract No. E8V33  
 Letting January 28<sup>th</sup>, 2025  
 FPID(s) 406143-8-52-01  
 Description WIDEN TPK(SR91) SOUTHERN BLVD TO OKEECHOBEE BLVD  
 (MP98-101)(4TO8LNS)  
 County Palm Beach County

**Contract Addendum No. 01 includes:** \*See Page 2 for details\*

- ✓ Pay Items and Quantities Revisions
- ✓ Digitally signed + sealed Roadway & Structures Plans Revision 1 (PDF files)
- ✓ Design + engineering data (CADD-Rev01.zip file)

Contract time revised No  X  Yes \_\_\_\_ If yes, \_\_\_\_ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

**CONCURRENCE:** \_\_\_\_\_

**DATE:** \_\_\_\_\_

District Consultant Project Management Engineer

**CONTRACT ADDENDUM INCLUDES:**

<b>ROADWAY PLAN REVISIONS</b>	
<b>SHEET</b>	<b>DESCRIPTION OF MODIFICATION</b>
1	UPDATE REVISION INDEX OF ROADWAY AND STRUCTURES
2A	ADDED SHEET
3(1)	UPDATED QUANTITIES
3(3)-3(6)	UPDATED QUANTITIES
101	REVISED SHOULDER BARRIER CALLOUT STATION AND OFFSET
102	UPDATED STD. PLANS INDEX NUMBER TO 521-512
103	REVISED BEGIN CONC. BARRIER/NOISE WALL CALLOUT STATION
110	CALLOUTS ADDED TO DEFINE SHLDR BARRIER WALL
112	ADDED TYPE D CURB AND CALLOUTS, ADDED VALLEY GUTTER AND CALLOUT
229-233	ADDED MAINTENANCE ACCESS PAVEMENT DESIGN
509	REVISED CROSS SECTIONS TO INCLUDE VALLEY GUTTER (RT) AND ISLAND (LT)
679	TRANSITION NOTE ADDED
695	ADDED TEMPORARY NON-CRITICAL RETAINING WALL
698-699	ADDED TEMPORARY NON-CRITICAL RETAINING WALL
700	ADDED TEMPORARY NON-CRITICAL RETAINING WALL, ADDED TEMPORARY MSE WALL
701	ADDED TEMPORARY NON-CRITICAL RETAINING WALL
703	ADDED TEMPORARY NON-CRITICAL RETAINING WALL
707	ADDED TEMPORARY NON-CRITICAL RETAINING WALL, ADDED TEMPORARY MSE WALL
756	ADDED TEMPORARY NON-CRITICAL RETAINING WALL
760	ADDED TEMPORARY NON-CRITICAL RETAINING WALL
SQ-30	UPDATES TO PAY ITEMS 285 701 AND 285 706 FOR TYPICALS AND TRANSITIONS
SQ -31	UPDATES TO PAY ITEMS 285 706 AND 285 711 FOR TYPICALS AND TRANSITIONS
SQ -32	UPDATES TO PAY ITEMS 285 711 FOR TYPICALS AND TRANSITIONS
SQ -33	UPDATES TO PAY ITEMS 0334 1 12 FOR TRANSITION
SQ -34	UPDATES TO PAY ITEMS 0334 1 12 AND 0334 1 15 FOR TRANSITIONS
SQ -35	UPDATES TO PAY ITEMS 0334 1 15 AND 0334 1 55 FOR TRANSITIONS
SQ -36	UPDATES TO PAY ITEMS 0334 1 55 AND 0337 7 25 FOR TRANSITIONS
SQ -37	SHIFTED ENTRIES DUE TO PAY ITEM UPDATES
SQ -38	ADDED PAY ITEM 0521 72 101
SQ-40	UPDATED QUANTITIES FOR PAY ITEMS 0521 1 12, 0521 1 13, 0521 72 24, 0521 72 27, AND 0521 72 40
SQ-41	UPDATED QUANTITIES FOR PAY ITEMS 0521 72 40, 0521 72 42, ADDED QUANTITY FOR PAY ITEM 0521 72 43
SQ-47	UPDATED PAY ITEM 536-1-1, 0536 8112 AND 0536 73
SQ-48	UPDATED PAY ITEM 536-8-112
SQ-49	UPDATES TO PAY ITEM 0536 73 FROM TRANSITION
SQ-50	UPDATES TO PAY ITEM 536-85-20
SQ-51	PAY ITEMS UPDATED CAUSING ENTRIES TO SHIFT TO SHEET
SQ-52	ADDED QUANTITIES FOR PAY ITEMS 0550 60222 AND 0550 60233

<b>STRUCTURE PLAN REVISIONS</b>	
<b>SHEET</b>	<b>DESCRIPTION OF MODIFICATION</b>
B-1	KEY SHEET
B-4A	ADDED SHEET
B-5	UPDATED INDEX
B-7	UPDATED INDEX
BQ1-2	UPDATED QUANTITIES
BQ2-3 - BQ2-4	UPDATED QUANTITIES
BQ3-2	UPDATED QUANTITIES
BQ4-2	UPDATED QUANTITIES
BQ5-2	ADDITIONAL PAY ITEM & UPDATED QUANTITIES
BQ5-3	ADDED PAY ITEMS 548-13, 521-8-7 MODIFIED QUANTITIES
BQ6-2	MODIFIED QUANTITY
B1-38	UPDATED NUMBER & SPACING OF BARS
B1-40-B1-41	UPDATED NUMBER & SPACING OF BARS
B1-43	UPDATED NUMBER & SPACING OF BARS
B1-45	UPDATED NUMBER & SPACING OF BARS
B1-46	UPDATED CALLOUTS & LABELS
B1-57-B1-58	UPDATED REBAR AMOUNT
B2-43	UPDATED NUMBER & SPACING OF BARS
B2-45 - B2- 46	UPDATED NUMBER & SPACING OF BARS
B2-48 - B2- 49	UPDATED NUMBER & SPACING OF BARS
B2-51	UPDATED NUMBER & SPACING OF BARS
B2-55-B2-58	UPDATED REBAR CALLOUTS
B2-74	UPDATED REBAR AMOUNT
B2-76-B2-80	UPDATED REBAR AMOUNT
B3-38	UPDATED REBAR AMOUNT
B4-37-B4-38	UPDATED REBAR AMOUNT
BC-4	ADDED PHASE LIMITS
BC-5	MODIFIED STATION/OFFSET
BC-11	MODIFIED QUANTITY
BC-12	MODIFIED LENGTH AND QUANTITY
BC-18-BC-19	MODIFIED REINFORCEMENT
BC-19A	ADDED SHEET AND MODIFIED REINFORCEMENT
BC-20	MODIFIED REINFORCEMENT
BC-22	ADDED DETAIL
BW-2	UPDATED INDEX
BW-50	UPDATED CALLOUTS/PAY ITEMS FOR THE PEDESTRIAN RAILING AND MODIFICATION OF CONCRETE BARRIER LIMITS
BW-81	MODIFIED NOISE WALL LIMITS, ADDED 36" SINGLE-SLOPE TRAFFIC RAILING
BW-90	ADDED CRITICAL TEMPORARY WALL CTW-21 AND ADDITIONAL WALL HEIGHTS, REINFORCEMENT LENGTHS, AND FACTORED BEARING RESISTANCES
BW-99-BW- 103	UPDATED NUMBER OF SHEETS
BW-103A	ADDED SHEET
BW-113A	ADDED SHEET

**PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 406143-8-52-01**

CATEGORY	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
200	285701	MOD	20303	15409
200	285706	MOD	76135	81418
200	285711	MOD	232245	239880
200	0334 1 12	MOD	13027.2	13753.6
200	0334 1 15	MOD	31340.2	32600.0
200	0334 1 55	MOD	28292.9	29552.7
200	0337 7 25	MOD	8148.6	8371.9
200	0534 72 101	ADD	-	34332
200	0521 1 12	MOD	9620	9971
200	0521 1 13	MOD	5715	6787
200	0521 72 24	MOD	1817	906
200	0521 72 27	MOD	12550	12993
200	0521 72 40	MOD	7733	8147
200	0521 72 42	MOD	2816	1747
200	0521 72 43	ADD	-	25
200	0536 1 1	MOD	6793	6944
200	0536 8112	MOD	8	9
200	0536 73	MOD	19911	21318
200	0536 85 20	MOD	25	26
200	0550 60222	ADD	-	2
200	0550 60233	ADD	-	1
100 (934993)	0400 2 4	MOD	1112.4	1107.0
100 (934993)	0415 1 4	MOD	311108	289044
100 (934993)	0458 1 11	MOD	546	300
101 (930566)	0415 1 5	MOD	550191	557750
101 (930566)	400 2 4	MOD	1798.5	1793.1
101 (930566)	0415 1 4	MOD	425859	431280
101 (930566)	0458 1 11	MOD	580	414
102 (931017)	0415 1 4	MOD	132546	138433
103 (931018)	0415 1 4	MOD	68145	68376
200	0515 2 311	ADD	-	176
200	521 8 7	MOD	5672	5812
200	521 8 11	MOD	939	903
200	630 2 16	MOD	29078	29390
200	0635 3 13	MOD	56	57
200	548 13	MOD	18069	21069
200	415 1 1	MOD	758546	757993
105 (931020)	415 1 1	MOD	311663	311667
200	400 4 1	MOD	3924	3915