

RON DESANTIS GOVERNOR Florida's Turnpike Enterprise P.O. Box 613069, Ocoee, FL 34761 407-532-3999 JARED W. PERDUE, P.E. SECRETARY

ADDENDUM NO. 7

DATE: March 4, 2025

TO: PROPOSERS

FROM: Proposition of M. Nethercote, Jr.

District Contracts Administrator Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8V33

Financial Project No.: 406143-8-52-01

County: Palm Beach

Project Name: Widen TPK (SR 91) Southern Blvd to Okeechobee Blvd

BIDS TO BE RECEIVED: March 11, 2025, at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <u>CPP.Web (fdot.gov)</u> to download **E8V33** with "File Type" **.007x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



RON DESANTIS GOVERNOR

Florida's Turnpike Enterprise P.O. Box 613069, Ocoee, FL 34761 407-532-3999 JARED W. PERDUE, P.E. SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No.	E8V33		
Letting	March 11th, 2025		
FPID(s)	406143-8-52-01		
Description	WIDEN TPK(SR91) SOUTHERN BLVD TO OKEECH (MP98-101)(4TO8LNS)	HOBEE BL'	VD
County	Palm Beach County		
Contract Add	endum No. 06 includes: *See Page 2 for details*		
✓ AASI	HTOWare electronic file Revision – Update to 999-16	Lump Su	m Amount
Contr	act time revised No X_ Yes If ye	s, tota	al calendar days
	dum package is complete, has no known errors or omissic actability and biddability, and is ready for distribution to c		
CONCURRE	Digitally signed by Ashraf Elmaghraby Date: 2025.03.03 15:55:56-05'00'	DATE:	03/03/2025
	District Consultant Project Management Engineer		

SUPPLEMENTAL SPECIFICATIONS PACKAGE		
SECTION	DESCRIPTION	
8-3.6	999-16 PARTNERING -LUMP SUM AMOUNT UPDATED BASED ON UPDATE TO CONSTRUCTION MEMO FROM \$45,000.00 TO \$57,000.00	