

Florida Department of Transportation

RON DESANTIS GOVERNOR Florida's Turnpike Enterprise P.O. Box 613069, Ocoee, FL 34761 407-532-3999 JARED W. PERDUE, P.E. SECRETARY

## ADDENDUM NO. 1

| DATE:         | February 6, 2025  |
|---------------|---|
| TO:           | PROPOSERS   |
| FROM:         | Whitehard M. Nethercote, Jr.,<br>District Contracts Administrator<br>Florida's Turnpike Enterprise  |
| SUBJECT:      | Contract No.: E8V91<br>Financial Project No.: 448137-5-52-01<br>County(ies): Orange                 |
| PROJECT NAME: | Roof Replacement at Turnpike HQ SunWatch Building #5319<br>Florida's Turnpike (SR 91), Milepost 263 |

## BIDS TO BE RECEIVED: March 11, 2025, at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above-referenced documents are hereby revised, changed and supplemented as set forth below:

## PLAN REVISION

• On Drawing No. AD101 (Sheet No. 5 of 18), the two (2) existing roof curbs nearest grid lines (A)(6) and (B)(6) are to remain, be re-flashed, and replace existing cap with new insulated cap to match existing in both material and finish.

## **AMENDMENT NOTIFICATION**

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <u>https://cpp.fdot.gov/</u> to download E8V91 with "File Type" .001x for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.