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ADDENDUM NO. 1 
 

 
DATE:  December 16, 2025 
 
TO:  PROPOSERS 
 
FROM: Richard M. Nethercote, Jr. 
  District Contracts Administrator 
  Florida’s Turnpike Enterprise 
 
SUBJECT: Contract No.: E8W33 

Financial Project No.: 442764‐3‐52‐01 
  County:  Citrus  
Project Name: SUNCOAST II-PHASE 3B (SR589)-CR 495 TO US 19 
             
 
BIDS TO BE RECEIVED:  February 5, 2026, at 2:30 P.M Local Time 
 
Proposers and other interested parties are informed that the above referenced documents are hereby 
revised, changed and supplemented as set forth below: 
 

Bid Opening Date: 
• Bid Opening date changed to February 5, 2026, at 2:30 PM.   

 
Posting Dates: 

• Posting dates changed to February 17, 2026, or March 3, 2026. 
 

                     PLANS, PAY ITEMS, QUANTITIES REVISION 

Please see the attached Revision Memo for a complete listing of Revisions.  Please go to the Online Ordering Web Site at 
CPP.Web (fdot.gov)  to download the Revisions from your Order History.   
 

AMENDMENT NOTIFICATION 

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web 
Site at CPP.Web (fdot.gov) to download E8W33 with “File Type” .001x for this Bid Document from 
your Order History. 
 
 
If you are a BID DOCUMENT HOLDER, in Expedite Bid open the Acceptance of Bidding 
Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files.  Failure 
to load all amendment files will cause the bid to be rejected. 
 
If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at  
407-264-3885.  

https://cpp.fdot.gov/
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TRANSMITTAL OF CONTRACT ADDENDUM 
 

____________________________________________________________________________________________________________________________________________________________ 

 

Contract No.  E8W33 
 

Letting   February 05, 2026 
 

FPID(s)  442764-3-52-01 
 

Description STATE ROAD NO. 589 (SUNCOAST PARKWAY 2) 
  SUNCOAST II  PHASE 3B (SR 589) CR 495 TO US 19, MP 75.707 - MP 80.720 
 

County  Citrus County (02470) 
 

____________________________________________________________________________________________________________________________________________________________ 
 

Contract Addendum No. 1 includes:   *See Page 2 for details* 
 
 
 

 

 Digitally signed + sealed Contract Plan Addendum 1  (PDF file)   
 

 Digitally signed + sealed EQ Report Addendum 1  (PDF file)    
  

 Design + engineering data  (CADD-ADD1.zip file) 
 

 Letting date updated to 02/05/2026 
 
____________________________________________________________________________________________________________________________________________________________ 

 
Contract time revised         No    X_     Yes                   If yes, ______ total calendar days  

 
 

 
____________________________________________________________________________________________________________________________________________________________ 
 
 
 
 

 Addendum package is complete, has no known errors or omissions, has been reviewed for 
constructability and biddability, and is ready for distribution to contract bidders.    
 

____________________________________________________________________________________________________________________________________________________________ 

 
 
 
CONCURRENCE:            DATE:  
                                                                               ________________________________________________________________________        __________________________________________ 

         District Program Management Administrator 
 
 
 



CONTRACT ADDENDUM INCLUDES: 
 

PLAN REVISIONS  

SHEET DESCRIPTION OF MODIFICATION 
1 Updated Index with New Sheet 1A, 3A 

1A New Revision Log Sheet 
3A New Addendum 1 Signature Sheet 
91 Updated Earthwork General Notes 

251 Drainage Structure/Pipe Updates 
252 Drainage Structure/Pipe Updates 
254 Drainage Structure/Pipe Updates 
256 Drainage Structure/Pipe Updates 
258 Drainage Structure/Pipe Updates 
262 Drainage Structure/Pipe Updates 
264 Drainage Structure/Pipe Updates 
266 Drainage Structure/Pipe Updates 
268 Drainage Structure/Pipe Updates 
270 Drainage Structure/Pipe Updates 
272 Drainage Structure/Pipe Updates 
273 Drainage Structure/Pipe Updates 
274 Drainage Structure/Pipe Updates 
280 Drainage Structure/Pipe Updates 
282 Drainage Structure/Pipe Updates 
284 Drainage Structure/Pipe Updates 
286 Drainage Structure/Pipe Updates 
287 Drainage Structure/Pipe Updates 
288 Drainage Structure/Pipe Updates 
290 Drainage Structure/Pipe Updates 
301 Drainage Structure/Pipe Updates 
303 Drainage Structure/Pipe Updates 
304 Drainage Structure/Pipe Updates 
305 Drainage Structure/Pipe Updates 
310 Drainage Structure/Pipe Updates 
311 Drainage Structure/Pipe Updates 
312 Drainage Structure/Pipe Updates 
314 Drainage Structure/Pipe Updates 
315 Drainage Structure/Pipe Updates 

 
 
PAY ITEMS + QUANTITIES (AASHTOWare PrP) 

COMPONENT PAY ITEM SHEET 
ADD 
MOD 
DEL 

OLD 
QUANTITY 

NEW 
QUANTITY 

Roadway 0120-6 EQ REV 3574499.8 2074499.8 
Roadway 0120-6-11 EQ ADD 0 1000000 
Roadway 0120-6-12 EQ ADD 0 500000 
Roadway 0425-1-332 EQ DEL 1 0 
Roadway 0425-1-342 EQ DEL 1 0 
Roadway 0425-1-431 EQ REV 5 3 
Roadway 0425-1-432 EQ REV 2 5 
Roadway 0425-1-442 EQ REV 1 2 



PAY ITEMS + QUANTITIES (AASHTOWare PrP) 

COMPONENT PAY ITEM SHEET 
ADD 
MOD 
DEL 

OLD 
QUANTITY 

NEW 
QUANTITY 

Roadway 0425-1-541 EQ REV 39 36 
Roadway 0425-1-542 EQ REV 5 4 
Roadway 0425-1-543 EQ ADD 0 1 
Roadway 0425-1-544 EQ ADD 0 2 
Roadway 0425-1-551 EQ REV 5 10 
Roadway 0425-1-552 EQ DEL 6 0 
Roadway 0425-1-553 EQ ADD 0 2 
Roadway 0425-1-581 EQ DEL 8 0 
Roadway 0425-1-589 EQ ADD 0 8 
Roadway 0425-1-701 EQ REV 91 97 
Roadway 0425-1-702 EQ REV 17 12 
Roadway 0425-1-921 EQ REV 1 3 
Roadway 0425-1-922 EQ DEL 1 0 
Roadway 0425-2-71 EQ REV 1 2 
Roadway 0425-2-91 EQ REV 5 7 
Roadway 0425-2-92 EQ REV 4 2 
Roadway 0430-174-218 EQ REV 99 46 
Roadway 0430-175-118 EQ REV 14924 14995 
Roadway 0430-175-124 EQ REV 12958 11741 
Roadway 0430-175-130 EQ REV 3868 4336 
Roadway 0430-175-136 EQ REV 9775 10257 
Roadway 0430-175-142 EQ REV 288 585 
Roadway 0430-175-148 EQ ADD 0 62 
Roadway 0430-518-100 EQ REV 10 8 
Roadway 0430-524-100 EQ ADD 0 2 
Roadway 0430-524-200 EQ REV 9 7 
Roadway 0430-530-100 EQ REV 13 15 
Roadway 0430-536-100 EQ REV 2 1 
Roadway 0430-536-130 EQ ADD 0 1 
Roadway 0430-536-200 EQ REV 10 7 
Roadway 0430-536-210 EQ ADD 0 1 
Roadway 0430-536-220 EQ ADD 0 2 
Roadway 0430-536-300 EQ DEL 6 0 
Roadway 0430-536-310 EQ ADD 0 4 
Roadway 0430-536-320 EQ ADD 0 2 
Roadway 0430-982-125 EQ REV 44 42 
Roadway 0430-982-129 EQ REV 41 36 
Roadway 0430-982-138 EQ REV 3 9 
Roadway 0430-982-140 EQ DEL 1 0 
Roadway 0430-982-141 EQ ADD 0 1 

 
 

SUPPLEMENTAL SPECIFICATIONS PACKAGE 

SECTION DESCRIPTION 
N/A N/A 

 


