



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 2

DATE: January 14,2026

TO: PROPOSERS

FROM: Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8W33
Financial Project No.: 442764-3-52-01
County: Citrus

Project Name: SUNCOAST II-PHASE 3B (SR589)-CR 495 TO US 19

BIDS TO BE RECEIVED: February 5, 2026, at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS, PAY ITEMS, QUANTITIES REVISION

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8W33** with "File Type" **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. **E8W33**
 Letting 02/05/2026
 FPID(s) 442764-3-52-01
 Description SUNCOAST II-PHASE 3B (SR589)-CR 495 TO US 19
 County Citrus County (02470)

Contract Addendum No. 2 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Contract Plan REV02 (PDF file)
- ✓ Digitally signed + sealed EQ Report REV02 (PDF file)
- ✓ Design + engineering data (CADD-REV02.zip file)

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: **Stephanie J. Sharp, P.E.** Digitally signed by
 Stephanie J. Sharp, P.E.
 Date: 2026.01.14
 08:23:07 -05'00' **DATE:** _____
 District Program Management Administrator

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	Updated Index with New Sheets 3B, 680A, 680B, 680C
1A	Update Revision Log Sheet
3B	New Addendum 2 Signature Sheet
91	Updated Earthwork General Notes
113	Revised Memorial Site Label
303	Drainage Pipe Updates
305	Drainage Pipe Updates
345	Drainage Pipe Updates
353	Drainage Pipe Updates
364	Drainage Pipe Updates
372	Drainage Pipe Updates
527	Drainage Pipe Updates
528	Drainage Pipe Updates
529	Drainage Pipe Updates
531	Drainage Pipe Updates
532	Drainage Pipe Updates
680A	New Geosynthetic Information Sheet
680B	New Geosynthetic Information Sheet
680C	New Geosynthetic Information Sheet
709	Add Geosynthetic Reinforced Foundation
710	Add Geosynthetic Reinforced Foundation
735	Add Geosynthetic Reinforced Foundation
751	Add Geosynthetic Reinforced Foundation
752	Add Geosynthetic Reinforced Foundation
784	Add Geosynthetic Reinforced Foundation
785	Add Geosynthetic Reinforced Foundation
L-1	Updated Index with New Sheet L-2A
L-2A	New Addendum 2 Signature Sheet
L-36	Revise Pay Item Label
L-37	Revise Pay Item Label

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 435542-3-52-01					
CATEGORY	CATEGORY NUMBER	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
ROADWAY	0200	0430-175-136	REV	10257	10081
ROADWAY	0200	0430-185-136	REV	218	394
STRUCTURES	0100	0524- 1- 2	DEL	42	0
STRUCTURES	0100	0524- 2- 2	ADD	0	42
STRUCTURES	0101	0524- 1- 2	DEL	49	0
STRUCTURES	0101	0524- 2- 2	ADD	0	49
STRUCTURES	0102	0524- 1- 2	DEL	91	0
STRUCTURES	0102	0524- 2- 2	ADD	0	91

STRUCTURES	0103	0524- 1- 2	DEL	83	0
STRUCTURES	0103	0524- 2- 2	ADD	0	83
STRUCTURES	0104	0524- 1- 2	DEL	42	0
STRUCTURES	0104	0524- 2- 2	ADD	0	42
STRUCTURES	0105	0524- 1- 2	DEL	42	0
STRUCTURES	0105	0524- 2- 2	ADD	0	42
STRUCTURES	0106	0524- 1- 2	DEL	14	0
STRUCTURES	0106	0524- 2- 2	ADD	0	14
STRUCTURES	0107	0524- 1- 2	DEL	51	0
STRUCTURES	0107	0524- 2- 2	ADD	0	51
STRUCTURES	0108	0524- 1- 2	DEL	45	0
STRUCTURES	0108	0524- 2- 2	ADD	0	45
STRUCTURES	0109	0524- 1- 2	DEL	53	0
STRUCTURES	0109	0524- 2- 2	ADD	0	53
STRUCTURES	0110	0524- 1- 2	DEL	49	0
STRUCTURES	0110	0524- 2- 2	ADD	0	49
STRUCTURES	0111	0524- 1- 2	DEL	28	0
STRUCTURES	0111	0524- 2- 2	ADD	0	28
STRUCTURES	0112	0524- 1- 2	DEL	28	0
STRUCTURES	0112	0524- 2- 2	ADD	0	28

SUPPLEMENTAL SPECIFICATIONS PACKAGE	
SECTION	DESCRIPTION
N/A	N/A