

February 19, 2026 Letting

PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Deck Overlay	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
E8W45	451365-1-52-01; 451365-2-52-01	\$16,794,027.00	16	9			1			62							6			4	1								1
E8W57	452228-2-52-01	\$10,920,906.00	29	7			1							60			1										1		1
E8W76-R0	437914-1-72-04	\$115,000.00	No Pre-Qualification Required																										
E8W77-R0	432102-4-72-01	\$100,000.00	BUSINESS DEVELOPMENT INITIATIVE CERTIFICATION REQUIRED																										
Z8160-R0	443610-1-D2-10	\$0.00	No Pre-Qualification Required																										
Z8161-R0	443610-2-D2-07	\$0.00	No Pre-Qualification Required																										

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.

1/16/2026

100

100