

RON DESANTIS GOVERNOR Florida's Turnpike Enterprise P.O. Box 613069, Ocoee, FL 34761 407-532-3999 JARED W. PERDUE, P.E. SECRETARY

ADDENDUM NO. 1

DATE: December 18, 2025

TO: PROPOSERS

FROM: Product M. Nethercote, Jr.

District Contracts Administrator Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8W54

Financial Project No(s).: 452106-1-52-01

County: Lake

Project Name: TPK (SR91) & US 27 Leesburg South Interchange Improvements (MP 285)

BIDS TO BE RECEIVED: January 13, 2026 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

SUPPLEMENTAL SPECIFICATIONS REVISION

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at CPP.Web (fdot.gov) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at CPP.Web (fdot.gov) to download **E8W54** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



RON DESANTIS GOVERNOR

Florida's Turnpike Enterprise P.O. Box 613069, Ocoee, FL 34761 407-532-3999 JARED W. PERDUE, P.E. SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No.	E8W54					
Letting	01/13/2026					
FPID(s)	452106-1-52-01 TPK (SR91) & US27 LEESBURG SOUTH INTCHG IMPROVEMENTS (MP 285)					
Description						
County	Lake					
Contract Add	endum No. 1 includes: *See Page 2 for details*					
	emental Specifications Package (45210615201-SPECS-SUPP01 PDF File) book (45210615201-SPECS-WORKBOOK-SUPP01 PDF file)					
Contra	ct time revised No X Yes If yes, total calendar days					
	dum package is complete, has no known errors or omissions, has been reviewed for ctability and biddability, and is ready for distribution to contract bidders.					
CONCURREN	Stephanie J. Digitally signed by Stephanie J. Sharp, P.E. Date: 2025.12.17 16:08:41 -05'00' District Program Management Administrator					

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS				
SHEET	DESCRIPTION OF MODIFICATION			
N/A	N/A			

PAY ITEMS + QUANTITIES (AASHTOWare PrP) - FPID							
CATEGORY	CATEGORY NUMBER	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY		
N/A	N/A	N/A	N/A	N/A	N/A		

SUPPLEMENTAL SPECIFICATIONS PACKAGE		
SECTION	DESCRIPTION	
684-2.1 and 684-2.2	NETWORK DEVICES	