

January 13, 2026 Letting

PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Deck Overlay	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
E8V59	435786-3-52-01	\$162,792,423.00	20	9			17	6		10	12		16	4		1	2				1						2		
E8W33	442764-3-52-01	\$191,956,655.00	5	9			27	6		8	14		16	4	1	1	5				1	1					1		1
E8W54 (BDI)	452106-1-52-01	\$5,337,412.00	BUSINESS DEVELOPMENT INITIATIVE CERTIFICATION REQUIRED																										
E8W40-R0	192912-1-72-11	\$500,000.00	No Pre-Qualification Required																										
E8W69	435585-2-71-30	\$200,000.00	General Contractor's License Required																										
E8W70-R0 (BDI)	437450-4-72-01	\$400,000.00	BUSINESS DEVELOPMENT INITIATIVE CERTIFICATION REQUIRED																										
E8W72-R0 (BDI)	437450-4-72-01	\$400,000.00	BUSINESS DEVELOPMENT INITIATIVE CERTIFICATION REQUIRED																										

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.

12/12/2025

