

July 14, 2026 Letting

PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Deck Overlay	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other		
E8W78	452228-8-52-01	\$6,316,831.00	13	6										79															1		1
E8W92	446581-7-52-01	\$10,343,503.00	20	7			4	8		11			13	16		1	1			2	5	9	1						1		1
E8X06	437300-4-93-04	\$75,100.00	No Pre-Qualification Required																												
E8X07	190737-1-52-26	\$125,000.00	Roofing License required																												
E8X08	190737-1-52-27	\$400,000.00	Roofing License required																												
E8X09-R0	404850-3-72-04	\$500,000.00	Experience in Pavement Marking																												

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.

6/12/2026