



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 2

DATE: July 16, 2025

TO: PROPOSERS

FROM: *RMN*
Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8W92
Financial Project No(s): 446581-7-52-01
County(ies): Orange

Project Name: SR429 INTERCHANGE IMPROVEMENTS AT WESTERN WAY

BIDS TO BE RECEIVED: July 21, 2026 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above-referenced documents are hereby revised, changed, and supplemented as set forth below:

PLANS, PAY ITEMS & QUANTITIES REVISIONS

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8W92** with "File Type" **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8W92
Letting 07/21/2026
FPID(s) 446581-7-52-01
Description SR 429 INTERCHANGE IMPROVEMENTS AT WESTERN WAY
County Districtwide (North)

Contract Addendum No. 2 includes: *see Page 2 for details*

- ✓ 44658175201-PLANS-01-ROADWAY-REV01
 - ✓ 44658175201-CADD-REV01
 - ✓ 44658175201-ESTIMATES-QUANTITIES-REV01
 - ✓ 44658175201-Transmittal Memo-REV01
-

Contract time revised No X Yes If yes, total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.
-

CONCURRENCE: **Stephanie J. Sharp, P.E.** Digitally signed by
Stephanie J. Sharp, P.E.
Date: 2026.07.16
09:05:47 -04'00' **DATE:** _____
District Program Management Administrator

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	Added sheet number 2A to index
2A	Added sheet
54	Pipe and concrete jacket added to S-102
59	Grate elevation added to S-698
206	Updated white stripe callout

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 446581-7-52-01					
CATEGORY	CATEGORY NUMBER	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway	0200	0102- 60-	MOD	18,858.000	20,316.000
Roadway	0200	0102- 89- 1	MOD	3.000	2.000
Roadway	0200	0102- 99-	MOD	636.000	906.000
Roadway	0200	0110- 2- 2	ADD	N/A	4.510
Roadway	0200	0425- 1-351	ADD	N/A	1.000
Roadway	0200	0430-175-118	MOD	1,137.000	913.000
Roadway	0200	0521- 72- 40	ADD	N/A	106.000

SUPPLEMENTAL SPECIFICATIONS PACKAGE	
SECTION	DESCRIPTION
N/A	N/A