



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

### ADDENDUM NO. 1

**DATE:** February 27, 2026

**TO:** PROPOSERS

**FROM:** *RMN* Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise

**SUBJECT:** Contract No.: E8W63  
Financial Project No(s): 451366-1-52-01; 451366-2-52-01  
County: Hillsborough

**Project Name:** RESURFACE SUNCOAST PARKWAY (SR 589) – MP 14.3 TO 17.5

---

**BIDS TO BE RECEIVED: March 10, 2026, at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

#### **PAY ITEMS AND QUANTITIES REVISION**

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

#### **AMENDMENT NOTIFICATION**

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8W63** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



**Florida Department of Transportation**

RON DESANTIS  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JARED W. PERDUE, P.E.  
SECRETARY

**TRANSMITTAL OF CONTRACT ADDENDUM**

Contract No. E8W63  
 Letting 03/10/2026  
 FPID(s) 451366-1-52-01 & 451366-2-52-01  
 Description SUNCOAST PKWY (SR589) IN HILLSBOROUGH CNTY, MP 14.3 TO 17.5 & SUNCOAST PKWY (SR589) AT VAN DYKE RD. ON RAMP EXTENSION TSM&O MP 14  
 County Hillsborough

**Contract Addendum No. 1 includes:** \*See Page 2 for details\*

- ✓ 45136615201-ESTIMATES-QUANTITIES-REV01
- ✓ 451366-1-52-01 Project Edit Report-REV01

Contract time revised    No  X  Yes \_\_\_\_\_    If yes, \_\_\_\_\_ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

**CONCURRENCE:** **Stephanie J. Sharp, P.E.** Digitally signed by Stephanie J. Sharp, P.E.  
 Date: 2026.02.26 17:40:27 -05'00'  
 District Program Management Administrator

**DATE:** \_\_\_\_\_

**CONTRACT ADDENDUM INCLUDES:**

<b>PLAN REVISIONS</b>	
SHEET	DESCRIPTION OF MODIFICATION
N/A	N/A

<b>PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID <u>451366-1-52-01</u></b>					
CATEGORY	CATEGORY NUMBER	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Roadway	200	102-2-200	MOD	3,735	8,790
Roadway	200	334-1-12	ADD	0	2,886.4
Roadway	200	334-1-52	MOD	4,360.4	1,474.0

<b>SUPPLEMENTAL SPECIFICATIONS PACKAGE</b>	
SECTION	DESCRIPTION
N/A	N/A