



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 1

DATE: April 28, 2026

TO: PROPOSERS

FROM: Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8W44
Financial Project No(s): 437155-5-52-01
County: Broward

Project Name: Widen Sawgrass (SR 569) S of NW 8th Street to Sunrise Blvd. - 6 to 10 Lanes MP 0-0.5

BIDS TO BE RECEIVED: May 22, 2026, at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS, SPECIFICATIONS, ITEMS & QUANTITIES REVISIONS

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8W44** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8W44
 Letting 05/22/2026
 FPID(s) 437155-5-52-01
 Description WIDEN SAWGRASS(SR869) S OF NW8TH TO SUNRISE BLVD (MP0-0.5)
 (6TO10LNS)
 County Broward

Contract Addendum No. 1 includes: *See Page 2 for details*

- ✓ Digitally S&S Revised Roadway Plans (4371555201-PLANS-01-ROADWAY_REV01.pdf)
- ✓ Digitally S&S Revised Structures Plans (4371555201-PLANS-08-STRUCTURES_REV01.pdf)
- ✓ Digitally S&S Supplemental Specification Package (4371555201-SPECS-SUPP01.pdf)
- ✓ CADD Files (Zip Files)

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

Stephanie J. Sharp, Digitally signed
 by Stephanie J.
 Sharp, P.E.

CONCURRENCE: **P.E.**

Date: 2026.04.28
 09:54:58 -04'00'

DATE: _____

District Program Management Administrator

CONTRACT ADDENDUM INCLUDES:

| PLAN REVISIONS | |
|-----------------------|---|
| SHEET | DESCRIPTION OF MODIFICATION |
| 1 | Added Sheet 3A to Index and SQ-23 to Index |
| 3A | Added Sheet |
| 4 | Updated Table |
| 5 | Updated Table |
| 6 | Updated Table and Pay Item Quantities |
| 7 | Updated Table and Pay Item Quantities |
| 8 | Updated Table |
| 9 | Updated Table |
| 10 | Updated Table |
| 11 | Outfall Realignment |
| 19 | Removed PG76-22 from Shoulder Resurfacing |
| 41 | Updated Quantities |
| 53 | Outfall Realignment |
| 57 | Updated Ditch Block Label |
| 86 | Update Outfall Slope |
| 137 | Updated Table to Include DB1-7 |
| 139 | Update Quantities. Outfall Realignment. |
| 218 | Revise Phasing Notes |
| SQ-16 | Updated Pay Item and Quantities |
| SQ-17 | Updated Pay Item and Quantities |
| SQ-20 | Updated Pay Item and Quantities |
| SQ-21 | Updated Pay Item and Quantities |
| SQ-22 | Updated Pay Item and Quantities |
| SQ-23 | Added Sheet |
| B-1 | Added Listed Revision 1 |
| B-2A | Added Signature Sheet |
| B-4 | Sheet B2-A added to Index of Sheets |
| B1-1 | MSE Wall BW1-1B label revised |
| B1-14 | Retaining wall label revised |
| B1-15 | Retaining wall label revised |
| B1-16 | Retaining wall label revised |
| B1-17 | Retaining wall label revised |
| B1-18 | Section A-A note added |
| BW-4 | Anchor installation angle note added |
| BW-5 | Anchor installation angle note added |
| BW-21 | Anchor installation angle revised, note added |

| PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 437155-5-52-01 | | | | | |
|--|------------------------|-----------------|--------------------|---------------------|---------------------|
| CATEGORY | CATEGORY NUMBER | PAY ITEM | ADD MOD DEL | OLD QUANTITY | NEW QUANTITY |
| Roadway | 0200 | 0327-70-01 | ADD | 000.000 | 457.000 |
| Roadway | 0200 | 0327-70-19 | DEL | 717.000 | 000.000 |
| Roadway | 0200 | 0334-1-12 | MOD | 4,427.200 | 4,452.400 |
| Roadway | 0200 | 0337-7-25 | MOD | 4,624.000 | 4,631.200 |
| Roadway | 0200 | 0521-1-11 | DEL | 1,335.000 | 000.000 |
| Roadway | 0200 | 0521-1-12 | MOD | 2,237.000 | 3,342.000 |
| Roadway | 0200 | 0521-1-14 | ADD | 000.000 | 229.000 |
| Roadway | 0200 | 0522-1 | ADD | 000.000 | 876.000 |
| Roadway | 0200 | 0524-2-29 | DEL | 875.900 | 000.000 |

| | | | | | |
|---------|------|----------|-----|---------|------------|
| Roadway | 0200 | 0524-3 | MOD | 34.000 | 41.600 |
| Roadway | 0200 | 0536-73 | ADD | 000.000 | 15,078.000 |
| Roadway | 0200 | 0530-3-4 | MOD | 45.000 | 104.000 |
| Roadway | 0200 | 0530-74 | MOD | 11.000 | 42.000 |

| SUPPLEMENTAL SPECIFICATIONS PACKAGE | |
|--|---|
| SECTION | DESCRIPTION |
| 43715555201-MSP451-SUPP01 | Prestressed Soil Anchors (MSP is being added to the Specifications) |
| 43715555201-SPEC-SUPP01 | Supplement Specification Package |