



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 3

DATE: May 15, 2026

TO: PROPOSERS

FROM: *RM* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8W44
Financial Project No(s): 437155-5-52-01
County: Broward

Project Name: Widen Sawgrass (SR 569) S of NW 8th Street to Sunrise Blvd. - 6 to 10 Lanes MP 0-0.5

BIDS TO BE RECEIVED: May 22, 2026, at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS, PAY ITEMS & QUANTITIES REVISIONS

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8W44** with "File Type" **.003x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8W44
 Letting 05/22/2026
 FPID(s) 437155-5-52-01
 Description WIDEN SAWGRASS(SR869) S OF NW8TH TO SUNRISE BLVD (MP0-0.5)
 (6TO10LNS)
 County Broward

Contract Addendum No. 3 includes: *See Page 2 for details*

- ✓ Digitally S&S Revised Roadway Plans (4371555201-PLANS-01-ROADWAY-REV03.pdf)
- ✓ Digitally S&S Revised Structures Plans (4371555201-PLANS-08-STRCUTRES-REV03.pdf)
- ✓ CADD Files REV03 (Zip Files)

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: **Stephanie J. Sharp, P.E.** Digitally signed by Stephanie J. Sharp, P.E.
 Date: 2026.05.15 10:01:11 -04'00' **DATE:** _____
 District Program Management Administrator

CONTRACT ADDENDUM INCLUDES:

| PLAN REVISIONS | |
|-----------------------|-------------------------------------|
| SHEET | DESCRIPTION OF MODIFICATION |
| Roadway Plans | |
| 1 | Added Sheet 3C |
| 3C | Added Sheet |
| 4-10 | Updated Table |
| SQ-14 | Updated Table |
| SQ-20 | Updated Table |
| Structure Plans | |
| B-1 | Listed Revisions |
| B-2B | Added Signature Sheet |
| B-4 | Added Sheet No. B-2B |
| B-7 | Widening Notes Note 7 Revised |
| B3-7 | Pier 2 & 3 Footing Location Revised |
| B3-9 | Factored Design Loads Revised |
| B3-13 | Footing Location Revised |
| B3-14 | Footing Location Revised |
| B3-15 | Footing Location Revised |
| | |

| PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 437155-5-52-01 | | | | | |
|--|------------------------|-----------------|----------------------------|---------------------|---------------------|
| CATEGORY | CATEGORY NUMBER | PAY ITEM | ADD MOD DEL | OLD QUANTITY | NEW QUANTITY |
| Roadway | 0200 | 0120-4 | ADD | 0.000 | 39,186.000 |
| Roadway | 0200 | 0120-6 | MOD | 228,019.000 | 267,205.000 |
| Roadway | 0200 | 0521-8-7 | MOD | 7,976.000 | 7,714.000 |
| | | | | | |
| | | | | | |
| | | | | | |

| SUPPLEMENTAL SPECIFICATIONS PACKAGE | |
|--|--------------------|
| SECTION | DESCRIPTION |
| N/A | N/A |
| | |