



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 4

DATE: May 6, 2026

TO: PROPOSERS

FROM: *SM* for Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8W65
Financial Project No(s): 406143-6-52-01;406143-6-56-02
County: Palm Beach

Project Name: Widen TPK (SR 91) N of Okeechobee Blvd to S of SR 710 (4 to 8 LNS)

BIDS TO BE RECEIVED: May 22, 2026, at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS, PAY ITEMS & QUANTITIES REVISIONS

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8W65** with "File Type" **.004x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8W65
 Letting 5/22/26
 FPID(s) 406143-6-52-01 & 406143-6-56-02
 Description WIDEN TPK(SR91) N OF OKEECHOBEE BLVD TO S OF SR 710 (4 TO 8 LNS)
 County Palm Beach County

Contract Addendum No. 4 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Roadway Revision 4 (PDF files)
- ✓ Design + engineering data (CADD-Rev04.zip file)
- ✓ Digitally signed + sealed Estimates-Quantities REV04

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: **Stephanie J. Sharp, P.E.** Digitally signed by Stephanie J. Sharp, P.E.
 Date: 2026.05.06 11:26:36 -04'00' **DATE:** _____
 District Program Management Administrator

CONTRACT ADDENDUM INCLUDES:

ROADWAY PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	KEY SHEET
2C	ADDED SHEET
41, 43-44, 46-51, 53, 55, 57, 61-62	UPDATED LABELS
228	ADDED J-BOTTOM LABEL TO S-610
234	UPDATED OUTFALL PIPE LABELS
237	SLOPE BREAK ADDED ON WEST EMBANKMENT AND SUBSOIL DETAIL
241-258	REVISED CPB-22 CANAL SLOPE ON WEST SIDE EMBANKMENT

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 406143-6-52-01					
CATEGORY	CATEGORY NUMBER	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
ROADWAY	0200	0120 4	MOD	29,874.6	29,266.8
ROADWAY	0200	0120 5	MOD	23,008.3	22,658.4
ROADWAY	0200	0120 6	MOD	638,968.6	638,360.8
ROADWAY	0200	0425 2 92	MOD	1	2
ROADWAY	0200	0145 2	ADD	-	2080
STRUCTURES	0102	0520 70	MOD	6194	689