



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 5

DATE: May 12, 2026

TO: PROPOSERS

FROM: *RMA* Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8W65
Financial Project No(s): 406143-6-52-01;406143-6-56-02
County: Palm Beach

Project Name: Widen TPK (SR 91) N of Okeechobee Blvd to S of SR 710 (4 to 8 LNS)

BIDS TO BE RECEIVED: May 22, 2026, at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS, PAY ITEMS & QUANTITIES REVISIONS

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at [CPP.Web \(fdot.gov\)](http://CPP.Web(fdot.gov)) to download **E8W65** with "File Type" **.005x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8W65
 Letting 5/22/26
 FPID(s) 406143-6-52-01 & 406143-6-56-02
 Description WIDEN TPK(SR91) N OF OKEECHOBEE BLVD TO S OF SR 710 (4 TO 8 LNS)
 County Palm Beach County

Contract Addendum No. 5 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Structures Revision 5 (PDF files)
- ✓ Design + engineering data (CADD-Rev05.zip file)
- ✓ Digitally signed + sealed Estimates-Quantities REV05

Contract time revised No X Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

Stephanie J. Sharp, P.E. Digitally signed by
 Stephanie J. Sharp, P.E.
 Date: 2026.05.12

CONCURRENCE: P.E.

12:23:36 -04'00'

DATE: _____

District Program Management Administrator

CONTRACT ADDENDUM INCLUDES:

STRUCTURES PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
B-1	KEY SHEET
B-6A	ADDED SHEET
B-7	ADDED SIGNATURE SHEET TO INDEX
B-10	ADDED FIB 45 STANDARDS
B-13	REMOVED NOTE
B3-28	UPDATED BEAM TYPE
BW-48	UPDATED STATION
BW-50	UPDATED TOP OF COPING ELEVATIONS IN TABLE
BW-52	UPDATED TOP OF COPING ELEVATIONS IN TABLE
BW-53	UPDATED STATION
BW-57-BW58	UPDATED TOP OF COPING ELEVATIONS IN TABLE
STD Plans Index 450 045 Sheets 1-2	FLORIDA-I 45 BEAM STANDARD DETAILS

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 406143-6-52-01					
CATEGORY	CATEGORY NUMBER	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
ROADWAY	0200	0430175148	MOD	1225	1121
STRUCUTRES	0102	0548 12	MOD	53503	52639