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ADDENDUM NO. 1

DATE: October 6, 2026
TO: PROPOSERS
FROM: fthard M. Nethercote, Jr.

District Contracts Administrator
Florida’s Turnpike Enterprise

SUBJECT: Contract No.: E8V64
Financial Project No(s).: 435461-5-52-01
County(ies): Broward

Project Name: Widen Sawgrass (SR 869(, 6 to 10 Lanes, University Drive to SR7 (MP 14.8-18.4)

BIDS TO BE RECEIVED: November 10, 2026 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above-referenced documents are hereby
revised, changed, and supplemented as set forth below:

PLANS, PAY ITEMS & QUANTITIES REVISIONS

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at
CPP.Web (fdot.gov) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web
Site at CPP.Web (fdot.gov) to download E8V64 with “File Type” .001x for this Bid Document from your
Order History.

If you are a BID DOCUMENT HOLDER, in Expedite Bid open the Acceptance of Bidding
Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure
to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at
407-264-3885.

www.fdot.gov
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TRANSMITTAL OF CONTRACT REVISION

Contract No.: E§V64
Letting: November 10%, 2026
FPID(s): 435461-5-52-01

Description: WIDEN SAWGRASS (SR 869) UNIVERSITY DR TO SR 7
(MP14.8 — 18.4) (6 TO 10 LNS)

County: Broward

Contract Revision No. 2 includes: *See Page 2 for details*

v’ 43546155201 Roadway Plans REV01
v 43546155201 CADD REVO01

Contract time revised No _X  Yes If yes, total calendar days

v" Addendum package is complete, has no known errors or omissions, has been reviewed for
constructability and biddability, and is ready for distribution to contract bidders.

saadawi@dotstate flus,
Enterprise, CN=ALI

ALI AL-SAADAWI o
CONCURRENCE: o DATE:

District Consultant Project Management Engineer
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CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS
SHEET DESCRIPTION OF MODIFICATION
1 Added revision note, revised index for signature sheet
3A NEW SHEET
4-10 UPDATED TABLES
22-23 REVISED STATION LIMITS FOR PAVEMENT DESIGN
SQ-19 REVISED QUANTITIES FOR 327-70-8
SQ-20 REVISED QUANTITIES FOR 327-70-11 AND 334-1-12
SQ-21 REVISED QUANTITIES AND NOTES FOR 334-1-12, 334-1-13, AND 334-1-15
SQ-22 REVISED QUANTITIES AND NOTES FOR 334-1-15 AND 337-7-25
SQ-23 REVISED QUANTITIES FOR 337-7-83

PAY ITEMS + QUANTITIES (AASHTOWare PrP) — FPID 435461-4-52-01_

CATEGORY PAY ITEM léngD OLD QUANTITY NEW QUANTITY
DEL
0002 327-70-8 MOD 27577.00 39087.00
0002 327-70-11 MOD 151581.00 140053.00
0002 334-1-12 MOD 9598.10 10062.00
0002 334-1-13 MOD 4877.30 5260.40
0002 334-1-15 MOD 18029.90 26205.30
0002 337-7-25 MOD 11476.40 10833.90
0002 337-7-83 MOD 286.00 1605.00

SUPPLEMENTAL SPECIFICATIONS PACKAGE

SECTION

DESCRIPTION
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