RON DESANTIS
GOVERNOR

Florida Department of Transportation
Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 1

DATE: November 2, 2026

TO: PROPOSERS

FROM: Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8W97
Financial Project No(s).: 452109-1-52-01, 453540-1-52-01, 453540-2-52-01, 453541-1-52-01, 453541-2-52-01
County(ies): Brevard

Project Name: SR 407 SAFETY AND ITS IMPROVEMENTS, RESURF AND SAFETY MP 0-7

BIDS TO BE RECEIVED: **November 10, 2026 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above-referenced documents are hereby revised, changed, and supplemented as set forth below:

PLANS, PAY ITEMS & QUANTITIES REVISIONS

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at CPP.Web (fdot.gov) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at CPP.Web (fdot.gov) to download **E8W97** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.

RON DESANTIS
GOVERNOR

Florida Department of Transportation
Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No.	E8W97
Letting	11/10/2026
FPID(s)	453540-1-52-01, 453540-2-52-01, 453541-1-52-01, 453541-2-52-01
Description	RESURFACE SR 407 FROM MP 0.000 TO 6.788
County	Brevard County

Contract Addendum No. 1 includes: *See Page 2 for details*

- ✓ 45354025201- PLANS-08-STRUCTURES-REV01.pdf
- ✓ Design + Engineering data (CADD-REV01.zip file)
- ✓ 45354025201- ESTIMATES-QUANTITIES-REV01.pdf

Contract time revised No _X_ Yes ____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: ALI AL-SAADAWI Digitally signed by ALI AL-SAADAWI DN: C=US, E=ali.al-saadawi@dot.state.fl.us, O=Florida's Turnpike Enterprise, CN=ALI AL-SAADAWI Location: Florida Reason: I have reviewed this document Contact Info: AA Date: 2026.11.02 09:17:35-05'00' **DATE:** _____

District Program Management Administrator

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
B-1	Revision log added. Sheet Added (2A) to index
B-2A	Signature Sheet Added
B-3	Sheet B-2A Added to index
B-5	Summary of Box Culvert table revised for desilting quantities

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 453540-2-52-01					
CATEGORY	CATEGORY NUMBER	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
Structures	0101	0430-950	Add	0	24
Structures	0103	0430-950	Add	0	17.7
Roadway	0200	0430-950	Add	0	28.4

SUPPLEMENTAL SPECIFICATIONS PACKAGE	
SECTION	DESCRIPTION
N/A	N/A