RON DESANTIS
GOVERNOR

Florida Department of Transportation
Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 2

DATE: November 4, 2026

TO: PROPOSERS

FROM: Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8V64
Financial Project No(s).: 435461-5-52-01
County(ies): Broward

Project Name: Widen Sawgrass (SR 869), 6 to 10 Lanes, University Drive to SR7 (MP 14.8-18.4)

BIDS TO BE RECEIVED: **November 17, 2026 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above-referenced documents are hereby revised, changed, and supplemented as set forth below:

Bid Opening Date:

- **Bid Opening date changed to November 17, 2026, at 2:30 PM.**

Posting Dates:

- **Changed to December 1, 2026, or December 15, 2026**

PLANS, PAY ITEMS, QUANTITIES REVISIONS

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at CPP.Web (fdot.gov) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at CPP.Web (fdot.gov) to download **E8V64** with "File Type" **.002x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.

RON DESANTIS
GOVERNOR

Florida Department of Transportation
Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No.: E8V64

Letting: November 17th, 2026

FPID(s): 435461-5-52-01

Description: WIDEN SAWGRASS (SR 869) UNIVERSITY DR TO SR 7
(MP14.8 – 18.4) (6 TO 10 LNS)

County: Broward

Contract Addendum No. 2 includes: *See Page 2 for details*

- ✓ Changing the letting date to November 17th, 2026
- ✓ Digitally signed + sealed Roadway Plan Revision 02 (PDF File)
- ✓ Design + engineering data (CADD-Rev02.zip file)
- ✓ Revised pay items and Quantities.

Contract time revised No _X_ Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: ALI AL-SAADAWI Digitally signed by ALI AL-SAADAWI DN: C=US, E=ali.al-saadawi@dot.state.fl.us, O=Florida's Turnpike Enterprise, CN=ALI AL-SAADAWI Location: Florida Reason: I have reviewed this document Contact Info: AA Date: 2026.11.04 12:45:40-05'00' **DATE:** _____

District Consultant Project Management Engineer

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
1	Added revision note, revised index for signature sheet
3B	NEW SHEET
4-10	UPDATED TABLES
64	ADDED GENERAL NOTES 5 AND 6
68	ADDED TREE PROTECTION BARRIER LINEWORK AND LABELS
80	ADDED TREE PROTECTION BARRIER LINEWORK AND LABELS
83-86	ADDED TREE PROTECTION BARRIER LINEWORK AND LABELS
322	REVISED NOTE 2
528	ADDED DETOUR NOTE 3
530	ADDED NOTE 5 AND UPDATED STATIONS PHASE 1
704A	NEW SHEET
704B	NEW SHEET
733	UPDATED WORK ZONE PHASE 2, STEP 1. UPDATED NOTES PHASE 2, STEP 1
733A	ADDED SHEET
734	UPDATED WORK ZONE AND DESIGN PHASE 2 STEP 1
735	UPDATED WORK ZONE AND DESIGN PHASE 1 STEP A
735A	ADDED SHEET
735B	ADDED SHEET
SQ-1	ADDED SUMMARY OF DITCH PAVEMENT TABLE
SQ-2	REVISED QUANTITIES
SQ-7	REVISED QUANTITIES
SQ-10	REVISED QUANTITIES
SQ-20	REVISED QUANTITIES FOR 334-1-12
SQ-21	REVISED QUANTITIES FOR 334-1-12
SQ-30	ADDED SUMMARY OF DITCH PAVEMENT TABLE
SQ-36	UPDATED QUANTITIES IN SUMMARY OF TEMPORARY TRAFFIC CONTROL PLAN ITEM, PHASE II, STEP 1
SQ-37	UPDATED GRAND TOTAL QUANTITIES
SQ-37A	ADDED SHEET

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 435461-5-52-01				
CATEGORY	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
200	102-2-200	MOD	99899.000	101252.000
200	102-2-300	MOD	37519.000	38042.000
200	102-14	MOD	9424.000	9488.000
200	102-60	MOD	96768.000	97624.000
200	102-71-13	MOD	3456.000	5276.000
200	102-71-25	MOD	61002.000	59677.000

200	102-74-1	MOD	127080.000	146186.000
200	102-78-2	MOD	619.000	651.000
200	102-99	MOD	10796.000	13256.000
200	102-104	MOD	2448.000	2508.000
200	102-107-1	MOD	2448.000	2508.000
200	102-115	MOD	13910.000	12978.000
200	102-75-1	ADD	0	2602.000
200	334-1-12	MOD	10062.000	10369.500
200	524-2-2	ADD	0	529.000
200	710-11-101	MOD	36.916	37.285
200	710-11-131	MOD	50.026	50.146
200	710-11-141	MOD	0.651	0.690
200	710-11-201	MOD	29.456	29.399
200	710-11-241	MOD	0.319	0.336

SUPPLEMENTAL SPECIFICATIONS PACKAGE	
SECTION	DESCRIPTION