RON DESANTIS
GOVERNOR

Florida Department of Transportation
Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

ADDENDUM NO. 1

DATE: November 3, 2026

TO: PROPOSERS

FROM: Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8X30
Financial Project No(s).: 457506-1-52-01
County(ies): Orange

Project Name: NB SR 91 RAMP TO SB SR 429 – Interim/Interchange Improvements

---

BIDS TO BE RECEIVED: **November 17, 2026 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above-referenced documents are hereby revised, changed, and supplemented as set forth below:

PLANS, PAY ITEMS & QUANTITIES REVISIONS

Please see the attached Revision Memo for a complete listing of Revisions. Please go to the Online Ordering Web Site at CPP.Web (fdot.gov) to download the Revisions from your Order History.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at CPP.Web (fdot.gov) to download **E8X30** with "File Type" **.001x** for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.

Florida Department of Transportation

RON DESANTIS
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JARED W. PERDUE, P.E.
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No.	E8X30
Letting	November 17, 2026
FPID(s)	457506-1-52-01
Description	NB SR 91 Ramp to SB SR 429 - INTERIM IMPROVEMENTS
County	Orange

Contract Addendum No. 1 includes: *See Page 2 for details*

- ✓ Digitally signed + sealed Roadway Plan Revision 01 (PDF File)
- ✓ Digitally signed + sealed Structures Plan Revision 01 (PDF File)
- ✓ Digitally signed + sealed Estimated Quantities Revision 01 (PDF File)
- ✓ Design + engineering data (CADD-Rev01.zip file)

Contract time revised No _X_ Yes _____ If yes, _____ total calendar days

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: ALI AL-SAADAWI Digitally signed by ALI AL-SAADAWI DN: C=US, E=ali.al-saadawi@dot.state.fl.us, O=Florida's Turnpike Enterprise, CN=ALI AL-SAADAWI Location: Florida Reason: I have reviewed this document Contact Info: AA Date: 2026.11.03 08:57:53-05'00' **DATE:** _____

_____
District Consultant Project Management Engineer

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
ROADWAY PLANS	
1	ADDED SHEET 2A TO THE INDEX, REVISION AND KEY SHEET REVISION TABLE
2A	ADDED NEW SHEET
97	REVISED CFX NOTES
127	DMS UPDATES
129	DMS UPDATES
131	DMS UPDATES
133	DMS UPDATES
135	DMS UPDATES
137-138	DMS UPDATES
140	DMS UPDATES
142	DMS UPDATES
143A	SHEET ADDED
144-146	DESIGN UPDATES
181A	SHEET ADDED
STRUCTURE PLANS	
B-1	ADDED REVISION LOG
B-2A	NEW SHEET
B-3	UPDATE LIST OF SHEETS
B0-1	UPDATE PAY ITEM NOTES
B0-2	REDUCED END BENT DETAILS
B1-13	MODIFIED SLOPE PAVEMENT

	PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 457506-1-52-01				
CATEGORY	Category Number	PAY ITEM	ADD MOD DEL	OLD QUANTITY	NEW QUANTITY
STRUCTURE	100	0524 2 2	DEL	4	0
STRUCTURE	100	0524 2 49	ADD	0	6
ROADWAY	200	0102 60	MOD	9805	9807
ROADWAY	200	0102 62 13	MOD	1642	1644
ROADWAY	200	0102 74 1	MOD	95046	95148
ROADWAY	200	0102 76	MOD	278	280