November 17, 2026 Letting

PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Soddin g	Landscaping	Bridge Deck Overlay	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge - Curved Steel Girders	ITS	Sidewalk	Other
E8X30	457506-1-52-01	$5,356,578.00	20	8			6	2		20			3			3	1			3	10			2		20			2
E8V64	435461-5-52-01	$118,000,000.00	13	9			11	7		11	4		30	7		1	2			1	2	1	1						

** Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalifed in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

*** Note: All prequalified contractors receive full credit for Mobilization.*

Note: Work Class Percentages are subject to revision throughout the advertisement period. *11/04/2026*