

Revised 08/28/2026

**Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities**

Letting:	08260915	Call Order: 002	Proposal: E8X13-R0	District:08
Counties:	MIAMI-DADE, TURNPIKE			
Road Name:	RAISED PAVEMENT MARKINGS HEFT -ZONE I			
Limits:	Midpoint			
Project(s):	19077445252(*)	Federal Aid No: N/A		
Total Roadway Length:	0.000 Miles	Contract Days:	365	
Total Bridge Length:	0.000 Miles	Letting Date:	09/15/26	
Total Proposal Length:	0.000 Miles	Contract Execution Days:	10	
		Special Start Date:	N/A	
		Aquis/Flexible Start Time:	14	
Proposal Budget Estimate:	\$290,000.00			

Please read the full advertisement

Description:

The work specified in this Contract consists of providing all labor, materials, equipment, and incidentals necessary to furnish and install Raised Pavement Markers (RPMs) at various locations on the Homestead Extension of Florida's Turnpike (HEFT) SR 821, in Miami-Dade County, including ramps, feeder, and connector roads.

NO PRE-BID CONFERENCE WILL BE HELD FOR THIS CONTRACT.

CONTRACTOR EXPERIENCE DOCUMENTATION: Expertise and Experience is required in the performance of Pavement Markings. The "Bidder Qualifications for Pavement Marking Maintenance Contracts Form" outlines the requirement for bidders to provide documentation of the prescribed eligibility requirements for this project. A bid not accompanied with documentation of eligibility qualifications as required herein may result in the bid being deemed non-responsive.

PREQUALIFICATION IS NOT REQUIRED.

Call Order: 002 Proposal: E8X13-R0

ALT	Item	Description	Unit	Quantity
Section 0001 RAISED PAVEMENT MARKER REPLACEMENT (EA)				
	0102- 14-	TRAFFIC CONTROL OFFICER	HR	140.000
	E706- 1- 42	REFLECTIVE PAVEMENT MARKER(REMOVE AND REPLACE)(CLASS B)	EA	66,000.000