

September 15, 2026 Letting

PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Deck Overlay	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
E8W87-R0	192758-1-72-20	\$500,000.00	1										10																89
			89% of "Other" = Attenuators																										
E8W13-R0	190774-4-52-52	\$290,000.00	Experience in Pavement Markings Required																										
E8W14-R0	190774-4-52-53	\$335,000.00	Experience in Pavement Markings Required																										
E8X18-R0	190910-3-72-05	\$455,000.00	No Prequalification Required																										
E8X20-R0	403776-2-72-04	\$215,000.00	No Prequalification Required																										
E8X22	190737-1-52-28	\$125,000.00	Roofing Contractor License Required																										
Z8189-R0	457121-2-52-02	\$0.00	No Prequalification Required																										
Z8190-R0	457121-3-52-02	\$0.00	No Prequalification Required																										
Z8191-R0	457121-4-52-02	\$0.00	No Prequalification Required																										

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.

8/14/2026