*January 12, 2027 Letting*

| PROPOSAL | FPN | BUDGET | Maintenance Of Traffic * | Mobilization ** | Major Bridge | Minor Bridge | Grading | Flexible Paving | Portland Cement | Hot Plant-Mixed Bituminous | Intermediate Bridge | Bascule Bridge Rehab. | Drainage | Electrical | Fencing | Guardrail | Grassing/Seeding/Sodding | Landscaping | Bridge Deck Overlay | Pavement Markings | Roadway Signing | Traffic Signals | Computerized Traffic Control | RR Minor Bridge | RR Intermediate Bridge | RR Major Bridge -Multi-Level Roadways | ITS | Sidewalk | Other |
|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|---|
| E8X42 | 438143-4-93-01 | $527,000.00 | Prime or Sub-Contractor shall hold Electrical License | | | | | | | | | | | | | | | | | | | | | | | | | |

* *Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalifed in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

** *Note: All prequalified contractors receive full credit for Mobilization.*

*Note: Work Class Percentages are subject to revision throughout the advertisement period.* *11/06/2026*