

May 29, 2019 LETTING

PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
E8R65	431737-1-52-01	\$120,319,013.00	23			4	2		9			6	5		1	1			1	29		1					7		11
E8R74	435542-1-52-01; 435542-3-52-01; 443645-1-52-01; 443747-1-52-01; 443790-1-52-01; 443790-2-52-01	\$258,554,466.00	4	2	14	24	5	6	10			16	4		1	1			1	3	1						2		6

**Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.