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A. GENERAL 

455-1 General Requirement. 
 The Contractor may examine available soil samples and/or rock cores obtained during the 
soil boring operations at the appropriate District Materials Office. 
 455-1.1 Protection of Existing Structures: When the plans require foundation 
construction operations in close proximity to existing structures, take all reasonable precautions 
to prevent damage to such structures. The requirements described herein apply to all types of 
structures (on or off the right-of-way) that may be adversely affected by foundation construction 
operations (including phase construction) due to vibrations, ground loss, ground heave, or 
dewatering. Protect utilities as described in-the applicable provisions of Section 7. 
  Monitor structures for settlement in a manner approved by the Engineer, 
recording elevations to 0.001 foot. Monitor the following structures: 
   (1) shown in the plans. 
   (2) within a distance, in feet, of pile driving operations equal to 0.5 times 
the square root of the impact hammer energy, in foot-pounds . Take required measurements 
before the initiation of driving and then daily on days when driving occurs or as indicated in the 
plans and weekly for two weeks after driving has stopped. 
   (3) within a distance of ten shaft diameters or the estimated depth of 
excavation, whichever is greater. 
   (4) within a distance of three times the depth of excavation for the footing. 
  Obtain the Engineer’s approval of the number and location of monitoring points. 
Take elevation; 
   (1) before beginning construction, 
   (2) daily during the driving of any casings, piling, or sheeting,  
   (3) weekly for two weeks after stopping driving, 
   (4) during excavation, 
   (5) during blasting, 
   (6) or as directed by the Engineer. 
  Notify the Engineer of any movements detected and immediately take any 
remedial measures required to prevent damage to the existing structures. 
  Employ a qualified Specialty Engineer to survey all structures, or portions 
thereof, within: 



 

   (1) a distance, in feet, of pile driving operations equal to 0.25 times the 
square root of the impact hammer energy, in foot-pounds 
   (2) a distance of ten shaft diameters or the estimated depth of excavation, 
whichever is greater 
   (3) three times the excavation depth for footings and caps 
   (4) or as shown in the plans 
  The Department will make the necessary arrangements to provide right-of-way 
entry for the Contractor’s engineer to survey. Adequately document the condition of the 
structures and all existing cracks with descriptions and pictures. Prepare two reports 
documenting the condition of the structures: one report before beginning foundation construction 
operations and a second report after completing foundation construction operations. The 
Department will take ownership of both reports. Do not perform pre-driving and post-driving 
surveys of the condition of bridges owned by the Department except when shown in the Contract 
Documents. 
  When shown in the Contract Documents, employ a qualified Specialty Engineer 
to monitor and record vibration levels during the driving of casings, piling, sheeting, or blasting 
operations. Provide vibration monitoring equipment capable of detecting velocities of 0.1 in/s or 
less. 
  Upon detecting settlement or heave of 0.005 foot, vibration levels reaching 
0.5 in/s, levels otherwise shown in the Contract Documents, or damage to the structure, 
immediately stop the source of vibrations, backfill any open drilled shaft excavations, and 
contact the Engineer for instructions. 
  When the plans require excavations for construction of footings or caps, the 
Contractor is responsible for evaluating the need for, design of, and providing any necessary 
features to protect adjacent structures. When sheeting and shoring are not detailed in the plans, 
employ a Specialty Engineer to design the sheeting and shoring, and to sign and seal the plans 
and specification requirements. Send these designs to the Engineer for his record before 
beginning construction. 
  Also, when shown in the Contract Documents or when authorized by the 
Engineer, install the piling to the depth required to minimize the effects of vibrations or ground 
heave on adjacent structures by approved methods other than driving (preformed holes, 
predrilling, jetting, etc.). In the event the Department authorizes the use of preformed pile holes 
to meet this requirement, the Department will pay for this work as described in 455-5.9.3 
  Also if not otherwise provided in the plans, the Contractor is responsible for 
evaluating the need for, design of, and providing all reasonable precautionary features to prevent 
damage, including, but not limited to, selecting construction methods and procedures that will 
prevent damaging caving of the shaft excavation and monitoring and controlling the vibrations 
from construction activities, including driving of casings, driving of sheeting, and blasting. 
  When shown in the plans or directed by the Engineer, install a piezometer near 
the right-of-way line and near any structure that may be affected by lowering the ground water 
when dewatering is required. Monitor the piezometer and record the ground water elevation level 
daily. Notify the Engineer of any ground water lowering near the structure of 12 inches or more. 
 455-1.2 Excavation: Complete all excavation of the foundations prior to installing piles 
or shafts unless otherwise authorized by the Engineer. After completing pile/shaft installation, 
remove all loose and displaced materials from around the piles/shafts, leaving a clean, solid 
surface. Compact the soil surface on which concrete is to be placed or which will support the 



 

forming system for the concrete to a density not less than 90% of the maximum density as 
determined by AASHTO T 180, and which will support the load of the plastic concrete without 
settling or causing the concrete to crack, or as shown in the Contract Documents. The Engineer 
will not require the Contractor to compact for excavations made below water for seals or when 
the footing or cap or forming system (including supports) does not rest on the ground surface. 
  455-1.2.1 Abutment (End Bent) Fill: Place and compact the fill before installing 
end-bent piling/shafts, except when: 
   (1) driving specified test piling in end bents or, 
   (2) the plans show uncased piles through proprietary retaining wall fills. 
   When installing piles/shafts or casing prior to placing fill, take necessary 
precautions to prevent displacement of piles/shafts during placing and compacting fill materials 
within 15 feet of the piles/shafts or casing. Reference and check the position of the piles/shafts or 
casing at three approximately equal intervals during construction of the embankment. 
   Place embankment material in 6 inch loose lifts in the 15 foot area around 
the piles/shafts or casing. Compact embankment material within the 15 foot area adjacent to the 
piles/shafts or casing to the required density with compaction equipment weighing less than 
1,000 pounds. When installing piles/shafts prior to the completion of the surrounding fills, do not 
cap them until placing the fills as near to final grade as possible, leaving only the necessary 
working room for construction of the caps. 
   Provide permanent casings installed prior to placement of the fill, for all 
drilled shafts through mechanically stabilized fills (for example, behind proprietary retaining 
walls) for shafts installed after fill placement. Install temporary casings through the completed 
conventional fill when permanent casings are not required. 
   Provide permanent casings, if required, before the fill is placed extending 
a sufficient distance into the existing ground to provide stability to the casings during 
construction of the abutment fill. 
 455-1.3 Cofferdams: Construct cofferdams as detailed in the plans. When cofferdams 
are not detailed in the plans, employ a Specialty Engineer to design cofferdams, and to sign and 
seal the plans and specification requirements. Send the designs to the Engineer for his records 
before beginning construction. 
  Provide a qualified diver and a safety diver to inspect the conditions of the 
foundation enclosure or cofferdam when the Contract Documents require a seal for construction. 
Equip these divers with suitable voice communications, and have them inspect the foundation 
enclosure and cofferdam periphery including each sheeting indentation and around each piling or 
drilled shaft to ensure that no layers of mud or other undesirable materials were left above the 
bottom of seal elevation during the excavation process. Also have the divers check to make sure 
the surfaces of the piles or drilled shafts are sufficiently clean to allow bond of the concrete 
down to the minimum bottom of seal elevation. When required, ensure that there are no mounds 
of stone, shell, or other authorized backfill material left after placement and grading. Assist the 
Engineer as required to ensure that the seal is placed as specified and evaluate the adequacy of 
the foundation soils or rock. Correct any deficiencies found by the divers. Upon completion of 
inspection by the divers, the Department may also elect to inspect the work before authorizing 
the Contractor to proceed with subsequent construction operations. Furnish the Engineer a 
written report by the divers indicating the results of their underwater inspection before requesting 
authorization to place the seal concrete. 



 

 455-1.4 Vibrations on Freshly Placed Concrete (Drilled Shafts and Piers): Ensure 
that freshly placed concrete is not subjected to vibrations greater than 1.5 in/sec from pile driving 
and/or drilled shaft casing installation sources located within the greater dimension of three shaft 
diameters (measured from the perimeter of the shaft closest to the vibration source) or 30 feet 
(from the nearest outside edge of freshly placed concrete to the vibration source) until that 
concrete has attained its final set as defined by ASTM C-403. 

455-2 Static Compression Load Tests. 
 455-2.1 General: Employ a professional testing laboratory, or Specialty Engineer with 
prior load test experience on at least three projects, to conduct the load test in compliance with 
these Specifications, to record all data, and to furnish reports of the test results to the Engineer 
except when the Contract Documents show that the Department will supply a Geotechnical 
Engineer to provide these services. 
  Perform the load test by applying a load up to the load required in the Contract 
Documents or to the failure load, whichever occurs first. 
  Do not apply test loads to piles sooner than 48 hours (or the time interval shown 
in the plans) after driving of the test pile or reaction piles, whichever occurs last. 
  Allow up to four weeks after the last load test for the analysis of the load test data 
and to provide all the estimated production tip elevations. If the Contractor is willing to construct 
production foundation elements in areas designated by the Engineer, tip elevations will be 
determined in these areas beginning seven days after the receipt of the load test data which 
represents the designated area. 
  Do not begin static load testing of drilled shafts until the concrete has attained a 
compressive strength of 3,400 psi. The Contractor may use high early strength concrete to obtain 
this strength at an earlier time to prevent testing delays. 
  Load test piles/shafts in the order directed by the Engineer. The Department will 
furnish certain load test equipment and/or personnel when shown in the plans. Inspect all 
equipment to be furnished by the Department at least 30 days prior to use, and notify the 
Engineer of any equipment that is not in satisfactory operating condition. The Department will 
consider any necessary repairs ordered by the Engineer to place the equipment in satisfactory 
operating condition as Unforeseeable Work. Provide the remainder of the equipment and 
personnel needed to conduct the load tests. Unless shown otherwise in the Contract Documents, 
provide all equipment, materials, labor, and technical personnel required to conduct the load 
tests, including determination of anchor reaction member depths. In this case, provide a loading 
apparatus designed to accommodate the maximum load plus an adequate safety factor. 
  While performing the load test, provide safety equipment, and employ safety 
procedures consistent with the latest approved practices for this work. Include with these safety 
procedures adequate support for the load test plates and jack to prevent them from falling in the 
event of a release of load due to hydraulic failure, test pile/shaft failure, or any other cause. 
  Include in the bid the cost of transporting load test equipment and instrumentation 
supplied by the Department from their storage location to the job site and back. Handle these 
items with care. The Contractor is responsible for the safe return of these items. After completion 
of the static load tests, return all Department furnished equipment in satisfactory operating 
condition. Repair all damage to the test equipment furnished by the Department to the 
satisfaction of the Engineer. Clean all areas of rust on structural steel items, and recoat those 
areas in accordance with Section 560. Return all load test equipment supplied by the Department 
within 30 days after completing the load tests. 



 

  The Contractor is responsible for the equipment from the time it leaves its storage 
area until the time it is returned. During this time, insure the equipment against loss or damage 
for the replacement cost thereof (the greater of $150,000 or the amount shown in the plans) or for 
the full insurable value if replacement cost insurance is not available. 
  Notify the Engineer at the preconstruction conference or no later than 30 days 
before beginning test pile installation of the proposed testing schedule so that items supplied by 
the Department may be reserved. Notify the Department at least ten working days before pick-up 
or return of the equipment. During pick-up, the Department will complete a checklist of all 
equipment placed in the Contractor’s possession. The Department will later use this checklist to 
verify that the Contractor has returned all equipment. Provide personnel and equipment to load 
or unload the equipment at the Department’s storage location. Provide lifting tongs or nylon 
slings to handle Department owned test girders. Do not perform cutting, welding, or drilling on 
Department owned girders, jacks, load cells, or other equipment. 
 455-2.2 Loading Apparatus: Provide an apparatus for applying the vertical loads as 
described in one of the following: 
  (1) As shown and described in the Contract Documents. 
  (2) As supplied by the Contractor, one of the following devices designed to 
accommodate a load at least 20% higher than that shown in the Contract Documents or described 
herein for test loads: 
   (a) Load Applied by Hydraulic Jack Acting Against Weighted Box or 
Platform: Construct a test box or test platform, resting on a suitable support, over the pile, and 
load it with earth, sand, concrete, pig iron, or other suitable material with a total weight greater 
than the anticipated maximum test load. Locate supports for the weighted box or platform at least 
6 feet or three pile/shaft diameters, whichever is greater, measured from the edge of the pile or 
shaft to the edge of the supports. Insert a hydraulic jack with pressure gauge between the test pile 
or shaft and the underside of the reaction beam, and apply the load to the pile or shaft by 
operating the jack between the reaction beam and the top of the pile or shaft. 
   (b) Load Applied to the Test Pile or Shaft by Hydraulic Jack Acting 
Against Anchored Reaction Member: Construct reaction member anchorages as far from the test 
piles/shafts as practical, but in no case closer than the greater of 3 pile/shaft diameters or 6 feet 
from the edge of the test pile/shaft. Attach a girder(s) of sufficient strength to act as a reaction 
beam to the upper ends of the anchor piles or shafts. Insert a hydraulic jack with pressure gauges 
between the head of the test pile/shaft and the underside of the reaction beam, and apply the test 
load to the pile/shaft by operating the jack between the reaction beam and the pile/shaft head. 
    If using drilled shafts with bells as reaction member anchorages, 
locate the top of the bell of any reaction shaft anchorage at least three shaft diameters below the 
bottom of the test shaft. 
   (c) Combination Devices: The Contractor may use a combination of 
devices (a) and (b), as described above, to apply the test load to the pile or shaft. 
   (d) Other Systems Proposed by the Contractor and Approved by the 
Engineer: When necessary, provide horizontal supports for loading the pile/shaft, and space them 
so that the ratio of the unsupported length to the minimum radius of gyration of the pile does not 
exceed 120 for steel piles, and the unsupported length to the least cross-section dimension does 
not exceed 20 for concrete piles or drilled shafts. Ensure that horizontal supports provide full 
support without restraining the vertical movement of the pile in any way. 



 

    When required by the Contract Documents, apply a horizontal load 
to the shaft either separately or in conjunction with the vertical load. Apply the load to the test 
shaft by hydraulic jacks, jacking against Contractor provided reaction devices. After receiving 
the Engineer’s approval of the proposed method of load application, apply the horizontal load in 
increments, and relieve it in decrements as required by the Contract Documents. 

455-2.2.1 Modified Quick Test: 
  (a) Loading Procedure: Apply vertical loads concentric with the longitudinal axis 
of the tested pile/shaft to accurately determine and control the load acting on the pile/shaft at any 
time. Place the load on the pile/shaft continuously, in increments equal to approximately 5% of 
the maximum test load specified until approaching the failure load, as indicated by the measuring 
apparatus and/or instruments. Then, apply increments of approximately 2.5% until the pile/shaft 
“plunges” or attains the limiting load. The Engineer may elect to stop the loading increments 
when he determines the Contractor has met the failure criteria or when a settlement equal to 10% 
of the pile/shaft width or diameter is reached. Apply each load increment immediately after 
taking and verifying the complete set of readings from all gauges and instruments. Apply each 
increment of load within the minimum length of time practical, and immediately take the 
readings. Complete the addition of a load increment and the completion of the readings within 
five to 15 minutes. The Engineer may elect to hold the maximum applied load up to one hour. 
   Remove the load in decrements of about 10% of the maximum test load. 
Remove each decrement of load within the minimum length of time practical, and immediately 
take the readings. Complete the removal of a load decrement and the taking of the readings 
within five to 15 minutes. The Engineer may also require up to two reloading cycles with five 
loading increments and three unloading decrements. Record the final recovery of the pile/shaft 
until movement is essentially complete for a period up to one hour after the last unload interval. 
  (b) Failure Criteria and Safe-Load: Use the criteria described herein to establish 
the failure load. The failure load is defined as the load that causes a pile/shaft top deflection 
equal to the calculated elastic compression plus 0.15 inch plus 1/120 of the pile/shaft minimum 
width or the diameter in inches  for piles/shafts 24 inches or less in width, and equal to the 
calculated elastic compression plus 1/30 of the pile/shaft minimum width or diameter for 
piles/shafts greater than 24 inches in width. Consider the safe allowable load of any pile/shaft so 
tested as either 50% of the maximum applied load or 50% of the failure load, whichever is 
smaller. 
 455-2.3 Measuring Apparatus: Provide an apparatus for measuring movement of the 
test piles/shafts that consists of all of the following devices: 
  (1) Wire Line and Scale: Stretch a wire as directed by the Engineer between two 
supports located at a distance at least: 
   (a) 10 feet from the center of the test pile but not less than 3.5 times the 
pile diameter or width. 
   (b) 12 feet from the centerline of the shaft to be tested but not less than 
three shaft diameters. 
  Locate the wire supports as far as practical from reaction beam anchorages. At 
over-water test sites, the Contractor may attach the wire line as directed by the Engineer to the 
sides of the service platform. Mount the wire with a pulley on one support and a weight at the 
end of the wire to provide constant tension on the wire. Ensure that the wire passes across the 
face of a scale mounted on a mirror attached to the test pile/shaft so that readings can be made 
directly from the scale. Use the scale readings as a check on an average of the dial readings. 



 

When measuring both horizontal and vertical movement, mount separate wires to indicate each 
movement, horizontal or vertical. Measure horizontal movements from two reference wires set 
normal to each other in a horizontal. 
  (2) Wooden Reference Beams And Dial Gauges: Attach wooden reference beams 
as detailed in the plans or approved by the Engineer to independent supports. For piles, install the 
greater of 3.5 times the pile diameter or width or 10 feet from the centerline of the test pile. For 
drilled shafts install at the greater of three shaft diameters or 12 feet from the centerline of the 
shaft to be tested. Locate the reference beam supports as far as practical from reaction beam 
anchorages. For over-water test sites, the Contractor may attach the reference beams as directed 
by the Engineer between two diagonal platform supports. Attach dial gauges, with their stems 
resting either on the top of the pile/shaft or on lugs or similar reference points on the pile/shaft, 
to the fixed beams to record the movement of the pile/shaft head. Ensure that the area on the 
pile/shaft or lug on which the stem bears is a smooth surface which will not cause irregularities 
in the dial readings. 
   For piles, the minimum acceptable method for measuring vertical 
movement is two dial gauges, each with 0.001 inch divisions and with 2 inch minimum travel, 
placed at 180 degrees or at the diagonal corners of the pile. 
   For shafts, ensure that three dial gauges, each with 0.001 inch divisions 
and with 2 inch minimum travel, placed at 120 degree intervals around the shaft, are the 
minimum acceptable method for measuring vertical movement. Ensure that four dial gauges, 
each with 0.001 inch divisions and with 2 inch minimum travel, placed at 90 degree intervals are 
the minimum required for measuring horizontal movement. 
  (3) Survey Level: As a check on the dial gauges, determine the elevation of a 
point near the top of the test pile/shaft (on plan datum) by survey level at each load and unload 
interval during the load test. Unless approved otherwise by the Engineer, level survey precision 
is 0.001 foot. Alternately, the surveyor may read an engineer’s 50 scale attached near the 
pile/shaft head. Determine the first elevation before applying the first load increment; make 
intermediate readings immediately before a load increment or an unload decrement, and after the 
final unload decrement that completely removes the load. Make a final reading at the time of the 
last recovery reading or as directed by the Engineer. 
   For over-water test sites, when shown in the plans or directed by the 
Engineer, the Contractor shall drive an H pile through a 36 inch casing to provide a stable 
support for the level and to protect it against wave action interfering with level measurements. 
Provide a suitable movable jig for the surveyor to stand. Use a jig that has a minimum of three 
legs, has a work platform providing at least 4 feet width of work area around the casing, and is 
approved by the Engineer before use. The described work platform may be supported by the 
protective casing when approved by the Engineer. 

455-2.4 Load Test Instrumentation: 
  (1) General: The intent of the load test instrumentation is to measure the test load 
on top of the pile/shaft and, when provided in the Contract Documents, its distribution between 
side friction and end bearing to provide evaluation of the preliminary design calculations and 
settlement estimates and to provide information for final pile/shaft length design. Ensure that the 
instrumentation is as described in the Contract Documents. 
   When requested by the Engineer, provide assistance during installation of 
any instrumentation supplied by the Department. Supply 110 V, 60 Hz, 30 A of AC electric 
power in accordance with the National Electric Code to each test pile/shaft site during the 



 

installation of the instrumentation, during the load testing, and during any instrumented redrives 
ordered by the Engineer. 
   Place all of the internal instrumentation on the rebar cage before 
installation in the test shaft. Construct the rebar cage at least two days before it is required for 
construction of the test shaft. Provide assistance during installation of instrumentation supplied 
by the Department, including help to string, place, and tie the instrumentation and any assistance 
needed in moving or repositioning the cage to facilitate installation. Place the rebar cage in one 
segment complete with its instrumentation. The Engineer may require multiple lift points and/or 
a suitable “stiffleg” (length of H pile or other suitable section) to get the cage in a vertical 
position without causing damage to the instrumentation. Successfully demonstrate the lifting and 
handling procedures before the installing instrumentation. 
  (2) Hydraulic Jack and Load Cell: Provide hydraulic jack(s) of adequate size to 
deliver the required test load to the pile/shaft unless shown otherwise in the plans. Before load 
testing begins, furnish a certificate from a reputable testing laboratory showing a calibration of 
gauge readings for all stages of jack loading and unloading for jacks provided. Ensure that the 
jack has been calibrated within the preceding six months unless approved otherwise. Recalibrate 
the jack after completing load testing if so directed by the Engineer. Ensure that the accuracy of 
the gauge is within 5% of the true load. 
   Provide an adequate load cell approved by the Engineer that has been 
calibrated within the preceding six months. Provide an approved electrical readout device for the 
load cell. Before beginning load testing, furnish a certificate from a reputable testing laboratory 
showing a calibration of readings for all stages of loading and unloading for load cells furnished 
by the Contractor. Ensure that the accuracy of the load cell is within 1% of the true load. 
   If the Department supplies the Contractor with the jack and/or load cell, 
have the equipment calibrated and include the cost in the cost for static load test. 
  (3) Telltales: When shown in the Contract Documents, provide telltales that 
consist of an unstressed steel rod placed, with appropriate clearance and greased for reducing 
friction and corrosion, inside a constant-diameter pipe that rests on a flat plate attached to the end 
of the pipe at a point of interest shown in the plans. Construct telltales in accordance with details 
shown in the Contract Documents. Install dial gauges reading to 0.001 inch with 1 inch 
minimum travel as directed by the Engineer to measure the movement of the telltale with respect 
to the top of the pile/shaft. 
  (4) Embedded Strain Gauges: When shown in the Contract Documents, provide 
strain gauges which shall be placed in the test shaft to measure the distribution of the load. 
Ensure that the type, number, and location of the strain gauges are as shown in the plans or as 
directed by the Engineer. Use strain gauges that are waterproof and have suitable shielded cable 
that is unspliced within the shaft. 
 455-2.5 Support Facilities: Furnish adequate facilities for making load and settlement 
readings 24 hours per day. Provide such facilities for the instrumented area, and include lighting 
and shelter from rain, wind, and direct sunlight. 
 455-2.6 Load Test Personnel Furnished by the Contractor: Provide a certified welder, 
together with necessary cutting and welding equipment, to assist with the load test setup and to 
make any necessary adjustments during the load test. Provide personnel to operate the jack, 
generators, and lighting equipment, and also provide one person with transportation to assist as 
required during load test setup and conducting of the load tests. Provide qualified personnel, as 
determined by Specialty Engineer or testing lab, required to read the dial gauges, take level 



 

measurements, and conduct the load test, except when the Contract Documents show that the 
Department will provide these personnel. 
 455-2.7 Cooperation by the Contractor: Cooperate with the Department, and ensure 
that the Department has access to all facilities necessary for observation of the conduct and the 
results of the test. 
 455-2.8 Required Reports: Submit a preliminary static load test report to the Engineer 
within five days after completing the load test. When the Contract Documents do not require 
internal instrumentation, submit the final report within ten days after completing the load test. 
Furnish the final report of test results for internally instrumented shafts within 30 days after 
completing the load test. Include in the report of the load test the following information: 
  (1) A tabulation of the time of, and the amount of, the load and settlement 
readings, and the load and recovery readings taken during the loading and unloading of the 
pile/shaft. 
  (2) A graphic representation of the test results, during loading and unloading of 
pile/shaft top movement as measured by the average of the dial gauge readings, from wireline 
readings and from level readings. 
  (3) A graphic representation of the test results, when using telltales, showing 
pile/shaft compression and pile/shaft tip movement. 
  (4) The estimated failure and safe loads according to the criteria described herein. 
  (5) Remarks concerning any unusual occurrences during the loading of the 
pile/shaft. 
  (6) The names of those making the required observations of the results of the load 
test, the weather conditions prevailing during the load test, and the effect of weather conditions 
on the load test. 
  (7) All supporting data including jack and load cell calibrations and certificates 
and other equipment requiring calibration. 
  (8) When the Contract Document requires internal instrumentation of the 
pile/shaft, furnish all of the data taken during the load test together with instrument calibration 
certifications. In addition, provide a report showing an analysis of the results of axial load and 
lateral load tests in which soil resistance along and against the pile/shaft is reported as a function 
of deflection. 
  Provide the necessary report(s) prepared by the Specialty Engineer responsible for 
collection and interpretation of the data, except when the Contract Documents show that the 
Department will provide a Geotechnical Engineer. 
 455-2.9 Disposition of Loading Material: After completing all load tests, clean, remove 
all rust and debris from Department equipment, repaint all areas having damage to the paint in 
accordance with Section 560, and return all load test equipment supplied by the Department to its 
designated storage area. Repair any structural damage to Department owned equipment to the 
satisfaction of the Engineer. Notify the Department at least ten working days in advance so that 
arrangements can be made to unload the equipment. Remove all equipment and materials, which 
remains the Contractor’s property, from the site. Clean up and restore the site to the satisfaction 
of the Engineer. 
 455-2.10 Disposition of Tested Piles/Shafts: After completing testing, cut off the tested 
piles/shafts, which are not to be incorporated into the final structure, and any reaction piles/shafts 
at an elevation 24 inches below the finished ground surface. Take ownership of the cut-offs and 
provide areas for their disposal. 



 

 
B. PILING 

455-3 Description. 
 Furnish and install concrete, steel, or wood piling including driving, jetting, preformed 
pile holes, cutting off, splicing, dynamic load testing, and static load testing of piling. 

455-4 Classification. 
 The Department classifies piling as follows: 
  (1) Treated timber piling. 
  (2) Prestressed concrete piling. 
  (3) Steel piling. 
  (4) Test piling. 
  (5) Sheet piling. 
   (a) Concrete sheet piling. 
   (b) Steel sheet piling. 

455-5 General Requirements. 
455-5.1 Site Preparation: 

  455-5.1.1 Predrilling of Pile Holes: Predrilled pile holes are either 4 foot 
maximum depth starter holes or holes drilled through embankment/fill material down to the 
natural ground surface. When using low displacement steel piling such as structural shapes, drive 
them through the compacted fill without the necessity of drilling holes through the fill except 
when the requirements for predrilling are shown in the plans. When using concrete or other high 
displacement piles, drill pile holes through fill, new or existing, to at least the elevation of the 
natural ground surface. Use the drill diameters listed below for square concrete piles. 

12 inch square piles .................................. 15 inches 
14 inch square piles .................................. 18 inches 
18 inch square piles .................................. 22 inches 
20 inch square piles .................................. 24 inches 
24 inch square piles .................................. 30 inches 
30 inch square piles .................................. 36 inches 

   For other pile sizes, use the diameter of the drills shown in the plans or 
approved by the Engineer. Accurately drill the pile holes with the hole centered over the plan 
location of the piling. Maintain the location and vertical alignment within the tolerances allowed 
for the piling. 
   For predrilled holes required through rock or other hard (i.e. debris, 
obstructions, etc.) materials that may damage the pile during installation, predrill hole diameters 
approximately 2 inches larger than the largest dimension across the pile cross-section. For 
predrilled holes which are required through material that caves during driving to the extent that 
the predrilled hole does not serve its intended purpose, case the hole from the embankment 
surface to the approximate elevation of the natural ground surface. After driving the piles and 
obtaining the Engineer’s acceptance, remove the casings unless shown otherwise in the plans and 
fill the annular space around the piles with concrete sand or other approved clean sand in a 
manner approved by the Engineer after driving the pile. 
   In the setting of permanent and test piling, the Contractor may initially 
predrill holes to a depth up to 4 feet, except that, where installing piles in compacted fill, predrill 



 

the holes to the elevation of the natural ground surface. With prior written authorization from the 
Engineer, the Contractor may predrill holes to depths greater than 4 feet, to minimize the effects 
of vibrations on existing structures adjacent to the work and/or for other reasons the Contractor 
proposes. Perform such work the Engineer allows but does not require at no expense to the 
Department. When the Engineer requires such work, the Department will pay for the additional 
cost of such work beyond the initial 4 feet as Preformed Pile Holes as described in 455-5.9. 
   Fill any voids between the pile and soil remaining after driving through 
predrilled holes with concrete sand or other approved clean sand. 
  455-5.1.2 Underwater Driving: Underwater driving is defined as any driving 
through water which is above the pile head at the time of driving. 
   When conducting underwater driving, provide a diver equipped with voice 
communications to aid in placing the hammer back on the pile for required cushion changes or 
for subsequent redriving, to attach or recover instrumentation the Engineer is using, to inspect 
the condition of the pile, or for other assistance as required. 
   Select one of the following methods for underwater driving: 
    (a) Accomplish underwater driving using conventional driving 
equipment and piling longer than authorized so that the piling will extend above the water 
surface during final driving. When choosing this option, furnish a pile hammer that satisfies the 
requirements of this Section for use with the longer pile. 
    (b) Accomplish underwater driving using an underwater hammer 
that meets the requirements of this Section and is approved by the Engineer. When choosing this 
option, provide at least one pile longer than authorized at each pile group, extending above the 
water surface at final driving. At each group location, drive the longer pile first. The Engineer 
will evaluate the adequacy of the underwater driving system. The Engineer may use the pile tip 
elevation of the longer pile that the Contractor has driven and the Engineer has accepted, to 
evaluate the acceptability of the piles driven with the underwater hammer. 
    (c) Accomplish underwater driving using conventional driving 
equipment with a suitable approved pile follower. When choosing this option, provide at least 
one pile longer than required at each pile group, extending above the water surface at final 
driving. At each group location, drive the full length pile first without using the follower. The 
Engineer will evaluate the adequacy of the follower used for underwater driving. The Engineer 
may choose to perform a dynamic load test on the first pile the Contractor drives with the 
follower in each group. The Engineer may use the pile tip elevation of the longer pile, that the 
Contractor has driven and the Engineer has accepted, to evaluate the acceptability of the piles 
driven with the follower. 
   Prior to use, submit details of the follower for the Engineer’s evaluation 
and approval along with the information required in 455-10. Include the weight, cross-section 
details, stiffness, type of materials, and dimensions of the follower. 
 455-5.2 Pile Hammers: Furnish to the Engineer all technical specifications and operating 
instructions related to hammer equipment. All equipment is subject to satisfactory field 
performance. Use a variable energy hammer to drive concrete piles. Hammers will be rated 
based on the theoretical energy of the ram at impact. Supply driving equipment which provides 
the required resistance at a blow count ranging from 3 blows per inch (36 blows per foot) to 
10 blows per inch (120 blows per foot) at the end of initial drive, unless approved otherwise by 
the Engineer after satisfactory field trial. When the Engineer determines the stroke height or 
bounce chamber pressure readings do not adequately determine the energy of the hammer, 



 

provide and maintain a device to measure the velocity of the ram at impact. Determine the actual 
hammer energy in the field so that it is consistent with the hammer energy used for each bearing 
capacity determination. 
  455-5.2.1 Air/steam: Variable energy air/steam hammers shall be capable of 
providing at least two ram stroke lengths. The short ram stroke length shall be approximately 
half of the full stroke for hammers with strokes up to 4 feet and no more than 2 feet for hammers 
with maximum strokes lengths over 4 feet. Operate and maintain air/steam hammers within the 
manufacturer’s specified ranges. Use a plant and equipment for steam and air hammers with 
sufficient capacity to maintain, under working conditions, the hammer, volume and pressure 
specified by the manufacturer. Equip the plant and equipment with accurate pressure gauges 
which are easily accessible to the Engineer. The Engineer will not accept final bearing on piles 
the Contractor drives with air/steam hammers unless the Contractor operates the hammers within 
10% of the manufacturer’s rated speed in blows per minute, unless otherwise authorized by the 
Engineer. 
  455-5.2.2 Diesel: Variable energy diesel hammers shall have at least three fuel 
settings that will produce reduced strokes. Operate and maintain diesel hammers within the 
manufacturer’s specified ranges. Determine the rated energy of diesel hammers using measured 
ram stroke length multiplied by the weight of the ram for open end hammers and by methods 
recommended by the manufacturer for closed end hammers. 
   Equip open-end (single acting) diesel hammers with a scale (jump stick) 
extending above the ram cylinder to permit the Engineer to visually determine the hammer stroke 
at all times during pile driving operations. Provide the Engineer with a chart from the hammer 
manufacturer equating stroke and blows per minute for the open-end diesel hammer to be used. 
Also provide and maintain in working order for the Engineer’s use an approved device to 
automatically determine and display ram stroke for open-end diesel hammers. 
   Equip closed-end (double acting) diesel hammers with a bounce chamber 
pressure gauge, in good working order, mounted near ground level so the Engineer can easily 
read. Also, provide the Engineer with a chart, calibrated to actual hammer performance within 
30 days prior to initial use, equating bounce chamber pressure to either equivalent energy or 
stroke for the closed-end diesel hammer to be used. 
  455-5.2.3 Hydraulic: Variable energy hydraulic hammers shall have at least three 
hydraulic control settings that provide for predictable stroke control. The shortest stroke shall be 
a maximum of 2 feet for the driving of concrete piles. The remaining strokes shall be full stroke 
and approximately halfway between minimum and maximum stroke. 
   Determine the hammer energy according to the manufacturer’s 
recommendations. When pressure measuring equipment is required to determine hammer energy, 
calibrate the pressure gauges before use. 
  455-5.2.4 Vibratory: Vibratory hammers of sufficient capacity (force and 
amplitude) may be used to drive steel sheet piles and, with approval of the Engineer, to drive 
steel bearing piles a sufficient distance to get the impact hammer on the pile (to stick the pile). 
The Engineer will determine the allowable depth of driving using the vibratory hammer based on 
site conditions. However, in all cases, use a power impact hammer for the last 15 feet or more of 
the final driving of steel bearing piles for bearing determinations after all piles in the bent/pier 
have been driven with a vibratory hammer. Do not use vibrating hammers to install concrete 
piles, or to install support or reaction piles for a load test. 



 

455-5.3 Cushions and Pile Helmet: 
  455-5.3.1 Capblock: Provide a capblock cushion (also called the hammer 
cushion) as recommended by the hammer manufacturer. Use capblocks constructed of durable 
manmade materials with uniform known properties. Do not use wood chips, wood blocks, rope, 
cable, or other material which permit excessive loss of hammer energy. Do not use capblocks 
constructed of asbestos materials. Obtain the Engineer’s approval for all proposed capblock 
materials and proposed thickness for use. Maintain capblocks in good condition, and change 
them when charred, melted, or otherwise significantly deteriorated. The Engineer will inspect the 
capblock before driving begins and weekly or at appropriate intervals determined by the 
Engineer based on field trial. Replace or repair any hammer cushion which loses more than 25% 
of its original thickness, in accordance with the manufacturer’s instructions, before permitting 
further driving. 
  455-5.3.2 Pile Cushion: Provide a pile cushion that is adequate to protect the pile 
from being overstressed in compression and tension during driving. Use a pile cushion sized so 
that it will fully fill the lateral dimensions of the pile helmet. Determine the thickness based upon 
the hammer-pile-soil system. For driving concrete piles, use a pile cushion made from pine 
plywood. Alternative materials may be used with the approval of the Engineer. Obtain the 
Engineer’s approval for all pile cushions. Maintain pile cushions in good condition and change 
when charred, splintered, excessively compressed, or otherwise deteriorated to the point it will 
not protect the pile against overstressing in tension and/or compression. Protect cushions from 
the weather, and keep them dry. Do not soak the cushions in any liquid unless approved by the 
Engineer. Replace the pile cushion if, during the driving of any pile, the cushion is either 
compressed more than one-half the original thickness or begins to burn. Provide a new cushion 
for each pile unless approved otherwise by the Engineer after satisfactory field trial. 
   Reuse pile cushions in good condition to perform all set-checks and 
redrives. Use the same cushion to perform the set-check or redrive as was used during the initial 
driving, unless this cushion is unacceptable due to deterioration, in which case use a similar 
cushion. 
  455-5.3.3 Pile Helmet: Provide a pile helmet suitable for the type and size of 
piling being driven. Use a pile helmet deep enough to adequately contain the required thickness 
of pile cushion and to assist in maintaining pile-hammer alignment. Use a pile helmet that fits 
loosely over the pile head and is at least 1 inch larger than the pile dimensions. Use a pile helmet 
designed so that it will not restrain the pile from rotating. 
 455-5.4 Leads: Provide pile leads constructed in a manner which offers freedom of 
movement to the hammer and that have the strength and rigidity to hold the hammer and pile in 
the correct position and alignment during driving. When using followers, use leads that are long 
enough and suitable to maintain position and alignment of the hammer, follower, and pile 
throughout driving. 
 455-5.5 Followers: Use followers only for underwater driving. Obtain the Engineer’s 
approval for the type of follower, when used, and the method of connection to the leads and pile. 
Use followers constructed of steel with an adequate cross-section to withstand driving stresses. 
When driving concrete piles, ensure that the cross-sectional area of the follower is at least 18% 
of the cross-sectional area of the pile. When driving steel piles, ensure that the cross-sectional 
area of the follower is greater than or equal to the cross-sectional area of the pile. Provide a pile 
helmet at the lower end of the follower sized according to the requirements of 455-5.3.3. Use 
followers constructed that maintain the alignment of the pile, follower, and hammer and still 



 

allow the pile to be driven within the allowable tolerances. Use followers designed with guides 
adapted to the leads that maintain the hammer, follower, and the piles in alignment. 
  Use information from driving full length piles described in 455-5.1.2 compared to 
driving piles with the follower and/or dynamic load tests described in 455-5.13 to evaluate the 
adequacy of the follower and to establish the blow count criteria when using the follower. 
 455-5.6 Templates: Provide a fixed template, adequate to maintain the pile in proper 
position and alignment during driving with swinging leads or with semi-fixed leads. For piles on 
land, locate the template within 5 feet of cutoff or within 5 feet of ground line, whichever is less. 
For piles in water, locate the template within 5 feet of cutoff or within 5 feet of the waterline, 
whichever is less. Do not use floating templates (attached to a barge). Where practical, place the 
template so that the pile can be driven to cut-off elevation before removing the template. When 
proposing to use a free hammer, provide a rigid double template that will independently support 
the pile. Provide free hammers with approved guide extensions that hold the hammer in 
alignment with the pile to ensure that the hammer blow is applied axially to the pile at all times. 
When driving piles with a follower using floating equipment, provide a double template or other 
approved equipment to maintain alignment of the hammer, follower, and pile. Use a double 
template consisting of a pile template within 5 feet of cut-off elevation and a second upper 
support above the water surface for the leads. Where practical, place the template so that the pile 
can be driven to cut-off elevation before removing the template. Ensure that the individual pile 
positions of the second upper template are adjustable in size to serve as a guide for both the pile 
and follower. Ensure that templates do not restrict the vertical movement of the pile. 
 455-5.7 Water Jets: Use jet pumps, supply lines, and jet pipes that provide adequate 
pressure and volume of water to freely erode the soil. Do not perform jetting without prior 
approval by the Engineer or unless allowed by the plans. 
  Do not perform jetting in the embankment. Where conditions warrant, with 
approval by the Engineer, perform jetting on the holes first, place the pile therein, then drive the 
pile to secure the last few feet [meters] of penetration. Only use one jet for prejetting or jetting 
through piles constructed with a center jet-hole. Use two jets when using external jets. When 
jetting and driving, position the jets slightly behind the advancing pile tip (approximately 3 feet 
or as approved by the Engineer). When using water jets in the driving, determine the pile bearing 
only from the results of driving after withdrawing the jets, except where using jets to 
continuously eliminate soil resistance through the scour zone, ensure that they remain in place as 
directed by the Engineer and operating during pile bearing determination. Where practical, 
perform jetting on all piles in a pile group before driving begins. When large pile groups or pile 
spacing and batter make this impractical, or when the plans specify a jet-drive sequence, set 
check a sufficient number of previously driven piles in a pile group to confirm their capacity 
after completing all jetting. 
 455-5.8 Penetration Requirements: Measure the penetration of piles from the elevation 
of natural ground, scour elevation shown in the plans, or the bottom of excavation, whichever is 
lower. When the Contract Documents show a minimum pile tip elevation or a minimum depth of 
penetration, drive the tip of the pile to this minimum elevation or this minimum penetration 
depth. In all such cases, the Engineer will accept the bearing of a pile only if the Contractor 
achieves the required bearing when the tip of the pile is at or below the specified minimum tip 
elevation or depth of penetration and below the bottom of the preformed or predrilled pile hole. 
  When the plans do not show a minimum depth of penetration, scour elevation, or 
minimum tip elevation, ensure that the required penetration is at least 10 feet into firm bearing 



 

material or at least 20 feet into soft material unless otherwise permitted by the Engineer. If a 
scour elevation is shown in the plans, achieve these penetrations below the scour elevation. The 
Engineer may accept a penetration between 15 and 20 feet when there is an accumulation of five 
consecutive feet or more of firm bearing material. Firm bearing material is any material offering 
a driving resistance greater than or equal to 30 tons/ft2 of gross pile area as determined by the 
Wave Equation (45-5.11.2). Soft material is any material offering less than these resistances. The 
gross pile area is the actual pile tip cross-sectional area for solid concrete piles, the product of the 
width and depth for H piles, and the area within the outside perimeter for pipe piles and voided 
concrete piles. 
  Do not drive piles beyond practical refusal (20 blows per inch). To meet the 
requirements in this Subarticle, provide penetration aids, such as jetting or preformed pile holes, 
when piles cannot be driven to the required penetration without reaching practical refusal. 
  If the Contractor encounters unforeseeable, isolated obstructions that the 
Contractor cannot practically penetrate by driving, jetting, or preformed pile holes, and the 
Contractor must remove the pile to obtain the required pile penetration, the Department will pay 
the costs for such removal as Unforeseeable Work. 

455-5.9 Preformed Pile Holes: 
  455-5.9.1 Description: Preformed Pile Holes are holes necessary due to the 
presence of rock or strong strata of soils which will not permit the installation of piles to the 
desired penetration by driving or a combination of jetting and driving, or holes determined 
necessary by the Engineer or when authorized by the Engineer to minimize the effects of 
vibrations on adjacent existing structures. The Engineer may require preformed holes for any 
type of pile. Preformed Pile Holes serve as a penetration aid when all other pile installation 
methods fail to produce the desired penetration and when authorized by the Engineer to 
minimize the effects of vibrations on adjacent structures. Drive all piles installed in Preformed 
Pile Holes to determine that the bearing requirements have been met. 
   Fill all voids between the pile and soil remaining after driving through 
preformed holes with concrete sand or clean sand. 
  455-5.9.2 Provisions for Use of Preformed Pile Holes: The Department 
generally anticipates the necessity for Preformed Pile Holes and includes directions in the 
Contract Documents. The Department will pay for Preformed Piles Holes when the Contractor 
establishes that the required results cannot be obtained when driving the load bearing piles with 
specified driving equipment, while jetting the piles and then driving, or while jetting the piles 
during driving. 
  455-5.9.3 Conditions Under Which Payment Will Be Made: The Department 
will make payment for Preformed Pile Holes where the Contractor demonstrates that such work 
is necessary to achieve the required penetration of the pile. The Department considers, but does 
not limit to, the following conditions as reasons for Preformed Pile Holes: 
   (a) Inability to drive piles to the required penetration with driving and 
jetting equipment. 
   (b) To penetrate a hard layer or layers of rock or strong stratum that the 
Engineer considers not sufficiently thick to support the structure. 
   (c) To obtain greater penetration into dense (strong) material and into 
dense material containing holes, cavities or unstable soft layers. 
   (d) To obtain penetration into a stratum in which it is desired to found the 
structure. 



 

   (e) To minimize the effects of vibrations or heave on adjacent existing 
structures. 
   (f) To obtain a penetration up to 20 feet except where the Contract 
Documents show a required pile penetration in excess of 20 feet. 
   (g) To minimize the effects of ground heave on adjacent piles. 
  455-5.9.4 Construction Methods: Construct Preformed Pile Holes by drilling, or 
driving and withdrawing a suitable punch or chisel at the locations of the piles. Construct a hole 
that is equal to or slightly greater than the pile and of sufficient depth to obtain the required 
penetration. Carefully form the preformed hole by using a drill or punch guided by a template or 
other suitable device, and do not exceed the minimum dimensions necessary to achieve the 
required penetration of the pile. When Preformed Pile Holes are oversized to the extent that the 
sides of the pile are not in contact with the soil and the pile has inadequate lateral stability, 
restore lateral stability by filling the space between the pile and the sides of the hole with 
concrete sand or other approved clean sand. When the plans call for grouting the Preformed Pile 
Holes, provide the minimum dimension of the pile hole that is 2 inches larger than the largest 
pile dimension. Construct the holes at the plan position of the pile and the tolerances in location, 
and ensure that the batter is the same as allowed for the pile. 
  455-5.9.5 Grouting of Pile Holes: Grout Preformed Pile Holes for bearing piles, 
when the plans require grouting after driving. Clean the Preformed Pile Holes, and fill them with 
cement grout as shown in the plans. Use grout that has a minimum compressive strength of 
3,000 psi at 28 days or as specified. Pump the grout through three or more grout pipes initially 
placed at the bottom of the preformed hole. The Contractor may raise the grout pipes when 
necessary to prevent clogging and to complete the grouting operations. Maintain the grout pipes 
below the surface of the previously placed grout. Continue grouting until the grout reaches the 
ground surface all around the pile. Provide divers to monitor grouting operations when the water 
depth is such that it is impractical to monitor from the ground surface. When grouting is shown 
in the plans, include the cost in the price for Piles. In the event that the Engineer determines the 
Contractor must grout and the required grouting is not shown in the plans, the Department will 
pay for the grouting work as Unforeseeable Work. 

455-5.10 Bearing Requirements: 
  455-5.10.1 General: Drive piles to provide the bearing capacities required for 
carrying the loads shown in the plans. For all types of bearing piles, consider the driving 
resistance as determined by the methods described herein sufficient for carrying the specified 
loads as the minimum bearing which is accepted for any type of piles. Determine pile bearing 
using the method described herein or as shown in the plans. 
   The Engineer may accept a driven pile when the pile has achieved 
minimum penetration, the blow count is generally increasing and the minimum required bearing 
capacity obtained for 24 inches of consecutive driving. At his discretion, the Engineer may also 
accept a driven pile when the minimum penetration is achieved and driving has reached practical 
refusal in firm material. 
  455-5.10.2 Blow Count Criteria: The Engineer will determine the number of 
blows required to provide the required bearing according to the methods described herein. 
Determine the pile bearing by computing the penetration per blow with less than 1/4 inch 
rebound averaged through 12 inches each of penetration. When it is considered necessary by the 
Engineer, the Contractor may determine the average penetration per blow by averaging the 
penetration per blow through the last 10 to 20 blows of the hammer. 



 

  455-5.10.3 Practical Refusal: Practical refusal is defined as 20 blows per inch 
with the hammer operating at the highest setting or setting determined by the Engineer and less 
than 1/4 inch rebound per blow. Stop driving as soon as the Engineer determines that the pile has 
reached practical refusal. The Engineer will generally make this determination within 2 inches of 
driving. However, the Engineer will in no case approve the continuation of driving at practical 
refusal for more than 12 inches. When the required pile penetration cannot be achieved by 
driving without exceeding practical refusal, use other penetration aids such as jetting or 
Preformed Pile Holes. 

 455-5.10.4 Set-checks and Pile Redrive: 
   (a) Set-checks: In the event that the Contractor has driven the pile to 
approximately 12 inches above cut-off without reaching the required resistance, the Engineer 
may require the Contractor to interrupt driving at least 15 minutes prior to performing a set-
check. A set-check consists of ten hammer blows or 10 inches or more of driving. Provide an 
engineer’s level or other suitable equipment for elevation determinations to determine accurate 
pile penetration during the set-checks. There will be no separate payment for an initial set-check. 
In the event the result of an initial set-check is not satisfactory, the Engineer may direct 
additional set-checks. For each additional set-check ordered by the Engineer within 72 hours 
from the end of original driving, the Contractor will be paid an additional quantity of 10 feet of 
Piling. The Engineer may accept the pile as driven when a set-check shows that the Contractor 
has achieved the minimum required pile bearing and has met all other requirements of this 
Section. 
   (b) Pile Redrive: Pile Redrive consists of redriving the pile after 72 hours 
from original driving to determine time effects, to reestablish pile capacity due to pile heave, or 
for other reasons determined by the Engineer. Redrive piles as directed by the Engineer. 
Redrives may range from ten hammer blows to 12 inches or more of driving. 
  455-5.10.5 Pile Heave: Pile heave is the upward movement of a pile from its 
originally driven elevation. Drive the piles in an approved sequence to minimize the effects of 
heave and lateral displacement of the ground. Monitor piles previously driven in a pile group for 
possible heave during the driving of the remaining piles. When required by the Engineer, take 
elevation measurements to determine the magnitude of the movement of piles and the ground 
surface resulting from the driving process. Redrive all piles that have heaved 1/4 inch or more 
unless the Engineer determines that the heave is not detrimental to pile capacity. The Department 
will pay for all work in conjunction with redriving piles due to pile heave under the Pile Redrive 
item. 
  455-5.10.6 Piles with Insufficient Bearing: In the case that the Engineer 
determines that the safe bearing capacity of any pile is less than the required bearing capacity, 
the Contractor may splice the pile and continue driving or may extract the pile and drive a pile of 
greater length, or, if so ordered by the Engineer, drive additional piles until reducing the required 
bearing per pile to the determined bearing capacity of the piles already driven. 

455-5.11 Methods to Determine Pile Capacity: 
  455-5.11.1 General: Dynamic load test will be used to determine pile capacity for 
all structures or projects unless shown otherwise in the Contract Documents. When necessary, 
the Engineer may require static load tests to confirm pile capacities. When the Contract 
Documents do not include items for static load tests, the Engineer will consider all required 
testing Unforeseeable Work. When considered necessary by the Engineer, adjust the blow count 
criteria to match the resistance determined from static load tests. 



 

 455-5.11.2 Wave Equation: 
   (a) General: Use Wave Equation Analysis for Piles (WEAP) programs to 
evaluate the suitability of the proposed driving system (including the hammer, follower, 
capblock and pile cushions) as well as to estimate the driving resistance, in blows per 12 inches 
or blows per inch, to achieve the pile bearing requirements and to evaluate pile driving stresses. 
    The Engineer may modify the scour resistance shown in the plans 
if the dynamic load test is used to determine the actual soil resistance through the scour zone. 
Also, the Engineer may make modifications in scour resistance when the Contractor proposes 
drilling and/or jetting to reduce the soil resistance in the scour zone. 
    Use Wave Equation Analyses to show the hammer is capable of 
driving to a resistance equal to at least 2.0 times the factored design load plus the scour and 
down drag resistance (if applicable) shown in the Contract Documents, without overstressing the 
piling in compression or tension and without reaching practical refusal (20 blows per inch). 
Ensure that the hammer provided also meets the requirements described in 455-5.2. 
   (b) Required Equipment For Driving: Hammer approval is solely based on 
satisfactory field trial including PDA, CAPWAP and Wave Equation Analysis. Supply a hammer 
system that meets the requirements described in the specifications based on the above analysis. 
Obtain approval from the Engineer for the pile driving system based on satisfactory field 
performance. 
    In the event piles require different hammer sizes, the Contractor 
may elect to drive with more than one size hammer or with a variable energy hammer, provided 
the hammer is properly sized and cushioned, will not damage the pile, and will develop the 
required resistance. 
   (c) Maximum Allowed Pile Stresses: 
    (1) General: The maximum allowed driving stresses for concrete, 
steel, and timber piles are given below. In the event Wave Equation analyses show that the 
hammer will overstress the pile, modify the driving system or method of operation as required to 
prevent overstressing the pile. In such cases provide additional cushioning or make other 
appropriate agreed upon changes. For penetration of weak soils by concrete piles, use thick 
cushions and/or reduced stroke to control tension stresses during driving. 
    (2) Concrete Piles: Use the wave equation to evaluate the proposed 
pile cushioning. Use the following equations to determine the maximum allowed pile stresses as 
predicted by the wave equation, and/or measured during driving when driving prestressed 
concrete piling: 
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  where: 
   sapc= maximum allowed pile compressive stress, psi 
   sapt= maximum allowed pile tensile stress, psi 
   f′c= specified minimum compressive strength of concrete, psi 
   fpe= effective prestress (after all losses) at the time of driving, psi, taken as 
0.8 times the initial prestress force (fpe= 0 for dowel spliced piles). 
 
    (3) Steel Piles: Ensure the maximum allowed pile compression and 
tensile stresses as predicted by the Wave Equation, and/or measured during driving are no 
greater than 0.9 times the yield strength (0.9 fy) of the steel. 
    (4) Timber Piles: Ensure the maximum allowed pile compression 
and tensile stresses as predicted by the wave equation, and/or measured during driving are no 
greater than 3.6 ksi for Southern Pine and Pacific Coast Douglas Fir and 0.9 of the ultimate 
parallel to the grain strength for piles of other wood. 
  455-5.11.3 Temporary Piles: Submit for the Engineers approval, a Wave 
Equation analysis signed and sealed by a Specialty Engineer which establishes the driving 
criteria for temporary piles. The required driving resistance is equal to the design (service) load 
multiplied by the appropriate factor of safety plus the scour and down drag resistance shown in 
the plans (no safety factor is required) or the ultimate bearing capacity shown in the plans, 
whichever is higher. 
   The factor of safety applied to the design (service) load is: 

2.0.................................... when static load tests are required. 
2.5.........................................when the Pile Driving Analyzer 
.............................and Wave Equation Analysis are required. 

    3.0  when only the Wave Equation Analysis is required. 
  455-5.11.4 Dynamic Load Tests: Dynamic load testing consists of predicting 
pile capacity from blows of the hammers during drive and/or redrive of an instrumented pile. 
  455-5.11.5 Static Load Tests: Static load testing consists of applying a static load 
to the pile to determine its capacity. Use The Modified Quick Test Procedure in accordance with 
455-2.2.1. 
  455-5.11.6 Fender Pile Installation: For piles used in fender systems, regardless 
of type or size of pile, either drive them full length or jet the piles to within 2 feet of cutoff and 
drive to cutoff elevation to seat the pile. The Engineer will not require a specific driving 
resistance unless noted in the plans. Use methods and equipment for installation that do not 
damage the piles. If the method or equipment used causes damage to the pile, modify the 
methods or equipment at no expense to the Department. 

455-5.12 Test Piles: 
  455-5.12.1 Description: Drive piles of the same cross-section and type as the 
permanent piles shown in the plans, in order to determine any or all of the following: 
   (a) the installation criteria for the piles. 
   (b) the nature of the soil. 
   (c) the lengths of permanent piles required for the work. 
   (d) the driving resistance characteristics of the various soil strata. 
   (e) the amount of work necessary to obtain minimum required pile 
penetration. 



 

   (f) the ability of the driving system to do the work. 
   (g) the need for point protection. 
   Because test piles are exploratory in nature, drive them harder (within the 
limits of practical refusal), deeper, and to a greater bearing resistance than required for the 
permanent piling.Except for test piles which are to be statically (or Statnamically) load tested, 
drive test piles their full length or to practical refusal. Build up test piles which have been driven 
their full length and have developed only minimal required bearing, and proceed with further 
driving. 
   As a minimum, unless otherwise directed by the Engineer, do not cease 
driving of test piles until obtaining the required bearing capacity continuously, where the blow 
count is increasing, for 10 feet unless reaching practical refusal first. For test piles which are to 
be statically (or Statnamically) load tested, ignore this minimum and drive these piles as 
anticipated for the production piles. 
   When test piles attain practical refusal prior to attaining minimum 
penetration, perform all work necessary to attain minimum penetration and the required bearing. 
Where practical, use water jets to break the pile loose for further driving. Where jetting is 
impractical, extract the pile and install a Preformed Pile Hole through which driving will 
continue. The Department will consider the work of extracting the pile to be Unforeseeable 
Work. 
   When driving test piles other than low displacement steel test piles, have 
water jets as specified in 455-5.7 and preforming equipment available at the site, ready for use, 
before the test pile driving begins. 
   The Engineer may elect to interrupt pile driving up to four times on each 
test pile, two times for 15 minutes and two additional times within 72 hours of initial driving to 
determine time effects during the driving of test piles at no additional cost to the Department. If 
set-checks are determined necessary by the Engineer after 72 hours from the end of initial 
driving, each set-check will be paid for as Pile Redrive. 
   Install instruments on test piles when dynamic load tests are included in 
the plans or when directed by the Engineer. 
  455-5.12.2 Location of Test Piles: Drive all test piles in the position of 
permanent piles at the designated locations. Ensure that all test piles designated to be statically 
load tested are plumb. In the event that all the piles are battered at a static load test site, the 
Engineer will designate an out-of-position location for driving a plumb pile for the static load 
test. 
  455-5.12.3 Equipment for Driving: Use the same hammer and equipment for 
driving test piles as for driving the permanent piles. Also use the same equipment to redrive 
piles. 
  455-5.12.4 Ground Elevations: At the time of driving test piles, furnish the 
Engineer with elevations of the original ground and template at each pile or pile group location. 
Note the highest and lowest elevation at each required location and the ground elevation at all the 
test piles. Present the elevations in plotted and tabular form and submit with the test pile data. 
 455-5.13 Dynamic Load Tests: The Engineer will take dynamic measurements during 
the driving of piles designated in the plans or authorized by the Engineer as Dynamic Load Test 
Piles. Install instruments on test piles and selected permanent piles for dynamic load testing. 
When the Contract Documents include Dynamic Load Tests, all test piles will have dynamic 



 

load tests. The Engineer will perform Dynamic Load Tests to evaluate any or all of the 
following: 
  1. Evaluate suitability of Contractor’s driving equipment, including hammer, 
capblock, pile cushion, and any proposed follower. 
  2. Determine pile capacity. 
  3. Determine pile stresses. 
  4. Determine energy transfer to pile. 
  5. Determine distribution of soil resistance. 
  6. Evaluate soil variables including quake and damping. 
  7. Evaluate hammer-pile-soil system for Wave Equation analyses. 
  8. Evaluate pile installation problems. 
  9. Other. 
  Attach instruments (strain transducers to measure force and accelerometers to 
measure acceleration) with screws to the pile for dynamic load testing. To allow the Engineer to 
perform dynamic load testing, supply 110 V, 60 Hz, 30 A of AC electric power to operate an 
electric drill and to operate the pile driving analyzer equipment. When required in the plans, also 
provide a suitable shelter within 50 feet and within view of the test location to protect the 
equipment from the elements. Ensure that this shelter is 7 feet high and 8 by 8 feet in plan. 
Provide a suitable man basket, having a working area of at least 4 by 4 feet with 4 foot high 
safety rails all around, to be lifted by the crane, for use as required, to provide access to the top 
of the pile. Supply a stable platform which is satisfactory, in the opinion of the Engineer, for 
reference of the pile penetration. 
  Make each pile to be dynamically tested available to drill holes for attaching 
instrumentation and for wave speed measurements. Support the pile with timber blocks placed at 
appropriate intervals. Ensure that the pile is in a horizontal position and does not contact adjacent 
piles. Provide a sufficient clear distance at the sides of the pile for drilling the holes. The 
Engineer will furnish the equipment, materials, and labor necessary for drilling holes and taking 
the wave speed measurements. If the Engineer directs dynamic load testing of piles already 
driven, provide the Engineer safe access to the top of the piles for drilling the attachment holes. 
After placing the leads provide the Engineer reasonable means of access to the piles to attach the 
instruments and for removal of the instruments after completing the pile driving. 
  The Engineer will monitor the stresses in the piles with the dynamic test 
equipment during driving to ensure the Contractor does not exceed the maximum allowed 
stresses. If necessary, add additional cushioning, replace the cushions, or reduce the hammer 
stroke to maintain stresses below the maximum allowable. If dynamic test equipment 
measurements indicate non-axial driving, immediately realign the driving system. If the cushion 
is compressed to the point that a change in alignment of the hammer will not correct the problem, 
add cushioning or change the cushion as directed by the Engineer. 
  Drive the pile to the required penetration and resistance or as directed by the 
Engineer. The Engineer may elect to interrupt driving for up to two waiting periods, 60 minutes 
each (set-checks) during the initial driving of the pile. Dynamic load testing of a pile may 
average up to two hours longer than for driving an uninstrumented pile. 
  When directed by the Engineer, perform instrumented redrives. Do not use a cold 
diesel hammer for a redrive unless in the opinion of the Engineer it is impractical to do 
otherwise. Generally, warm up the hammer by driving another pile or applying at least 20 blows 
to a previously driven pile or to timber mats placed on the ground. 



 

455-5.14 Pile Lengths: 
  455-5.14.1 Test Pile Length: Provide the length of test piles shown in the plans 
or as directed by the Engineer. 
  455-5.14.2 Production Pile Length: When shown in the plans, the lengths are 
based on information available during design and are approximate only. The Engineer will 
determine final pile lengths in the field which may vary significantly from the lengths or 
quantities shown in the plans. 
  455-5.14.3 Authorized Pile Lengths: The authorized pile lengths are the lengths 
determined by the Engineer based on all information available before the driving of the 
permanent piles, including, but not limited to, information gained from the driving of test piles, 
dynamic load testing, static load testing, supplemental soil testing, etc. When authorized by the 
Department, soil freeze information obtained during set checks and pile redrives may be used to 
determine authorized pile lengths for sites with extreme soil conditions. These lengths represent 
the lengths the Department has assumed will remain in the completed structure. The Contractor 
may elect to provide piling with lengths longer than authorized to suit his method of installation 
or schedule. When the Contractor elects to provide longer than authorized pile lengths, the 
Department will pay for the furnished length as either the originally authorized length or the 
length between cut-off elevation and the final accepted pile tip elevation, whichever is the longer 
length. 
   Within 30 days after driving all the test piles, completing all load tests, 
completing all redrives, and receiving all test reports, the Engineer will furnish the Contractor an 
itemized list of authorized pile lengths and driving criteria. Use these lengths for furnishing the 
permanent piling for the structure. If the Contractor is willing to start his pile driving operations 
in phases designated by the Engineer, and if the Contractor so requests in writing at the 
beginning of the test pile program, the Department will furnish pile lengths and driving criteria 
for these designated phases within seven days after driving all the test piles, completing all load 
tests, completing all redrives, and receiving all test reports for those designated phases. 
   On multiple phase projects, the Engineer will not furnish pile lengths on 
subsequent phases until completing the piling on initial phases. 

455-5.15 Allowable Driving Tolerances: 
  455-5.15.1 General: Meet the tolerances described in this Subarticle to the piles 
that are free standing without lateral restraint (after the template is removed). After the piles are 
driven, do not move the piles laterally to force them to be within the specified tolerances. The 
Contractor may move battered piles laterally to overcome the dead load deflections caused by the 
pile’s weight. When this is necessary, submit calculations signed and sealed by a Specialty 
Engineer to the Engineer that verify the amount of dead load deflection prior to moving any 
piles. 
  455-5.15.2 Position: Ensure that the final position of the pile head at cut-off 
elevation is no more than 3 inches from the plan position indicated in the plans. 
  455-5.15.3 Axial Alignment: Ensure that the axial alignment of the driven piles 
does not deviate by more than 1/4 in/ft from the vertical or batter line indicated in the plans. 
  455-5.15.4 Elevation: Ensure that the final elevation of the pile head is no more 
than 1 1/2 inches above, or more than 4 inches below, the elevation shown in the plans. Do not 
embed the pile less than 6 inches below the elevation shown in the plans unless a minimum 
penetration requirement is shown. 



 

  455-5.15.5 Deviation From Above Tolerances: When the Contractor has failed 
to meet the above tolerances, the Contractor may request design changes in the pile caps or 
footings to incorporate piles driven out of tolerance. Bear the expense of redesign and 
Unforeseeable Work resulting from approved design changes to incorporate piles driven out of 
tolerance. Ensure the Contractor’s Engineer of Record performs any redesign and signs and seals 
the redesign drawings and computations. Do not begin any proposed redesign until it has been 
reviewed for acceptability and approved by the Engineer. 

455-5.16 Disposition of Pile Cut-offs, Test Piles, and Load Test Materials: 
  455-5.16.1 Pile Cut-offs: 
   (a) Steel Piling: Unless shown otherwise in the plans, the Department will 
retain ownership of cut-off sections, or portions of cut-off sections, and unused piling 20 feet 
long or longer that are not damaged. Deliver them to the Department’s nearest maintenance yard. 
Ensure that sections of piles delivered to the maintenance yard are straight and undamaged. Cut 
off the damaged portions prior to delivery. Take ownership of cut-off sections less than 20 feet 
long. Remove them from the job, and dispose of them. 
   (b) Other Pile Types: Upon completion of all work under the Contract in 
connection with piling, unless shown otherwise in the plan, take ownership of any unused cut-off 
lengths remaining, and remove them from the right-of-way. Provide areas for their disposal. 
  455-5.16.2 Test Piles: Where so directed by the plans or the Engineer, cut off, or 
build-up as necessary, test piles, and leave them in place as permanent piles. Extract and replace 
test piles driven in permanent position and found not suitable for use at no expense to the 
Department. Pull, or cut off at an elevation 2 feet below the ground surface or bottom of 
proposed excavation, test piles driven out of permanent position, and dispose of the removed 
portion of the test pile. 
   When test piles are required to be driven in permanent pile positions, the 
Contractor may elect to drive the test pile out of position, with the approval of the Engineer, 
provided that a replacement pile is furnished and driven by the Contractor at no expense to the 
Department in the position that was to be occupied by the test pile. Under this option, the 
Department will pay for the test pile in the same manner as if it were in permanent position. 
   Unless otherwise directed in the plans or by the Engineer, retain 
ownership of test piles that are pulled or cut off and provide areas for their disposal. 

455-6 Timber Piling. 
 455-6.1 Description: Drive timber piles constructed of round timber of the kind and 
dimensions specified in the plans at the locations and to the elevations shown in the plans, or as 
directed by the Engineer. 
 455-6.2 Materials: Meet the timber piling requirements of Section 953. Treat the piles 
according to the applicable provisions of Section 955. Treat all cuts and drilled holes in 
accordance with 470-3. 

455-6.3 Preparation for Driving: 
  455-6.3.1 Caps: Protect the heads of timber piles during driving, using a cap of 
approved type, that will distribute the hammer blow over the entire cross-section of the pile. 
When necessary, cut the head of the pile square before beginning pile driving. 
  455-6.3.2 Collars: Provide collars or bands to protect piles against splitting and 
brooming at no expense to the Department. 



 

  455-6.3.3 Shoes: Provide piles shod with metal shoes, of a design satisfactory to 
the Engineer, at no expense to the Department. Shape pile tips to receive the shoe and install 
according to the manufacturer’s directions. 
 455-6.4 Storage and Handling: Store and handle piles in the manner necessary to avoid 
damage to the piling. Take special care to avoid breaking the surface of treated piles. Do not use 
cant dogs, hooks, or pike holes when handling and storing the piling. 
 455-6.5 Cutting Off: Saw off the tops of all timber piles at the elevation indicated in the 
plans. Saw off piles which support timber caps to the exact plane of the superimposed structure 
so that they exactly fit it. Withdraw and replace broken, split, or misplaced piles. 
 455-6.6 Build-ups: The Engineer will not permit splices or build-ups for timber piles. 
Extract piles driven below plan elevation and drive a longer pile. 

455-6.7 Pile Heads: 
  455-6.7.1 Piles with Timber Caps: On piles wider than the timber caps, dress off 
to a slope of 45 degrees the part of the pile head projecting beyond the sides of the cap. Coat the 
cut surface with the required preservative over which place a sheet of copper, of a weight of 
10 oz/ft2 or greater, meeting the requirements of ASTM B 370. Provide a cover that measures at 
least 4 inches more in each dimension greater than the diameter of the pile. Bend the cover down 
over the pile and fasten the edges with large head copper nails or three wraps of No. 12 copper 
wire. 
  455-6.7.2 Fender and Bulkhead Piles: First paint the heads of fender piles and 
of bulkhead piles with preservative and then cover with copper as provided above for piles 
supporting timber caps. 

455-7 Prestressed Concrete Piling. 
 455-7.1 Description: Provide prestressed concrete piles that are manufactured, cured, 
and driven in accordance with the requirements of the Contract Documents. Provide piles full 
length without splices when transported by barge or transported by truck without the need of a 
special over length permit. When piles are of a length which requires a special over length permit 
to transport and splicing is desired, provide minimal splices. Include the cost of the splices in the 
cost of the pile. 
 455-7.2 Manufacture: Fabricate piles in accordance with Section 450. 

455-7.3 Storage and Handling: 
  455-7.3.1 Time of Driving Piles: Drive prestressed concrete piles at any time 
after the concrete has aged at least seven days and the concrete compressive strength is equal to 
or greater than the specified 28 day compressive strength. 
  455-7.3.2 Storage: Support piles on adequate dunnage both in the prestress yard 
and at the job site in accordance with the locations shown in the plans to minimize undue 
bending stresses or creating a sweep or camber in the pile. 
  455-7.3.3 Handling: Handle and store piles in the manner necessary to eliminate 
the danger of fracture by impact or of undue bending stresses in handling or transporting the 
piles from the forms and into the leads. In general, lift concrete piles by means of a suitable 
bridge or slings attached to the pile at the locations shown in the plans. Construct slings used to 
handle piles of a fabric material or braided wire rope constructed of six or more wire ropes which 
will not mar the corners or the surface finish of the piles. Do not use chains to handle piles. 
During transport, support concrete piles at the lifting locations shown in the plans or fully 
support them throughout 80% or more of their length. In handling piles for use in salty or 
brackish water, exercise special care to avoid damaging the surface and corners of the pile. If an 



 

alternate transportation support arrangement is desired, submit calculations, signed and sealed by 
the Specialty Engineer, for approval by the Engineer prior to transporting the pile. Calculations 
must show that the pile can be transported without exceeding the bending moments calculated 
using the support locations shown in the plans. 
 455-7.4 Cracked Piles: The Engineer will reject any pile that becomes cracked in 
handling to the point that a transverse or longitudinal crack extends through the pile, shows 
failure of the concrete as indicated by spalling of concrete on the main body of the pile adjacent 
to the crack, or which in the opinion of the Engineer will not withstand driving stresses. The 
Engineer will not reject any pile for the occasional minor surface hairline cracking caused by 
shrinkage or tensile stress in the concrete from handling. 
  Do not drive piling with irreparable damage, which is defined as any cracks that 
extend through the pile cross-sectional area that are, or will be, below ground or water level at 
the end of driving. Such cracks are normally evidenced by emitting concrete dust during their 
opening and closing with each hammer blow. Remove and replace broken piles or piles cracked 
to the extent described above at no expense to the Department. The Engineer will accept cracks 
less than 0.005 inch which do not extend through the pile. Using approved methods, cut off and 
splice or build-up to cut-off elevation piles with cracks greater than 0.005 inch at the pile head or 
above ground or water level, and piles with cracks above ground or water level which extend 
through the cross-sectional area of the pile. The Engineer, at his discretion, may require 
correction of pile damage or pile cracks by cutting down the concrete to the plane of sound 
concrete below the crack and rebuilding it to cut-off elevation, or the Engineer may reject the 
pile. Extract and replace rejected piles that cannot be repaired, at no expense to the Department. 
  Take appropriate steps to prevent the occurrence of cracking, whether due to 
handling or driving. When cracking occurs during driving take immediate steps to prevent 
additional cracking by using thicker cushions or reducing the ram stroke length. Revise handling 
and transporting equipment and procedures as necessary to prevent cracking during handling and 
transportation. 
 455-7.5 Preparation for Transportation: Cut any strands protruding beyond the ends of 
the pile flush with the surface of the concrete using an abrasive cutting blade before transporting 
the piles from the casting yard. 
  Cut the metal handling devices cast into the concrete back to a minimum depth of 
1 inch and patch with an approved epoxy mortar, mixed, applied and cured in accordance with 
the manufacturer’s recommendations before transporting the piles from the casting yard. 
 455-7.6 Method of Driving: Unless otherwise directed, drive piles by a hammer or by 
means of a combination of water jets and hammer. When using jets in combination with a 
hammer, withdraw the jets and drive the pile by the hammer alone, to secure final penetration 
and to rigidly fix the tip end of the pile. Keep jets in place if they are being used to continuously 
eliminate the soil resistance in the scour zone. 

455-7.7 Extensions and Build-ups Used to Increase Production Lengths: 
  455-7.7.1 General: Where splices and build-ups for concrete piles are necessary, 
such splices and build-ups to be driven, or those 21 feet or longer, are to be prestressed precast 
sections. Ensure that build-ups less than 21 feet in length and not to be driven consist of a non-
prestressed reinforced section meeting the requirements of 455-7.7.3. The Contractor may 
construct build-ups less than 2 feet in length in accordance with 455-11.8. When splicing a 
prestressed precast section onto the original pile and, after driving, the length of spliced section 
below cut-off elevation is 4 feet or less, remove the pile concrete to the cut-off elevation and 



 

leave the dowels in place to be incorporated into the cap as directed by the Engineer. The 
Contractor may cut the length of dowels which becomes exposed to a length of 48 inches from 
the plane of pile-splice. 
   These requirements are not applicable to specially designed piling. Make 
splices for special pile designs as shown in the plans. 
  455-7.7.2 Extensions to be Driven or Those 21 feet or Longer: Construct 
extensions to be driven or extensions 21 feet or longer in length in accordance with the details 
shown in the plans and in a manner including the requirements, sequences, and procedures 
outlined below: 
   (a) Cast a splice section in accordance with Section 450 with the dowel 
steel in the correct position and alignment. 
   (b) Drill dowel holes using an approved steel template that will position 
and align the drill bit during drilling. Drill holes a minimum of 2 inches deeper than the length of 
the dowel to be inserted. 
   (c) Clean the drilled dowel holes by inserting a high pressure air hose to 
the bottom of the hole and blowing the hole clean from the bottom upward. Eliminate any oil, 
dust, water, and other deleterious materials from the holes and the concrete surfaces to be joined. 
   (d) Mix the adhesive components in accordance with the manufacturer’s 
directions. Do not mix sand or any other filler material with the epoxy components unless it is 
prepackaged by the manufacturer for this specific purpose. Use adhesives meeting the 
requirements of Section 926 for Type B Epoxy Compounds. 
   (e) After ensuring that all concrete surfaces are dry, fill the dowel holes 
with the adhesive material. 
   (f) Place forms around joints between the pile sections. 
   (g) Insert the dowels of the spliced section into the adhesive filled holes of 
the bottom section and position the spliced section so that the axes of the two sections are in 
concentric alignment and the ends of the abutting sections are spaced 1/2 inch apart. The 
Contractor may use small steel spacers of the required thickness provided they have 3 inches or 
more of cover after completing the splice. Fill the space between the abutting sections 
completely with the adhesive. 
   (h) Secure the spliced sections in alignment until the adhesive is cured in 
accordance with the manufacturer’s directions for the time appropriate with the prevailing 
ambient temperatures. Do not utilize the crane to secure the pile extension during the adhesive 
cure time. Utilize alignment braces to maintain the proper pile alignment during the epoxy cure 
time. 
   (i) After curing is completed, remove alignment braces and forms and 
clean and dress the spliced area to match the pile dimensions. 
  455-7.7.3 Precast Reinforced Build-ups: Construct Precast Reinforced Build-
ups in accordance with the requirements of this Subarticle, Section 346, and Section 400. 
Provide the same material for the form surfaces for precast build-ups as was used to form the 
prestressed piles. Use concrete of the same mix as used in the prestressed pile and dimension the 
cross-section the same as piling being built up. Install build-ups as specified in 455-7.7.2(b) 
through 455-7.7.2(i). Apply to the build-ups the same surface treatment or sealant applied to the 
prestressed piles. The Department will make payment for authorized build-ups at the respective 
Contract unit prices per foot for Prestressed Concrete Piling. 



 

 455-7.8 Pre-Planned Splices: When the contractor elects to use piles which are spliced 
together to obtain the authorized production length, splices shall be made by the doweled splice 
method contained in the plans or may be made using proprietary splices which are listed on the 
Department’s QPL. Splice test piles in the same manner as the production piles. Include in the 
pile installation plan, the chosen method of splicing and the approximate locations of the splice. 
Generally, place the splice at approximately the midpoint between the estimated pile tip and the 
ground surface, considering scour if applicable. Stagger the splice location between adjacent 
piles by a minimum of 10 feet. Obtain the Engineer’s approval prior to constructing any pile 
sections. Construct piles which are to be spliced using the doweled splice with preformed dowel 
holes in the bottom section and embedded dowels in the upper section. Provide splices 
constructed using doweled splice shown in the plans or a mechanical pile splice, listed on the 
Department’s QPL. Mechanical pile splices shall be capable of developing the following 
capacities in the pile section unless shown otherwise in the plans and capable of being installed 
without damage to the pile or splice: 

a) Compressive strength = (Pile Cross sectional area) x (28 day concrete 
strength) 

b) Tensile Strength = (Pile Cross sectional area) x 900 psi 
 

Pile Size (inches) Bending Strength (kip-feet) 
18 245 
20 325 
24 600 
30 950 

 
 455-7.9 Pile Cut-offs: After the completion of driving, cut piles off which extend above 
the cut-off elevation with an abrasive saw. Make the cut the depth necessary to cleanly cut 
through the prestressed strands. Take ownership and dispose of cut-off sections not used 
elsewhere as allowed by this Section. 

455-8 Steel Piling. 
 455-8.1 Description: Furnish, splice, drive, and cut off structural steel shapes to form 
bearing piles. Include in this work the installation of bracing members of structural steel by 
bolting or welding, construction of splices and the filling of pipe piles with the specified 
materials. 
 455-8.2 Material: For the material in rolled steel piles, pile bracing, scabs, wedges, and 
splices, meet the requirements of Section 962. 
 455-8.3 Pile Splices: Order and use the full authorized pile length where practicable. Do 
not splice to obtain authorized lengths less than 40 feet except when shown in the plans. When 
approved by the Engineer, perform splicing to obtain authorized lengths between 40 and 60 feet. 
The Engineer will permit splicing to obtain authorized lengths in excess of 60 feet. 
  Where the pile length authorized is not sufficient to obtain the required bearing 
value or penetration, order an additional length of pile and splice it to the original length. 
  Make all splices in accordance with the plan details. Payment for pile splicing will 
be limited as specified in 455-11.8. 
 455-8.4 Welding: Make all welded connections to steel piles by electric arc welding, in 
accordance with details shown in the plans and in compliance with the general requirements of 



 

AWS D1.5. Electroslag welding is not permitted. Welds will be inspected by visual methods 
only. 
 455-8.5 Pile Heads and Tips: Cut off all piles at the elevation shown in the plans. If 
using a cutting torch, make the surface as smooth as practical. 
  Where foundation material is so dense that the Contractor cannot drive the pile to 
the required penetration and firmly seat it without danger of crumpling the tip, reinforce the tips 
with approved cast steel point protectors as shown in the plans or required by the Engineer. 
Construct point protectors in one piece of cast steel meeting the requirements of ASTM A 27, 
Grade 65-35 heat treated to provide full bearing for the piles. Attach points by welding according 
to the recommendations of the manufacturer. 
 455-8.6 Pile Bent Bracing Members: Place structural steel sway and cross bracing, and 
all other steel tie bracing, on steel pile bents and bolt or weld in place as indicated in the plans. 
Where piles are not driven into position in exact alignment as shown in the plans, the Engineer 
may require the use of fills and shims between the bracing and the flanges of the pile. Furnish 
and place all fills and shims required to square and line up faces of flanges for cross bracing at 
no additional expense to the Department. 
 455-8.7 Coating: Coat exposed parts of steel piling, wedging, bracing, and splices in 
accordance with the provisions for coating structural steel as specified in Section 560, except as 
might be otherwise specified in the plans. 
 455-8.8 Storage and Handling: While handling or transporting the piles from the point 
of origin and into the leads, store and handle in the manner necessary to avoid damage due to 
bending stresses. In general, lift steel piles by means of a suitable bridge or a sling attached to the 
pile at appropriate points to prevent damage. Lift the pile from the horizontal position in a 
manner that will prevent damage due to bending of the flanges and/or web. 
 455-8.9 Filling Pipe Piles: When required by the plans, fill pipe piles with the specified 
materials. Use clean concrete sands and concrete meeting the requirements of Section 346. Place 
concrete in pipes containing water using methods in accordance with 455-15.9 with modified 
tremie and pump line sizes. Concrete may be placed directly into pipes which are dry. Construct 
and place reinforcement cages in accordance with 455-16. Reinforcement cages may be installed 
before concrete placement or after concrete placement is completed if proper alignment and 
position is obtainable. 

455-9 Sheet Piling. 
 455-9.1 Description: Leave permanent piling in place as part of the finished work and 
generally remove temporary piling after each construction phase. 
 455-9.2 Materials: Meet the following requirements: 

Concrete with Air Entrainment ..........................Section 346 
Bar Reinforcement .............................................Section 931 
Prestressing Reinforcement ...............................Section 933 
Steel Sheet Piles ...............................................Section 962* 
*For temporary steel sheet piles meet the requirements specified in the plans. 

 455-9.3 Steel Sheet Piling: Drive steel sheet piling and cut off true to line and grade. 
Install steel sheet piling with a suitable hammer. Remove and replace any section damaged 
during handling and installation at no additional expense to the Department. 
  455-9.3.1 Method of Installation: Where rock or strong material is encountered 
such that the sheet piles cannot be set to grade by driving, remove the strong material by other 
acceptable means, such as excavation and backfilling or by punching. When the plans do not 



 

indicate the existence of rock or strong material, work of removing or punching the strong 
material or rock will be paid for as Unforeseeable Work. 

455-9.4 Concrete Sheet Piling: 
  455-9.4.1 Description: Ensure that Concrete Sheet Piling is of prestressed 
concrete construction and manufactured, cured, and driven in accordance with the requirements 
of the Contract Documents. Use these piles in bulkheads and abutments and at other locations as 
shown in the plans. 
  455-9.4.2 Manufacture of Piles: Ensure that the piles are fabricated in 
accordance with Section 450. 
  455-9.4.3 Method of Installation: Jet concrete sheet piling to grade where 
practical. The Engineer will require a minimum of two jets. Provide water at the nozzles of 
sufficient volume and pressure to freely erode material adjacent to the piles. Where encountering 
rock or strong material, such that the sheet piles cannot be set to grade by jetting, remove the 
strong materials by other acceptable means, such as excavation and backfilling or by punching 
with a suitable punch. When the plans do not indicate the existence of rock or strong material 
and the piles cannot be set by jetting, the Department will pay for the work of removing or 
punching the strong material or rock as Unforeseeable Work. 
  455-9.4.4 Grouting and Caulking: Concrete sheet piles are generally detailed to 
have tongues and grooves on their lower ends, and double grooves on their upper ends. Where so 
detailed, after installation, clean the grooves of all sand, mud, or debris, and fully grout the 
grooves. Use approved plastic bags (sheaths) which will meet the shape and length of the groove 
to be grouted to contain the plastic grout within the double grooves. Provide grout composed of 
one part cement and two parts sand. The Contractor may use clean local sand or beach sand in 
this grout. In lieu of sand-cement grout, the Contractor may use Class I concrete, using small 
gravel or crushed stone coarse aggregate. Deposit the grout through a grout pipe placed within a 
watertight plastic sheath (bag) extending the full depth of the double grooves and which, when 
filled, completely fills the slot formed by the double grooves. 
 455-9.5 Storage and Handling: Handle and store all sheet piles in a manner to prevent 
damage. Handle long sheet piles with fabric slings or braided wire rope constructed of six or 
more wire ropes placed at appropriate lift points to prevent damage due to excessive bending. 

455-10 Pile Installation Plan. 
 455-10.1 General: Complete the Pile Driving Installation Plan form provided by the 
Engineer. Return the Pile Driving Installation Plan information to the Engineer at the 
preconstruction conference or no later than 30 days before driving the first pile. Ensure the Pile 
Driving Installation Plan information includes the following: 
  1. List and size of proposed equipment including cranes, barges, driving 
equipment, jetting equipment, compressors, and preformed pile hole equipment. Include 
manufacturer’s data sheets on hammers. 
  2. Methods to determine hammer energy in the field for determination of pile 
capacity. Include in the submittal necessary charts and recent calibrations for any pressure 
measuring equipment. 
  3. Detailed drawings of any proposed followers. 
  4. Detailed drawings of templates. 
  5. Details of proposed load test equipment and procedures, including recent 
calibrations of jacks and required load cells. 
  6. Sequence of driving of piles for each different configuration of pile layout. 



 

  7. Proposed schedule for test pile program and production pile driving. 
  8. Details of proposed features and procedures for protection of existing 
structures. 
  9. Required shop drawings for piles, cofferdams, etc. 
  10. Methods and equipment proposed to prevent displacement of piles during 
placement and compaction of fill within 15 feet of the piles. 
  11. Methods to prevent deflection of battered piles due to their own weight and to 
maintain their as-driven position until casting of the pile cap is complete. 
  12. Proposed pile splice locations and details of any proprietary splices 
anticipated to be used. 
 455-10.2 Acceptance of Equipment and Procedures: All equipment and procedures are 
subject to satisfactory field performance. Make any required changes that may result from 
unsatisfactory field performance. The Engineer will give final acceptance after the Contractor 
makes necessary modifications. Do not make any changes in the driving system after acceptance 
without authorization of the Engineer. A hammer repaired on site or removed from the site and 
returned is considered to have its performance altered (efficiency increased or decreased), which 
is considered a change in the driving system and is subject to a Dynamic Load Test in 
accordance with 455-5.13 at no additional cost to the Department. 

455-11 Method of Measurement (All Piling). 
 455-11.1 Treated Timber Piling: The quantity to be paid for will be the length, in feet, 
furnished, placed, and accepted according to the authorized lengths list, including any additions 
and excluding any deletions thereto, as approved by the Engineer. 

455-11.2 Prestressed Concrete Piling: 
  455-11.2.1 General: The quantity to be paid for will be the length, in feet, of 
Prestressed Concrete Piling furnished, driven and accepted according to the authorized lengths 
list, including any additions and excluding any deletions thereto, as approved by the Engineer. 
  455-11.2.2 Furnished Length: The furnished length of precast concrete piles will 
be considered as the overall length from head to tip. Final pay length will be based on the casting 
length as authorized in accordance with 455-5.14.3 subject to provisions of 455-11.2.3 through 
455-11.2.12, 455-11.8 and 455-11.9. 
  455-11.2.3 Build-ups: The lengths of pile build-ups authorized by the Engineer, 
measured from the plane of cutback or the joint between the sections, to head of build-up, will be 
included in the quantities of Piling. 
  455-11.2.4 Piles Requiring Cut-offs: No deduction from the length, in feet, of 
Piling will be made if cut-offs are required after the pile has been driven to satisfactory bearing. 
  455-11.2.5 Piles Driven Below Cut-off Elevation: Where a pile is driven below 
cut-off elevation and satisfactory bearing is obtained so that no further driving is required, the 
length of pile driven will be measured from cut-off elevation to tip of the pile. 
  455-11.2.6 Driving of Splice: If a pile is driven below cut-off and satisfactory 
bearing is not obtained, and additional driving is required after construction of a satisfactory 
splice, an additional 10 feet of piling will be paid for the additional driving. This compensation 
for driving of splice, however, will not be allowed for test piles that are spliced and redriven. 
  455-11.2.7 Replacing Piles: In the event a pile is broken or otherwise damaged to 
the extent that the damage is irreparable, in the opinion of the Engineer, the Contractor shall 
extract and replace the pile at no additional expense to the Department. In the event that a pile is 
mislocated by the Contractor, the Contractor shall extract and replace the pile at no expense to 



 

the Department except when a design change proposed by the Contractor is approved by the 
Department as provided in 455-5.15.5. 
   In the event that a pile is driven below cut-off without obtaining the 
required bearing, and the Engineer elects to have the pile pulled and a longer pile substituted, it 
will be paid for as Unforeseeable Work. In the event a pile is damaged or mislocated, and the 
damage or mislocation is determined to be the Department’s responsibility, the Engineer may 
elect to have the pile extracted, and it will be paid for as Unforeseeable Work. If the extracted 
pile is undamaged and driven elsewhere the pile will be paid for at 30% of the Contract unit price 
for Piling. When the Department determines that it is responsible for damaged or mislocated pile, 
and a replacement pile is required, compensation will be made under the item for Piling, for both 
the original pile and replacement pile. 
   The Contractor may substitute a longer pile in lieu of splicing and 
building-up a pile. In this event, the Contractor will be paid for the original authorized length of 
the pile, plus any additional length furnished by the Contractor up to the authorized length of the 
build-up, as Piling. No payment will be made for extracting the original pile furnished or will 
any payment be made for a pile splice. 
  455-11.2.8 Underwater Driving: When the Contractor selects one of the optional 
underwater driving methods, payment will be made by selecting the applicable method from the 
following: 
   (a) Using a pile longer than the authorized length: Payment for piling will 
be made only for the authorized length at that location unless the length of pile from cut-off 
elevation to the final tip elevation is greater than the authorized length, in which case payment 
for piling will be made from cut-off elevation to final tip elevation. No payment will be made for 
pile splice, when this option is selected, unless the pile is physically spliced and the splice is 
driven below cut-off elevation to achieve bearing. When making and driving a pile splice below 
cut-off elevation to achieve bearing, the length to be paid for piling will be the length between 
cut-off elevation and final pile tip elevation. 
   (b) Using an underwater hammer: Payment for piling and pile splices will 
be in accordance with 455-11.2.1 through 455-11.2.7 and 455-11.2.10. The Contractor shall 
furnish additional lengths required to provide the full length confirmation pile at no expense to 
the Department. Payment for piling for the full length confirmation pile will be the authorized 
length of the pile, unless the length driven below cut-off elevation is greater than the authorized 
length, in which case the length to be paid for will be the length between cut-off elevation and 
the final tip elevation. Splices in confirmation piles will be paid for only when the splice is 
driven below cut-off elevation. 
   (c) Using a pile follower: When a pile follower is used with a conventional 
pile driving system, the method of payment will be the same as shown above in 455-11.2.10(b). 
  455-11.2.9 Set-Checks/Test Piles: As described in 455-5.12.1, there will be no 
separate payment for the initial four set-checks performed within 72 hours of initial driving. For 
each additional set-check performed within 72 hours of initial driving, an additional quantity of 
10 feet piling will be paid. 
  455-11.2.10 Set-Check/Production Piles: As described in 455-5.10.4(a), there 
will be no separate payment for one initial set-check. For each additional set-check performed 
within 72 hours from the end of initial driving, an additional quantity of 10 feet of piling will be 
paid. 



 

455-11.3 Steel Piling: 
  455-11.3.1 General: The quantity to be paid for will be the length, in feet, of 
Steel Piling furnished, spliced, driven and accepted, up to the authorized length, including any 
additions and excluding any deletions thereto as approved by the Engineer. 
  455-11.3.2 Point Protectors: The quantity to be paid for will be each for the total 
of point protectors authorized, furnished, and properly installed. 
 455-11.4 Test Piles: The quantity to be paid for of test piles of various types, will be the 
length, in feet, of Test Piling furnished, driven and accepted, according to the authorized length 
list, and any additions or deletions thereof as approved by the Engineer. 
  Where a test pile is left in place as a permanent pile, it will be paid for only as 
Test Piles. Any extensions necessary to continue driving the pile for test purposes, as authorized 
by the Engineer, will be paid for as Test Piles. Other build-ups made only to incorporate the pile 
into the structure as a permanent pile will be included in the quantities of regular Piling and will 
not be paid for as Test Piling. 
 455-11.5 Dynamic Load Tests: The quantity to be paid for will be the number of 
dynamic load tests as shown in the plans or authorized by the Engineer, actually applied to piles, 
completed and accepted in accordance with the Contract Documents. Dynamic load tests may be 
applied to test piles and/or production piles. 
  No separate payment will be made for dynamic load tests used to evaluate the 
Contractor’s driving equipment. This will generally be done on the first test pile or production 
pile driven on a project with each combination of proposed hammer and pile size and/or a 
separate pile to evaluate any proposed followers, or piles driven to evaluate proposed changes in 
the driving system. 
  The price for Dynamic Load Tests will include all costs related to dynamic testing 
as described in 455-5.13 including the initial instrumented drive, up to two set-checks, and two 
additional instrumented set-checks within 72 hours after the initial driving of a dynamic load test 
pile. In the event the Engineer requires an instrumented redrive of a pile previously instrumented 
more than 72 hours after initial driving, it will be paid for at 1/2 the bid price for a Dynamic 
Load Test. 
 455-11.6 Steel Sheet Piling: The quantity to be paid for will be the plan quantity area, in 
square feet, measured from top of pile elevation to the bottom of pile elevation and 
longitudinally along the top of the sheet piles as shown in the plans. Sheet piling used in 
cofferdams and to incorporate the Contractor’s specific means and methods, and not ordered by 
the Engineer, will be paid for as required in Section 125. 
 455-11.7 Concrete Sheet Piling: The quantity to be paid for will be the product of the 
number of such piles satisfactorily completed, in place, times their lengths in feet as shown in the 
plans or authorized by the Engineer. This quantity will be based upon piles 2 1/2 feet wide. 
  When the Engineer approves, the Contractor may furnish the concrete sheet piling 
in widths wider than shown in the plans; then the number of piles shall be the actual number of 
units completed times the width used divided by the width in the plans. 
 455-11.8 Pile Splices: Authorized splices in concrete piling, steel piling and test piling, 
which are made for the purpose of obtaining greater lengths than originally authorized by the 
Engineer, or to incorporate test piling in the finished structure, or for further driving of test 
piling, will be paid for as described in 455-12.12. No separate payment will be made for splices 
required to obtain the authorized length. 



 

  For concrete piles, where the head of the pile to be spliced is not more than 2 feet 
below the elevation of cut-off, the Contractor, if he so elects, may cast the pile build-up with the 
cap, under the following conditions: 
   (a) Reinforcing steel and pile dimensions will conform in every respect to 
a standard splice. 
   (b) 9 feet of piling, will be paid for as compensation for drilling and 
grouting the dowels and reinforcing steel and concrete used for-build up and all other costs for 
which provision has not otherwise been made. 
 455-11.9 Pile Redrive: The quantity to be paid for will be the number of redrives, each, 
authorized by the Engineer. Pile Redrive is defined in 455-5.10.4(b). Payment for any pile 
redrive ordered by the Engineer will consist of 20 feet of additional piling. The size of the pile 
redriven will be the same size as the furnished item for payment. 
  Pile Redrive will be paid under any of the following conditions: 
   (a) When the Engineer directs the Contractor to redrive a pile to determine 
its capacity as described in 455-5.10.4. 
   (b) When the Engineer orders the Contractor to redrive piles to reestablish 
their capacity as the result of pile heave as described in 455-5.10.5. 
 455-11.10 Pile Extraction: Piles authorized to be extracted by the Engineer and 
successfully extracted as provided in 455-11.2.9 will be paid for as Unforeseeable Work. No 
payment for extraction will be made for piles shown in the plans to be extracted or piling 
damaged or mislocated by the Contractor that are ordered to be extracted by the Engineer. 
 455-11.11 Protection of Existing Structures: The quantity to be paid for will be at the 
Contract lump sum price. When the Contract Documents do not include an item for protection of 
existing structures, the cost of settlement monitoring as required by these Specifications will be 
included in the cost of the piling items; however, work in addition to settlement monitoring will 
be paid for as Unforeseeable Work when such additional work is ordered by the Engineer. 
 455-11.12 Static Load Tests: The quantity to be paid for will be the number of static 
load tests of the designated tonnages, each, as shown in the plans or authorized by the Engineer, 
actually applied to piles, completed and accepted in accordance with the plans and these 
Specifications. 
 455-11.13 Preformed Pile Holes: The quantity to be paid for will be 30% of one foot of 
piling for each foot of completed Preformed Pile Holes acceptably provided, complete for the 
installation of the bearing piles, regardless of the type of pile installed therein. Only those holes 
authorized to be paid for, as provided in 455-5.9.3, will be included in the measurement for 
payment. The Engineer will authorize payment for Preformed Pile Holes only when the pile has 
been placed in proper position and has achieved the required penetration. 

455-12 Basis of Payment (All Piling). 
 455-12.1 Treated Timber Piling: Price and payment will be full compensation for 
furnishing all materials, including collars, metal shoes, copper cover sheets, preservatives and 
tar, and for wrapping pile clusters with wire cable, where so shown in the plans. 
 455-12.2 Prestressed Concrete Piling: Price and payment will be full compensation for 
the cost of furnishing and placing all reinforcing steel, predrilled holes, furnishing the material 
for and wrapping pile clusters with wire cable where so shown in the plans and grouting of 
preformed pile holes when shown in the plans. Payment will be made in two increments: 70% of 
the unit price for Prestressed Concrete Piling for each foot fabricated and accepted as stockpiled 



 

materials, and 30% of the unit price for Prestressed Concrete Piling for the entire authorized 
length upon completion of driving. 
 455-12.3 Steel Piling: Price and payment will be full compensation for all labor, 
equipment, and materials required for furnishing and installing Steel Piling, including welding 
and painting as specified and the cost of predrilling pile holes described in 455-5.1.1. The cost of 
any sand or concrete fill and reinforcing steel in pipe piles will be included in the price for Steel 
Piling. Payment will be made in two increments: 70% of the unit price for Steel Piling for each 
foot (meter) fabricated and accepted as stockpiled materials, and 30% of the unit price for Steel 
Piling for the entire authorized length upon completion of driving. 
  Bracing and other metal parts attached to or forming a part of piling or bracing 
and not otherwise classified, will be measured and paid for as provided in Section 460. 
 455-12.4 Test Piles: Price and payment will be full compensation for all incidentals 
necessary to complete all the work of this item except splices, build-ups, pile extractions and 
preformed pile holes authorized by the Engineer and paid for under other pay items or payment 
methods. The cost of all additional work not listed above necessary to ensure required 
penetration and attain required bearing of the test piles will be included in the price bid per foot 
of Test Pile, including driving and all other related costs. Payment will be made in two 
increments: 70% of the unit price for Test Piles for each foot fabricated and accepted as 
stockpiled materials, and 30% of the unit price for Test Piles for the entire authorized length 
upon completion of driving. 
 455-12.5 Dynamic Load Tests: Price and payment will be full compensation for all 
labor, equipment, and materials required to perform this work. 

455-12.6 Steel Sheet Piling: 
  455-12.6.1 Permanent Sheet Piling: Price and payment will be full 
compensation for all labor, equipment, and materials required for furnishing and installing steel 
sheet piling including preformed holes, but will not include furnishing and placing anchors when 
an anchored wall system is designed and detailed in the plans. In such cases, furnishing and 
installing anchors will be paid for separately. 
  455-12.6.2 Temporary Sheet Piling: For critical temporary steel sheet pile walls, 
walls which are necessary to maintain the safety of the traveling public or structural integrity of 
nearby structures, roadways and utilities during construction, that are detailed in the plans, price 
and payment will be full compensation for all labor, equipment, and materials required for 
furnishing and installing steel sheet piling including preformed holes, and including wales, 
anchor bars, dead men, soil anchors, proof tests, creep tests, and other incidental items when an 
anchored wall system is required. Removal of the sheet piling, anchors, and incidentals will be 
included in the cost per square foot for Steel Sheet Piling (Critical Temporary) When the 
temporary steel sheet pile walls are not detailed in the plans, the cost of furnishing and 
installation shall be incidental to cost of other related items and no separate payment shall be 
made. If the wall is not shown in the plans, but deemed to be critical as determined by the 
Engineer, then a design shall be furnished by the Department and paid for separately under Steel 
Sheet Piling (Critical Temporary). 
 455-12.7 Concrete Sheet Piling: Price and payment will be full compensation for 
furnishing all materials, including reinforcing steel, grouting, plastic filter fabric, preformed 
holes and installation. 
 455-12.8 Preformed Pile Holes: There will be no separate pay item for Preformed Pile 
Holes. Payment will be made as the unit price for Piling of the applicable pile type (excluding 



 

sheet pile) for 30% of each foot of hole which is preformed when authorized by the Engineer. 
Price and payment will be full compensation for all labor, equipment, and materials required to 
perform this work. 
 455-12.9 Protection of Existing Structures: Price and payment will be full 
compensation for all labor, equipment, and materials required to perform this work. 
 455-12.10 Point Protectors: Price and payment will be full compensation for all labor, 
equipment, and materials required to perform this work. 
 455-12.11 Static Load Tests: Price and payment will be full compensation for all labor, 
equipment, and materials required to perform this work. 
 455-12.12 Pile Splices: The quantity of this item will be determined as provided in 
455-11.8. Payment for each Steel Pile Splice authorized by the Engineer will be made as 20 feet 
of additional steel piling. Payment for each Concrete Pile Splice authorized by the Engineer will 
be made as 30 feet of additional prestressed concrete piling. 
 455-12.13 Prestressed Concrete Pile Cut-Off: There will be no separate pay item for 
pile cut-off. Payment for each cut-off will be made as 5 feet of additional piling furnished. 
 455-12.14 Payment Items: Payment will be made under: 

Item No. 455-  2- Treated Timber Piling - per foot. 
Item No. 455- 14- Concrete Sheet Piling - per foot. 
Item No. 455- 18- Protection of Existing Structures - lump sum. 
Item No. 455- 34- Prestressed Concrete Piling - per foot. 
Item No. 455- 35- Steel Piling - per foot. 
Item No. 455-119- Test Loads- each. 
Item No. 455-120- Point Protection - each. 
Item No. 455-133- Steel Sheet Piling - per square foot. 
Item No. 455-137- Dynamic Load Tests - each. 
Item No. 455-143- Test Piles (Prestressed Concrete) - per foot. 
Item No. 455-144- Test Piles (Steel) - per foot. 
Item No. 455-145- Test Piles (Concrete Cylinder) - per foot. 

 
C. DRILLED SHAFTS 

455-13 Description. 
 Construct drilled shaft foundations consisting of reinforced, or unreinforced when 
indicated in the plans, concrete drilled shafts with or without bell footings. 

455-14 Materials. 
 455-14.1 Concrete: For all concrete materials, meet the requirements of Section 346. 
Use concrete that is specified in the plans. 
 455-14.2 Reinforcing Steel: Meet the reinforcing steel requirements of Section 415. 
Ensure that reinforcing steel is in accordance with the sizes, spacing, dimensions, and the details 
shown in the plans. 

455-15 Construction Methods and Equipment. 
455-15.1 General Requirements: 

  455-15.1.1 Templates: Provide a fixed template, adequate to maintain shaft 
position and alignment during all excavation and concreting operations, when drilling from a 
barge. Do not use floating templates (attached to a barge). The Engineer will not require a 



 

template for shafts drilled on land provided the Contractor demonstrates satisfactorily to the 
Engineer that shaft position and alignment can be properly maintained. The Engineer will require 
a fixed template, adequate to maintain shaft position and alignment during all excavation and 
concreting operations, for shafts drilled on land when the Contractor fails to demonstrate 
satisfactorily that he can properly maintain shaft position and alignment without use of a 
template. 
  455-15.1.2 Drilled Shaft Installation Plan: At the preconstruction conference 
submit a drilled shaft installation plan for review by the Engineer. Final approval will be subject 
to satisfactory performance. Include in this plan the following details: 
   1. Name and experience record of drilled shaft superintendent or foreman 
in responsible charge of drilled shaft operations. Ensure the drilled shaft superintendent or 
foreman in responsible charge of the drilled shaft operations has a minimum of one year of 
experience of installing drilled shafts of the size and depth shown in the plans and a minimum of 
three years experience in the construction of drilled shafts using the following methods: 
    a. Mineral slurry, 
    b. Casings up to the length shown in the plans, 
    c. Shaft drilling operations on water under conditions as shown in 
the plans. 
   2. List and size of proposed equipment, including cranes, drills, augers, 
bailing buckets, final cleaning equipment, desanding equipment, slurry pumps, core sampling 
equipment, tremies or concrete pumps, casings, etc. 
   3. Details of sequence of construction operations and sequence of shaft 
construction in bents or shaft groups. 
   4. Details of shaft excavation methods and drilling log procedures. 
   5. Details of slurry, including proposed methods to mix, circulate, desand, 
test methods, and proposed testing laboratory to document test results. 
   6. Details of proposed methods to clean shaft after initial excavation. 
   7. Details of shaft reinforcement, including methods to ensure 
centering/required cover, cage integrity during placement, placement procedures, cage support, 
and tie downs. 
   8. Details of concrete placement, including elapsed concrete placement 
times and proposed operational procedures for concrete tremie or pump, including initial 
placement, raising during placement, and overfilling of the shaft concrete. Provide provisions to 
ensure proper final shaft cutoff elevation. 
   9. Details of casing removal when removal is required, including 
minimum concrete head in casing during removal. 
   10. Required submittals, including shop drawing and concrete design 
mixes. 
   11. Details of any required load tests, including equipment and 
procedures, and recent calibrations for any jacks or load cells. 
   12. Details of any required cross-hole-sonic logging (CSL) tubes, test 
equipment, procedures and proposed CSL Specialty Engineer to perform, log, analyze, and 
report the test results. 
   13. Methods and equipment proposed to prevent displacement of casing 
and/or shafts during placement and compaction of fill. 



 

   14. Details of environmental control procedures used to prevent loss of 
slurry or concrete into waterways or other protected areas. 
   15. Proposed schedule for test shaft installation, load tests and production 
shaft installation. 
   16. Other information shown in the plans or requested by the Engineer. 
   The Engineer will evaluate the drilled shaft installation plan for 
conformance with the Contract Documents. Within 20 days after receipt of the plan, the Engineer 
will notify the Contractor of any additional information required and/or changes that may be 
necessary in the opinion of the Engineer to satisfy the Contract Documents. The Engineer will 
reject any part of the plan that is unacceptable. Submit changes agreed upon for reevaluation. 
The Engineer will notify the Contractor within seven days after receipt of proposed changes of 
their acceptance or rejection. All equipment and procedures are subject to trial and satisfactory 
performance in the field. 
   Acceptance by the Engineer does not relieve the Contractor of the 
responsibility to perform the work in accordance with the Contract Documents. The Installation 
Plan is for the Contractor to explain the approach to the work and allow the Engineer an 
opportunity to comment on the equipment and procedures chosen before field operations begin. 
The Engineers acceptance is not a guarantee that the chosen methods and equipment are capable 
of obtaining the required results, this responsibility lies with the Contractor. 
  455-15.1.3 General Methods & Equipment: Perform the excavations required 
for the shafts and bell footings, through whatever materials encountered, to the dimensions and 
elevations shown in the Contract Documents, using methods and equipment suitable for the 
intended purpose and the materials encountered. Provide equipment capable of constructing 
shafts supporting bridges to a depth equal to the deepest shaft shown in the plans plus 15 foot or 
plus three times the shaft diameter, whichever is greater, except when the plans require 
equipment capable of constructing shafts to a deeper depth. Provide equipment capable of 
constructing shafts supporting non-bridge structures, including mast arms, signals, signs and 
light supports to a depth equal to the deepest shaft shown in the plans plus 5 feet. 
   Construct drilled shafts according to the Contract Documents using 
generally either the dry method, wet method, casing method, or permanent casing method as 
necessary to produce sound, durable concrete foundation shafts free of defects. Use the 
permanent casing method only when required by the plans or authorized by the Engineer. When 
the plans describe a particular method of construction, use this method except when permitted 
otherwise by the Engineer after field trial. When the plans do not describe a particular method, 
propose a method on the basis of its suitability to the site conditions and submit it for approval 
by the Engineer. 
   Set a suitable temporary removable surface casing. The minimum surface 
casing length is the length required to prevent caving of the surface soils and to aid in 
maintaining shaft position and alignment. The Engineer may require predrilling with slurry 
and/or overreaming to the outside diameter of the casing to install the surface casing at some 
sites. 
 455-15.2 Dry Construction Method: Use the dry construction method only at sites 
where the ground water table and soil conditions, generally stiff to hard clays or rock above the 
water table, make it feasible to construct the shaft in a relatively dry excavation and where the 
sides and bottom of the shaft are stable and may be visually inspected by the Engineer prior to 
placing the concrete. 



 

  In applying the dry construction method, drill the shaft excavation, remove 
accumulated seepage water and loose material from the excavation and place the shaft concrete 
in a relatively dry excavation. 
  Use the dry construction method only when shaft excavations, as demonstrated in 
a test hole, have 12 inches or less of seepage water accumulated over a four hour period, the 
sides and bottom remain stable without detrimental caving, sloughing, or swelling for a four hour 
period, and the loose material and water can be satisfactorily removed prior to inspection and 
prior to placing concrete. Use the wet construction method or the casing construction method for 
shafts that do not meet the requirements for the dry construction method. 
  Provide temporary surface casings to aid shaft alignment and position and to 
prevent sloughing unless the Engineer determines by demonstration that the surface casing is not 
required. 
 455-15.3 Wet Construction Method: Use the wet construction method at all sites where 
it is impractical to provide a dry excavation for placement of the shaft concrete. 
  The wet construction method consists of drilling the shaft excavation below the 
water table, keeping the shaft filled with fluid (mineral slurry, natural slurry or water), desanding 
and cleaning the mineral slurry and final cleaning of the excavation by means of a bailing 
bucket, air lift, submersible pump or other approved devices and placing the shaft concrete (with 
a tremie or concrete pump extending to the shaft bottom) which displaces the water or slurry 
during concreting of the shaft excavation. Provide temporary surface casings to aid shaft 
alignment and position and to prevent sloughing of the top of the shaft except when the Engineer 
declares that the surface casing is not required. 
  Where drilled shafts are located in open water areas, construct the shafts by the 
wet method using exterior casings extending from above the water elevation into the ground to 
protect the shaft concrete from water action during placement and curing of the concrete. Install 
the exterior casing in a manner that will produce a positive seal at the bottom of the casing so 
that there is no intrusion or extrusion of water or other materials into or from the shaft 
excavation. 
  Expandable or split casings that are removable are not permitted for use below the 
water surface. 
 455-15.4 Temporary Casing Construction Method: Use the temporary casing method 
at all sites where it is inappropriate to use the dry or wet construction methods without the use of 
temporary casings other than surface casings. In this method, the hole is advanced through 
caving material by the wet method as described above. When a formation is reached that is 
nearly impervious, place a casing in the hole and seal in the nearly impervious formation. 
Proceed with drilling as with the wet method to the projected depth. Proceed with the placement 
of the concrete as with the dry method except withdraw the casing after placing the concrete. In 
the event seepage conditions prevent use of the dry method, complete the excavation and 
concrete placement using wet methods. 
  Where drilling through materials having a tendency to cave, advance the 
excavation by drilling in a mineral slurry. In the event that a caving layer or layers are 
encountered that cannot be controlled by slurry, install temporary removable casing through such 
caving layer or layers. The Engineer may require overreaming to the outside diameter of the 
casing. Take whatever steps are required to prevent caving during shaft excavation including 
installation of deeper casings. If electing to remove a casing and replace it with a longer casing 
through caving soils, adequately stabilize the excavation with slurry or backfill the excavation. 



 

The Contractor may use soil previously excavated or soil from the site if backfilling the 
excavation. The Contractor may use other approved methods which will control the size of the 
excavation and protect the integrity of the foundation soils to excavate through caving layers. 
  Before withdrawing the casing, ensure that the level of fresh concrete is at such a 
level that the fluid trapped behind the casing is displaced upward. As the casing is withdrawn, 
maintain the level of concrete within the casing so that fluid trapped behind the casing is 
displaced upward out of the shaft excavation without mixing with or displacing the shaft 
concrete. 
  The Contractor may use the casing method, when approved by the Engineer, to 
construct shafts through weak caving soils that do not contribute significant shaft shear 
resistance. In this case, place a temporary casing through the weak caving soils before beginning 
excavation. Conduct excavation using the dry construction method where appropriate for site 
conditions and the wet construction method where the dry construction method is not 
appropriate. Withdraw the temporary casing during the concreting operations unless the Engineer 
approves otherwise. 
 455-15.5 Permanent Casing Construction Method: Use the permanent casing method 
when required by the plans. In this method, place a casing to the prescribed depth before 
beginning excavation. If the Contractor cannot attain full penetration, the Engineer may direct 
the Contractor to excavate through the casing and advance the casing until reaching the desired 
penetration. In some cases the Engineer may require the Contractor to overream the outside 
diameter of the casing before placing the casing. 
  Cut the casing off at the prescribed elevation upon reaching the proper 
construction sequence and leave the remainder of the casing in place. 
 455-15.6 Excavations: When pilot holes and/or load tests are performed, the Engineer 
will use the pilot hole and/or load test results to determine the authorized tip elevations and/or 
the authorized installation criteria of the drilled shafts. Drilled shaft construction shall not begin 
until pilot hole and/or load test reports are approved by the Engineer. Shaft tip elevations based 
on pilot hole results and/or load tests may vary from the Tip Elevations presented in the plans. 
Extend drilled shaft excavations deeper by extra depth excavation when the Engineer determines 
the material encountered while drilling the shaft excavation is unsuitable and/or is not the same 
as anticipated in the design of the drilled shaft. 
  455-15.6.1 Pilot Hole: When pilot holes are shown in the plans core a pilot hole, 
prior to shaft excavation, in accordance with ASTM D 2113 Standard Practice for Diamond Core 
Drilling for Site Excavation and the Department’s Soils & Foundations Handbook using a double 
or triple wall core barrel through part or all of the shaft, to a depth of 3 times the diameter of the 
drilled shaft below the tip elevation shown in the plans, as directed by the Engineer. The 
Engineer may require the Contractor to cut any core to a total depth below the bottom of the 
drilled shaft excavation of up to 5 times the diameter of the drilled shaft. Maintain a drilling log 
during pilot hole operations that contains information such as the description of and top and 
bottom elevation of each stratum encountered, depth of penetration, drilling time in each of the 
various strata, material description, and remarks. Classify, measure, and describe core samples in 
the drilling log. Furnish two copies of the drilling log, signed by a designated representative of 
the Contractor to the Department. 
  455-15.6.2 Cores: Take cores when shown in the plans or directed by the 
Engineer to determine the character of the material directly below the shaft excavation. Provide 
equipment to retrieve the core from a depth of 5 times the diameter of the drilled shaft below the 



 

bottom of the drilled shaft excavation in accordance with ASTM D 2113 Standard Practice for 
Diamond Core Drilling for Site Excavation. Cut the cores with an approved core barrel to a 
minimum depth of 3 times the diameter of the drilled shaft below the bottom of the drilled shaft 
excavation after completing the shaft excavation, as directed by the Engineer. The Engineer may 
require the Contractor to cut any core to a total depth below the bottom of the drilled shaft 
excavation of up to 5 times the diameter of the drilled shaft. Maintain a drilling log during coring 
operations that contains information such as the description of and top and bottom elevation of 
each stratum encountered, depth of penetration, drilling time in each of the various strata; 
classify, measure, and describe core samples in the drilling log. Furnish two copies of the drilling 
log, signed by a designated representative of the Contractor to the Department. 
   For cores or pilot holes, use only a double or triple wall core barrel 
designed: 
    (a) to cut a core sample from 4 to 6 inches in diameter, at least 
5 feet in length, and, 
    (b) so that the sample of material cored can be removed from the 
shaft excavation and the core barrel in an undisturbed state, and 
   The Engineer will inspect the cores and determine the depth of required 
excavation. When considered necessary by the Engineer, take additional cores. Place the core 
samples in suitable containers, identified by shaft location, elevation from and to, and job 
number, and deliver to the Department within 48 hours after cutting. When called for in the 
plans, substitute Standard Penetration Tests (SPT) for coring. In such cases, supply these tests at 
no additional cost per foot to the Department above that bid for core (shaft excavation). 
   Provide areas for the disposal of unsuitable materials and excess materials 
as defined in 120-5 that are removed from shaft excavations, and dispose of them in a manner 
meeting all requirements pertaining to pollution. 
   When shown in the plans, excavate bells to form a bearing area of the size 
and shape shown. Bell outlines varying from those shown in the plans are permissible provided 
the bottom bearing area equals or exceeds that specified. If the diameter of the bell exceeds three 
times the shaft diameter, drill the excavation deeper as directed and form a new bell footing. 
Excavate bells by mechanical methods. 
   Furnish the additional drilled shaft concrete over the theoretical amount 
required to complete filling any excavations for bells and shafts which are larger than required 
by the plans or authorized by the Engineer, at no expense to the Department. 
 455-15.7 Casings: Ensure that casings are metal, or concrete when indicated in the plans, 
of ample strength to withstand handling and driving stresses and the pressure of concrete and of 
the surrounding earth materials, and that they are smooth and water tight. Ensure that the inside 
diameter of casing is not less than the specified size of shaft except as provided below. The 
Department will not allow extra compensation for concrete required to fill an oversize casing or 
oversize excavation. 
  The Engineer will allow the Contractor to supply casing with an outside diameter 
equal to the specified shaft diameter (O.D. casing) provided he supplies additional shaft length at 
the shaft tip. Determine the additional length of shaft required by the following relationship: 
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  where: 
D1= casing inside diameter specified = shaft diameter specified 
D2= casing inside diameter provided (D2 = D1 minus twice the wall 
thickness). 
L= authorized shaft length below ground for temporary casing methods or 
below casing for permanent casing methods. 

 
  Bear all costs relating to this additional length including but not limited to the cost 
of extra excavation, extra concrete, and extra reinforcing steel. 
  Remove all casings from shaft excavations except those used for the Permanent 
Casing Method. Ensure that the portion of casings installed under the Permanent Casing Method 
of construction below the shaft cut-off elevation remains in position as a permanent part of the 
Drilled Shaft. The Contractor may leave casings if in the opinion of the Engineer the casings will 
not adversely affect the shaft capacity in place. When casings that are to be removed become 
bound in the shaft excavation and cannot be practically removed, drill the shaft excavation 
deeper as directed by the Engineer to compensate for loss of capacity due to the presence of the 
casing. The Department will not compensate for the casing remaining. The Department will pay 
for the additional length of shaft under Item No. 455-88 and the additional excavation under Item 
No. 455-125. 
  When the shaft extends above ground or through a body of water, the Contractor 
may form the portion exposed above ground or through a body of water, with removable casing 
except when the Permanent Casing Method is specified (see 455-23.10). When approved, the 
Contractor may form drilled shafts extending through a body of water with permanent or 
removable casings. However, for permanent casings, remove the portion of metal casings 
between an elevation 2 feet below the lowest water elevation or 2 feet below ground whichever 
is higher and the top of shaft elevation after the concrete is cured. Dismantle casings removed to 
expose the concrete as required above in a manner which will not damage the drilled shaft 
concrete. Dismantle removable casings in accordance with the provisions of 455-17.5. 
  Generally when removal of the temporary casing is required, do not start the 
removal until completing all concrete placement in the shaft. The Engineer will permit 
movement of the casing by rotating, exerting downward pressure, and tapping it to facilitate 
extraction, or extraction with a vibratory hammer. Extract casing at a slow, uniform rate with the 
pull in line with the axis of the shaft. Withdraw temporary casings while the concrete remains 
fluid. 
  When conditions warrant, the Contractor may pull the casing in partial stages. 
Maintain a sufficient head of concrete above the bottom of the casing to overcome the 
hydrostatic pressure of water outside the casing. At all times maintain the elevation of the 
concrete in the casing high enough to displace the drilling slurry between the outside of the 
casing and the edge of the hole while removing the casing. 
  The Contractor may use special casing systems in open water areas, when 
approved, which are designed to permit removal after the concrete has hardened. Design special 
casings so that no damage occurs to the drilled shaft concrete during their removal. 



 

455-15.8 Slurry and Fluid in Excavation at Time of Concrete Placement: 
  455-15.8.1 Slurry: When mineral slurry is used in an excavation, use only 
processed attapulgite or bentonite clays. The Engineer will not allow polymer slurries. Use slurry 
having a mineral grain size such that it will remain in suspension and having sufficient viscosity 
and gel characteristics to transport excavated material to a suitable screening system. Use a 
percentage and specific gravity of the material to make the suspension sufficient to maintain the 
stability of the excavation and to allow proper placement of concrete. Ensure that the material 
used to make the slurry is not detrimental to concrete or surrounding ground strata. During 
construction, maintain the level of the slurry at a height sufficient to prevent caving of the hole. 
In the event of a sudden significant loss of slurry such that the slurry level cannot practically be 
maintained by adding slurry to the hole, delay the construction of that foundation until an 
alternate construction procedure has been approved. 
   Thoroughly premix the mineral slurry with clean fresh water prior to 
introduction into the shaft excavation. Ensure that the percentage of mineral admixture used to 
make the suspension is such as to maintain the stability of the shaft excavation. The Engineer 
will require adequate water and/or slurry tanks when necessary to perform the work in 
accordance with these Specifications. The Engineer will not allow excavated pits on projects 
requiring slurry tanks without the written permission of the Engineer. Take the steps necessary to 
prevent the slurry from “setting up” in the shaft, including but not limited to agitation, 
circulation, and/or adjusting the composition and properties of the slurry. Provide suitable offsite 
disposal areas and dispose of all waste slurry in a manner meeting all requirements pertaining to 
pollution. 
   Provide a qualified professional soil testing laboratory approved by the 
Engineer to perform control tests using suitable apparatus on the mineral slurry mixture to 
determine the following parameters: 
    (a) Freshly mixed mineral slurry: Measure the density of the 
freshly mixed mineral slurry regularly as a check on the quality of the suspension being formed 
using a measuring device calibrated to read within ±0.5 lb/ft3. 
    (b) Mineral slurry supplied to the drilled shaft excavation: Perform 
the following tests on the mineral slurry supplied to the shaft excavation and ensure that the 
results are within the ranges stated in the table below: 
 

Item to be measured Range of Results at 68ºF Test Method 

Density 

64 to 73 lb/ft3 
(in fresh water environment) 

66 to 75 lb/ft3 
(in salt water environment) 

Mud density balance: 
FM 8-RP13B-1 

Viscosity 28 to 40 seconds Marsh Cone Method: 
FM 8-RP13B-2 

pH 8 to 11 
Electric pH meter or pH 
indicator paper strips: 

FM 8-RP13B-4 
Sand Content 4% or less FM 8-RP13B-3 

 
   The Contractor may adjust the limits in the above table when field 
conditions warrant as successfully demonstrated in a Test Hole or with other methods approved 



 

by the Engineer. The Engineer must approve all changes in writing before the Contractor can 
continue to use them. 
   Perform tests to determine density, viscosity, and pH value to establish a 
consistent working pattern, taking into account the mixing process and blending of freshly mixed 
mineral slurry and previously used mineral slurry. Perform a minimum of four sets of tests to 
determine density, viscosity, and pH value during the first 8 hours mineral slurry is in use. 
   When the results show consistent behavior, discontinue the tests for pH 
value, and only carry out tests to determine density and viscosity during each four hours mineral 
slurry is in use. If the consistent working pattern changes, reintroduce the additional tests for pH 
value for the time required to establish consistency of the test values within the required 
parameters. 
    (c) Furnish reports of all mineral slurry tests required above, 
signed and sealed by a Specialty Engineer, representing the soil testing laboratory to the 
Department on completion of each drilled shaft. 
    (d) The Department may perform comparison tests as determined 
necessary during the mineral slurry operations. 
   During construction, maintain the level of mineral slurry in the shaft 
excavation within the excavation and at a level not less than 4 feet above the highest expected 
piezometric water pressure along the depth of a shaft. 
   At any time the wet construction method of stabilizing excavations fails, 
in the opinion of the Engineer, to produce the desired final result, discontinue this method of 
construction, and propose modifications in procedure or alternate means of construction for 
approval. 
   455-15.8.1.1 Exceptions for Shafts for Miscellaneous Structures: 
Testing of the slurry prior to introduction into the shaft excavation is not required for drilled 
shafts up to 60 inches in diameter installed to support mast arms, cantilever signs, overhead truss 
signs, high mast light poles or other miscellaneous structures. 
  455-15.8.2 Fluid In Excavation At Time Of Concrete Placement: When any 
fluid is present in any drilled shaft excavation, including shafts to support miscellaneous 
structures, the applicable test methods and reporting requirements described in 455-15.8.1 apply 
to tests of fluid in the shaft prior to placing the concrete. 
   Take samples of the fluid in the shaft from the base of the shaft and at 
intervals not exceeding 10 feet up the shaft, using an approved sampling tool. Take whatever 
action is necessary prior to placing the concrete to bring the fluid within the specification and 
reporting requirements, outlined in the tables in 455-15.8.1, except as follows: 
   The Engineer will not require tests for pH or viscosity when mineral slurry 
has not been introduced into the shaft excavation. 
   When using mineral slurry, engage an approved soil testing laboratory to 
provide a CTQP qualified drilled shaft inspector, or provide an experienced person approved by 
the Engineer to perform slurry testing. The Department may also perform comparison tests. 
Provide equipment for such comparison tests when requested by the Engineer. 

455-15.9 Tremies and Pumps: 
  455-15.9.1 General: The requirements of the applicable provisions of 
Section 400- will apply when using a tremie or a pump to place drilled shaft concrete. 
  455-15.9.2 Dry Excavations: Ensure that the tremie for depositing concrete in a 
dry drilled shaft excavation consists of a tube of solid construction, a tube constructed of sections 



 

which can be added and removed, or a tube of other approved design. The Contractor may pass 
concrete through a hopper at the top of the tube or through side openings as the tremie is 
retrieved during concrete placement. Support the tremie so that the free fall of the concrete is less 
than 5 feet at all times. If the free falling concrete causes the shaft excavation to cave or slough, 
control the movement of concrete by reducing the height of free fall of the concrete and/or 
reducing the rate of flow of concrete into the excavation. 
  455-15.9.3 Wet Excavations: Construct the tremie or pump line used to deposit 
concrete beneath the surface of water so that it is water-tight and will readily discharge concrete. 
Construct the discharge end of the tremie or pump line to prevent water intrusion and permit the 
free flow of concrete during placement operations. Ensure that the tremie or pump line has 
sufficient length and weight to rest on the shaft bottom before starting concrete placement. 
Ensure that the discharge end of the tremie or pump line is entirely immersed in concrete at all 
times during placement operations. Ensure that the free fall of concrete into the hopper is less 
than 5 feet at all times. Support the tremie so that it can be raised to increase the discharge of 
concrete and lowered to reduce the discharge of concrete. The Engineer will not allow rapid 
raising or lowering of the tremie to increase the discharge of the concrete. Maintain a continuous 
flow of concrete and a positive pressure differential of the concrete in the tremie or pump line at 
all times to prevent water or slurry intrusion into the shaft concrete. 

455-15.10 Excavation and Drilling Equipment: 
  455-15.10.1 General: All shaft excavation is Unclassified Shaft Excavation. The 
Engineer will require Drilled Shaft Sidewall Overreaming when inspections show it to be 
necessary. These terms are defined in 455-15.10.2, 455-15.10.3, and 455-15.10.4, respectively. 
   Use excavation and drilling equipment having adequate capacity, 
including power, torque, and crowd (downthrust), and excavation and overreaming tools of 
adequate design, size, and strength to perform the work shown in the plans or described herein. 
When the material encountered cannot be drilled using conventional earth augers and/or 
underreaming tools, provide special drilling equipment, including but not limited to rock augers, 
core barrels, rock tools, air tools, blasting materials, and other equipment as necessary to 
continue the shaft excavation to the size and depth required. In the event blasting is necessary, 
obtain all necessary permits. The Contractor is responsible for the effects of blasting on already 
completed work and adjacent structures. The Engineer must approve all blasting. 
  455-15.10.2 Unclassified Shaft Excavation: Unclassified Shaft Excavation is 
defined as all processes required to excavate a drilled shaft of the dimensions shown in the 
Contract Documents to the depth indicated in the plans plus 15 feet or plus 3 shaft diameters, 
whichever is deeper, completed and accepted. Include in the work all shaft excavation, whether 
the material encountered is soil, rock, weathered rock, stone, natural or man-made obstructions, 
or materials of other descriptions. 
  455-15.10.3 Unclassified Extra Depth Excavation: Unclassified Extra Depth 
Excavation is defined as all processes required to excavate a drilled shaft of plan dimensions 
which is deeper than the limits defined as Unclassified Shaft Excavation. 
  455-15.10.4 Drilled Shaft Sidewall Overreaming: Drilled Shaft Sidewall 
Overreaming is defined as the unclassified excavation required to roughen its surface or to 
enlarge the drilled shaft diameter due to softening of the sidewalls or to remove excessive 
buildup of slurry cake when slurry is used. Increase the shaft radius a minimum of 1/2 inch and a 
maximum of 3 inches by overreaming. The Contractor may accomplish overreaming with a 
grooving tool, overreaming bucket, or other approved equipment. 



 

   Meet the limit for depth of sidewall overreaming into the shaft sidewall 
material and the elevation limits between which sidewall overreaming is required. 

455-15.11 Inspection of Excavations: 
  455-15.11.1 Dimensions and Alignment: Provide equipment for checking the 
dimensions and alignment of each permanent shaft excavation. Determine the dimensions and 
alignment of the shaft excavation under the observation and direction of the Department. 
Generally check the alignment and dimensions by any of the following methods as necessary: 
   (a) Check the dimensions and alignment of dry shaft excavations using 
reference stakes and a plumb bob. 
   (b) Check the dimensions and alignment of casing when inserted in the 
excavation. 
   (c) Insert a casing in shaft excavations temporarily for alignment and 
dimension checks. 
   (d) Insert a rigid rod or pipe assembly with several 90-degree offsets equal 
to the shaft diameter into the shaft excavation for alignment and dimension checks. 
   Insert any casing, rod or pipe assembly, or other device used to check 
dimensions and alignment into the excavation to full depth. 
  455-15.11.2 Depth: Generally reference the depth of the shaft during drilling to 
appropriate marks on the Kelly bar or other suitable methods. Measure final shaft depths with a 
suitable weighted tape or other approved methods after final cleaning. 
  455-15.11.3 Shaft Inspection Device: The Engineer, when shown in the plans, 
will furnish and use an inspection device comprised of a television camera sealed inside a 
water-tight jacket to inspect the bottoms of the shafts. The Engineer may also use a sidewall 
sampler attached to the inspection device to sample the sides of the shafts. Cooperate with the 
Engineer in using this inspection device, including placing the inspection device in position for 
inspection and removing it after the inspection. Furnish 110 V single phase current (minimum 
30A service), 220 V single phase current (minimum 15A service), and a 150 psi compressor 
(8 cfm minimum) to operate the device. Include all cost related to the inspection device in the 
cost of drilled shaft items. 
   Provide the projected drilled shaft construction schedule to the Engineer at 
the preconstruction conference so that the inspection device may be scheduled. Include in the bid 
the cost of transporting the inspection device from its storage location to the job site and back. 
   Assume responsibility for the device from the time it leaves its storage 
area until the time it is returned. During this time, insure the device against loss or damage for 
the replacement cost thereof (the greater of $400,000 or the amount shown in the plans) or for 
the full insurable value if replacement cost insurance is not available. 
   Return the device in good working condition to its proper location within 
30 days after completing the drilled shafts. Notify the Department at least ten working days 
before returning the inspection device. 
  455-15.11.4 Shaft Cleanliness Requirements: Adjust cleaning operations so a 
minimum of 50% of the bottom of each shaft will have less than 1/2 inch of sediment at the time 
of placement of the concrete. Ensure the maximum depth of sedimentary deposits or any other 
debris at any place on the bottom of the shaft excavation does not exceed 1 1/2 inches. The 
Engineer will determine shaft cleanliness by visual inspection for dry shafts, using divers or an 
inspection device or other methods the Engineer deems appropriate for wet shafts. 



 

   When using slurry, meet the requirements of 455-15.8 at the time of 
concrete placement. 
   455-15.11.4.1 Exceptions for Shafts for Miscellaneous Structures: 
Ensure the depth of sedimentary deposits or other debris does not exceed 1 inch over the bottom 
of the shaft when installing drilled shafts up to 60 inches in diameter installed to support mast 
arms, cantilever signs, overhead truss signs, high mast light poles or other miscellaneous 
structures. 
  455-15.11.5 Time of Excavation: Any unclassified excavation work lasting more 
than 36 hours (measured from the beginning of excavation for all methods except the Permanent 
Casing Method, which begins at the time excavation begins below the casing) before placement 
of the concrete may require overreaming the sidewalls to the depth of softening or removing 
excessive slurry cake buildup as indicated by samples taken by the sidewall sampler or other test 
methods employed by the Engineer. Ensure that the minimum depth of overreaming the shaft 
sidewall is 1/2 inch and the maximum depth is 3 inches. Provide any overreaming required at no 
expense to the Department when exceeding the 36-hour limit unless the time limit is exceeded 
solely to accomplish excavating deeper than the elevation shown in the plans as ordered by the 
Engineer. The Department will pay the Contractor for authorized overreaming resulting from 
softening or excessive filtercake buildup which is indicated by sidewall samples or other test 
methods employed by the Engineer during the initial 36-hour time period. The Department will 
pay the Contractor for authorized overreaming when sidewall samples indicate softening or 
excessive filter cake buildup in shaft excavations which exceed the 36-hour time limit in order to 
accomplish excavating deeper than the elevation shown in the plans as ordered by the Engineer. 
   When using mineral slurry, adjust excavation operations so that the 
maximum time that slurry is in contact with the bottom 5 feet of the shaft (from time of drilling 
to concreting) does not exceed 12 hours. If exceeding the 12-hour time limit, overream the 
bottom 5 feet of shaft at no additional expense to the Department prior to performing other 
operations in the shaft. 
   455-15.11.5.1 Excavation Time for Shafts for Miscellaneous 
Structures: For drilled shafts up to 60 inches in diameter installed to support mast arms, 
cantilever signs, overhead truss signs, high mast light poles or other miscellaneous structures, all 
references to a 36-hour time limit is changed to a 12-hour time limit. 

455-16 Reinforcing Steel Construction and Placement. 
 455-16.1 Cage Construction and Placement: Completely assemble and place as a unit 
the cage of reinforcing steel, consisting of longitudinal bars, ties, and cage stiffener bars, 
immediately after the Engineer inspects and accepts the shaft excavation and immediately prior 
to placing concrete. Tie all intersections of drilled shaft reinforcing steel with cross ties or 
“figure 8” ties. Use double strand ties or ties with larger tie wire when necessary. The Engineer 
will give final approval of the cage construction and placement subject to satisfactory 
performance in the field. 
 455-16.2 Splicing Cage: If the bottom of the constructed shaft elevation is lower than the 
bottom of the shaft elevation in the plans, extend a minimum of one half of the longitudinal bars 
required in the upper portion of the shaft the additional length. Continue the tie bars for the extra 
depth, spaced on 2 foot centers, and extend the stiffener bars to the final depth. The Contractor 
may lap splice these bars or use unspliced bars of the proper length. Do not weld bars to the 
planned reinforcing steel unless shown in the Contract Documents. 



 

 455-16.3 Support, Alignment, and Tolerance: Tie and support the reinforcing steel in 
the shaft so that the reinforcing steel will remain within allowable tolerances as specified in 
455-8 and Section 415. 
  Use concrete wheels or other approved noncorrosive spacing devices near the 
bottom, within 3 feet of the top, and intervals not exceeding 15 feet along the shaft to ensure 
concentric spacing for the entire length of the cage. Do not use block or wire type spacers. Use a 
minimum of one spacer per 30 inches of circumference of cage with a minimum of three at each 
level. Provide concrete spacers, constructed as shown in the Contract Documents, at the bottom 
of the drilled shaft reinforcing cage to maintain the specified distance between the bottom of the 
cage and the bottom of the shaft is maintained. Use the number of bottom spacers as shown in 
the Contract Documents. Use spacers constructed of approved material equal in quality and 
durability to the concrete specified for the shaft. The Engineer will approve spacers subject to 
satisfactory performance in the field. 
  Check the elevation of the top of the steel cage before and after placing the 
concrete. If the rebar cage is not maintained within the specified tolerances, correct it as directed 
by the Engineer. Do not construct additional shafts until modifying the rebar cage support in a 
manner satisfactory to the Engineer. 
 455-16.4 Cross-Hole Sonic Logging (CSL) Tubes: Install CSL access tubes full length 
in all drilled shafts from the tip of shaft to a point high enough above top of shaft to allow cross-
hole-sonic-logging testing, but not less than 30 inches above the top of the drilled shaft, ground 
surface or water surface, whichever is higher. Equally space tubes around circumference of 
drilled shaft. Securely tie access tubes to the inside of the reinforcing cage and align tubes to be 
parallel to the vertical axis of the center of the cage. Access tubes must be Schedule 40 steel with 
a minimum inside diameter of 1.5 inches. Couple tubes as required with threaded couplers, such 
that inside of tube remains flush. Seal the bottom and top of the tubes with threaded caps. The 
tubes, joints and bottom caps shall be watertight. Seal the top of the tubes with lubricated, 
threaded caps sufficient to prevent the intrusion of foreign materials. Stiffen the cage sufficiently 
to prevent damage or misalignment of access tubes during the lifting and installation of the cage. 
Repair or replace any unserviceable tube prior to concreting. Exercise care in removing the caps 
from the top of the tubes after installation so as not to apply excess torque, hammering or other 
stress which could break the bond between the tubes and the concrete. 
  Provide the following number and configuration of crosshole sonic logging access 
tubes in each drilled shaft based on the diameter of the shaft. 
 

Shaft Diameter Number of Tubes Required Configuration around the inside 
of Circular Reinforcing Cage 

36 to 48 inches 
 

Greater than 48 inches 

4 
 

1 tube per 12 inches 
of Shaft Diameter 

90 degrees apart 
 

30 degrees divided by the 
Number of Tubes 

 
  Insert simulated or mock probes in each cross-hole-sonic access tube prior to 
concreting to ensure the serviceability of the tube. Fill access tubes with clean potable water and 
recap prior to concreting. Repair or replace any leaking, misaligned or damaged tubes as in a 
manner acceptable to the Engineer prior to concreting. 



 

455-17 Concrete Placement. 
 455-17.1 General: Place concrete in accordance with the applicable portions of 
Sections 346 and 400, 455-15.2, 455-15.3, 455-15.4, 455-15.5, 455-15.8, 455-15.9, and the 
requirements herein. 
  Place concrete as soon as possible after completing all excavation, cleaning the 
shaft excavation, inspecting and finding it satisfactory, and immediately after placing reinforcing 
steel. Continuously place concrete in the shaft to the top elevation of the shaft. Continue placing 
concrete after the shaft is full until good quality concrete is evident at the top of the shaft. Place 
concrete through a tremie or concrete pump using approved methods. 
  If the pressure head is lost during concrete placement for any reason, the Engineer 
may direct the Contractor to perform integrity testing at no expense to the Department. 
  Immediately after concreting, check the water levels in the CSL access tubes and 
refill as necessary. If tubes become unserviceable, core new holes in the drilled shaft as directed 
by the Engineer. 
 455-17.2 Placement Time Requirements: The elapsed time for placing drilled shaft 
concrete includes the concrete mixing and transit time, the concrete placement time, and the time 
required to remove any temporary casing that causes or could cause the concrete to flow into the 
space previously occupied by the casing. Maintain a minimum slump of 4 inches throughout the 
elapsed time. Use materials to produce and maintain the required slump through the elapsed time 
that meets the class of concrete specified. Provide slump loss tests that demonstrate to the 
Engineer that the concrete will maintain a 4 inch or greater slump for the anticipated elapsed 
time before beginning drilled shaft construction. 
 455-17.3 Forms: When the top of shaft elevation is above ground, form the portion of 
the shaft above ground with a removable form or another approved method to the dimensions 
shown in the plans. 
  When the shaft extends above the ground through a body of water, the Contractor 
may form the portion through the water with removable forms except when the Permanent 
Casing Method is specified. 
  When approved, the Contractor may form the portion through the water with 
permanent forms, provided the forms are removed from 2 feet below the lowest water elevation 
to the top of shaft elevation. 
 455-17.4 Riser Blocks: The Contractor may cast a riser block of equal diameter as the 
column and of a maximum height of 6 inches at the top of the completed shaft. When this option 
is chosen, extend any dowel steel above the top of shaft an additional 6 inches. 
 455-17.5 Curing: Cure the top surface in accordance with the applicable provisions of 
Section 400, and construct any construction joint area as shown in the plans. Protect portions of 
drilled shafts exposed to a body of water from the action of water by leaving the forms in place 
for a minimum of seven days after casting the concrete. The Contractor may remove forms prior 
to seven days provided the concrete strength has reached 2,500 psi or greater as evidenced by 
cylinder breaks. 

455-17.6 Non-Destructive Testing of Drilled Shaft Integrity: 
  455-17.6.1 Cross-Hole Sonic Logging (CSL) Tests: Perform all CSL testing in 
accordance with ASTM 6760. In bridge bents or piers containing one column with one or two 
drilled shafts, or two columns with one or more of the columns supported by only one drilled 
shaft, test all drilled shafts in the bent or pier using CSL. For all other drilled shafts, perform 
CSL testing only on drilled shafts selected by the Engineer. The minimum number of shafts 



 

tested is the number of shafts indicated in the plans. At his/her discretion, the Engineer may 
increase the number shafts tested as deemed necessary. 
   Engage a qualified Specialty Engineer to perform the CSL testing. The 
qualified CSL Specialty Engineer must have a minimum three years experience of CSL testing 
and have a Florida Licensed Professional Engineer supervising the collection and interpretation 
of data. The Contractor shall provide all necessary assistance to the CSL Specialty Engineer to 
satisfactorily perform the testing. 
   When a shaft contains four tubes, test every possible tube combination. 
For shafts with five or more tubes, test all pairs of adjacent tubes around the perimeter, and one-
half of the remaining number of tube combinations, as chosen by the Engineer. 
   After acceptance of production shafts by the Engineer, remove all water 
from the access tubes or core holes and fill the tubes or core holes with a structural non-shrink 
grout approved by the Engineer. 
   455-17.6.1.1 Equipment: Furnish Cross-Hole-Sonic logging test 
equipment as follows: 
    (1) Include ultrasonic transmitter and receiver probes for 1.5 inch 
or 2.0 inch I.D. pipe, as appropriate, which produce measurements with consistent signal strength 
and arrival time in uniform, good quality concrete with all tube spacings on the project. 
    (2) Include a microprocessor based data acquisition system for 
display, storage, and transfer of data. Graphically display First pulse Arrival Time (FAT) during 
data acquisition. 
    (3) Electronically measure and record the relative position (depth) 
of the probes in the tubes with each CSL signal. 
    (4) Print the CSL logs for report presentation. 
    (5) Provide report quality plots of CSL measurements that identify 
each individual test. 
    (6) Electronically store each CSL log in digital format, with shaft 
identification, date, time and test details, including the transmitter and receiver gain. 
   455-17.6.1.2 Procedure: Perform Cross-hole sonic logging between 
72 hours and 25 calendar days of shaft concrete placement and after the concrete compressive 
strength exceeds 3,000 psi. Furnish information regarding the shaft, tube lengths and depths, 
construction dates, and other pertinent shaft installation observations and details to the 
Department at the time of testing. Verify access tube lengths and their condition in the presence 
of the Department, at least 24 hours prior to CSL testing. If the access tubes do not provide 
access over the full length of the shaft, repair the existing tube(s) or core additional hole(s), as 
directed by the Engineer, at no additional cost to the Department. 
    Pull the probes simultaneously, starting from the bottoms of the 
tubes, over an electronic depth measuring device. Perform the CSL tests with the source and 
receiver probes in the same horizontal plane. Continuously record CSL signals at depth intervals 
of 2.5 inches or less from the bottom of the tubes to the top of each shaft. Remove all slack from 
the cables prior to pulling to provide accurate depth measurements in the CSL records. 
    Report any anomalies indicated by longer pulse arrival times and 
significantly lower amplitude/energy signals to the Engineer and conduct further tests as required 
to evaluate the extent of possible defects. Conduct offset CSL measurements between all tube 
pair combinations in any drilled shafts with 20% or greater in velocity reduction. Record offset 
measurements with source and receiver vertically offset in the tubes. These measurements add 



 

four measurements per tube combination to the horizontal measurements described in this 
section. Offset measurements are described by the angle (in degrees) and direction the signal 
travels between the probes with respect to the horizontal plane: +45, +22.5 (source below 
receiver), and -45, -22.5 (source above receiver). Record offset measurements from the point 
where the higher probe is at least 5 feet below the velocity reduction to the point where the lower 
probe is at least 5 feet above the velocity reduction. Provide offset CSL logs and 3-D 
tomographic analysis of all CSL data at no additional cost to the Department in the event 20% or 
greater in velocity reductions are detected. 
   455-17.6.1.3 Required Reports: Present the CSL testing and analysis 
results to the Engineer in a report. Include CSL logs with analyses of first pulse arrival time 
(FAT) versus depth and pulse energy/amplitude versus depth. Present a CSL log for each tube 
pair tested with any defect zones identified on the logs and discussed in the test report as 
appropriate. When offset measurements are required, perform 3-D tomographic analysis using all 
offset data, and include color coded 3-D tomographic images in the report. 
   455-17.6.1.4 Evaluation of CSL Test Results: The Engineer will 
evaluate the CSL test results and determine whether or not the drilled shaft construction is 
acceptable. Drilled shafts with velocity reduction exceeding 20% are not acceptable. 
   455-17.6.1.5 Coring and/or Repair of Drilled Shafts: If the Engineer 
determines a drilled shaft is unacceptable based on the CSL tests and tomographic analyses, core 
the shaft to allow further evaluation and repair, or replace the shaft. If coring to allow further 
evaluation of the shaft and repair is chosen, one or more core samples shall be taken from each 
unacceptable shaft for full depth of the shaft or to the depth directed by the Engineer. The 
Engineer will determine the number, location, and diameter of the cores based on the results of 
3-D tomographic analysis of offset and horizontal CSL data. Keep an accurate log of cores. 
Properly mark and place the cores in a crate showing the shaft depth at each interval of core 
recovery. Transport the cores, along with five copies of the coring log to the Engineer. Perform 
strength testing by an AASHTO certified lab on portions of the cores that exhibit questionable 
concrete as determined by the Engineer. If the drilled shaft offset CSL testing, 3-D tomographic 
analyses and coring indicate the shaft is defective, propose remedial measures for approval by 
the Engineer. Such improvement may consist of, but is not limited to correcting defective 
portions of the shaft, providing straddle shafts to compensate for capacity loss, or providing a 
replacement shaft. Repair all detected defects and conduct post repair integrity testing using 
horizontal and offset CSL testing and 3-D tomographic imaging as described in this Section. 
Engage a Specialty Engineer to perform gamma-gamma density logging to verify the integrity of 
the shaft outside the reinforcing cage in the same locations offset CSL data was/is required. 
Submit all results to the Engineer within five days of test completion for approval. Perform all 
work described in this Section at no additional cost to the Department, and with no increase in 
contract time. 

455-18 Test Holes. 
 The Engineer will use the construction of test holes to determine if the methods and 
equipment used by the Contractor are sufficient to produce a shaft excavation meeting the 
requirements of the Contract Documents. During test hole excavations, the Engineer will 
evaluate the ability to control dimensions and alignment of excavations within tolerances; to seal 
the casing into impervious materials; to control the size of the excavation under caving 
conditions by the use of mineral slurry or by other means; to properly clean the completed shaft 
excavation; to construct excavations in open water areas; to establish elevations for belling; to 



 

determine the elevation of ground water; to place reinforcing steel and concrete meeting the 
requirements of these Specifications within the prescribed time frame; and to execute any other 
necessary construction operation. Revise the methods and equipment as necessary at any time 
during the construction of the test hole when unable to satisfactorily carry out any of the 
necessary operations described above or when unable to control the dimensions and alignment of 
the shaft excavation within tolerances. 
 Drill test holes out of permanent position at the location shown in the plans or as directed 
by the Engineer. Ensure the diameter and depth of the test hole or holes are the same diameter 
and maximum depth as the production drilled shafts. Reinforce the test hole unless otherwise 
directed in the Contract Documents. Fill the test hole with concrete in the same manner 
production drilled shafts will be constructed. Backfill test holes which are not filled with 
concrete with suitable soil in a manner satisfactory to the Engineer. Leave concreted test holes in 
place, except remove the top of the shaft to a depth of 2 feet below the ground line. Use the same 
procedure for shafts constructed in water. Restore the disturbed areas at the sites of test holes 
drilled out of position as nearly as practical to their original condition. When the Contractor fails 
to demonstrate to the Engineer the adequacy of his methods or equipment, and alterations are 
required, make appropriate modifications and provide additional test holes at no expense to the 
Department. Include the cost of all test holes in the cost of the Drilled Shafts. Make no changes 
in methods or equipment after initial approval without the consent of the Engineer. 
 A separate test hole is not required for drilled shafts installed under mast arms, cantilever 
signs, overhead truss signs, high mast light poles or other miscellaneous structures. The first 
production shaft will serve as a test hole for determining acceptability of the installation method. 

455-19 Test Bells. 
 Ream the bells at specified test holes to establish the feasibility of belling in a specific 
soil strata. Use the diameter and shape of the test bell shown in the plans or as approved in 
writing. 

455-20 Construction Tolerances. 
 Meet the following construction tolerances for drilled shafts: 
  (a) Ensure that the top of the drilled shaft is no more than 3 inches laterally from 
the position indicated in the plans. 
  (b) Ensure that the vertical alignment of the shaft excavation does not vary from 
the alignment shown in the plans by more than 1/4 in/ft of depth. 
  (c) After placing all the concrete, ensure that the top of the reinforcing steel cage 
is no more than 6 inches above and no more than 3 inches below plan position. 
  (d) Ensure that the reinforcing cage is concentric with the shaft within a tolerance 
of 1 1/2 inches . Ensure that concrete cover is 6 inches ±1 1/2 inches unless shown otherwise in 
the plans. 
  (e) All casing diameters shown in the plans refer to I.D. (inside diameter) 
dimensions. However, the Contractor may use casing with an outside diameter equal to the 
specified shaft diameter if the extra length described in 455-15.7 is provided. In this case, ensure 
that the I.D. of the casing is not less than the specified shaft diameter less 1 inch. When 
approved, the Contractor may elect to provide a casing larger in diameter than shown in the plans 
to facilitate meeting this requirement. When casing is not used, ensure that the minimum 
diameter of the drilled shaft is 1 inch less than the specified shaft diameter. When conditions are 



 

such that a series of telescoping casings are used, provide the casing sized to maintain the 
minimum shaft diameters listed above. 
  (f) Excavate the bearing area of bells to the plan bearing area as a minimum. 
Ensure that the diameter of the bells does not exceed three times the specified shaft diameter. 
The Contractor may vary all other plan dimensions shown for the bells, when approved, to 
accommodate his equipment. 
  (g) Ensure that the top elevation of the drilled shaft concrete has a tolerance of +1 
and -3 inches from the top of shaft elevation shown in the plans. 
  (h) The dimensions of casings are subject to American Petroleum Institute 
tolerances applicable to regular steel pipe. 
  (i) Use excavation equipment and methods designed so that the completed shaft 
excavation will have a flat bottom. Ensure that the cutting edges of excavation equipment are 
normal to the vertical axis of the equipment within a tolerance of ±3/8 in/ft of diameter. 

455-21 Drilled Shaft Excavations Constructed out of Tolerance. 
 Do not construct drilled shaft excavations in such a manner that the concrete shaft cannot 
be completed within the required tolerances. The Contractor may make corrections to an 
unacceptable drilled shaft excavation by any combination of the following methods: 
  (a) Over drilling the shaft excavation to a larger diameter to permit accurate 
placement of the reinforcing steel cage with the required minimum concrete cover. 
  (b) Increasing the number and/or size of the steel reinforcement bars. 
  (c) Enlargement of the bearing area of the bell excavation within tolerance 
allowed. 
 When the tolerances are not met, the Contractor may request design changes in the caps 
or footings to incorporate shafts installed out of tolerance. The Contractor shall bear the costs of 
redesign and Unforeseeable Work resulting from approved design changes to incorporate shafts 
installed out of tolerance. The Contractor’s Engineer of Record will perform any redesign and 
will sign and seal the redesign drawings and computations. Do not begin any proposed redesign 
until it has been reviewed for acceptability and approved by the Engineer. 
 Backfill any out of tolerance shafts in an approved manner when directed by the Engineer 
until the redesign is complete and approved. Furnish additional materials and work necessary, 
including engineering analysis and redesign, to effect corrections of out of tolerance drilled shaft 
excavations at no expense to the Department. 

455-22 Load Tests. 
 When the plans include load testing, perform all load tests in accordance with 455-2 or as 
shown in the Contract Documents. 

455-23 Method of Measurement. 
 455-23.1 Drilled Shafts: The quantity to be paid for will be the length, in feet, of the 
reinforced concrete drilled shaft of the diameter shown in the plans, completed and accepted. The 
length will be determined as the difference between the top of shaft elevation as shown in the 
plans and the final bottom of shaft elevation as authorized and accepted. When the Contractor 
elects to provide outside diameter (O.D.) sized casing rather than inside diameter (I.D.) sized 
casing as allowed in 455-15.7, the pay quantity measured as described above will be multiplied 
by a factor (F) determined as follows: 
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  where: 

 F= factor to adjust pay quantities to compensate for smaller shafts. 
 D1= casing inside diameter specified = shaft diameter specified. 
 D2= casing inside diameter provided (D2 = D1 minus twice the wall 
thickness). 

 
 455-23.2 Drilled Shafts (Unreinforced): The quantity to be paid for will be the length, 
in feet, of unreinforced concrete drilled shaft of the diameters shown in the plans, completed and 
accepted. The length will be determined as the difference between the top of shaft elevation as 
shown in the plans and the final bottom of shaft elevation as authorized and accepted. When the 
Contractor elects to use O.D. casing, the quantity as determined above will be multiplied by the 
factor “F” determined as described in 455-23.1. 
 455-23.3 Unclassified Shaft Excavation: The quantity to be paid for will be the length, 
in feet, of unclassified shaft excavation of the diameter shown in the plans, completed and 
accepted, measured along the centerline of the shaft from the ground surface elevation to the plan 
bottom of shaft elevation authorized and accepted plus up to 15 feet or 3 shaft diameters, 
whichever is deeper, of additional excavation as authorized by the Engineer. When drilled shafts 
are constructed through fills placed by the Contractor, the original ground surface before the fill 
was placed will be used to determine the quantity of unclassified shaft excavation. When the 
Contractor elects to use O.D. casing, the quantity as determined above will be multiplied by the 
factor “F” determined as described in 455-23.1. 
 455-23.4 Unclassified Extra Depth Excavation: When excavation is required by the 
Engineer to extend more than 15 feet or 3 shaft diameters, whichever is deeper, below the bottom 
of the shaft elevation shown in the plans, the work will be considered as Unforeseeable Work. 
 455-23.5 Drilled Shaft Sidewall Overreaming: The quantity to be paid for will be the 
length, in feet, of drilled shaft sidewall overreaming authorized, completed and accepted, 
measured between the elevation limits authorized by the Engineer. When the Contractor elects to 
use O.D. casing, the quantity as determined above will be multiplied by the factor “F” 
determined as described in 455-23.1. 
 455-23.6 Bell Footings: The quantity to be paid for will be the number of bells of the 
diameter and shape shown in the plans, completed and accepted. 
 455-23.7 Test Holes: The cost of all test holes will be included in the cost of Drilled 
Shafts. 
 455-23.8 Test Bells: The quantity to be paid for will be the number of test bells, 
completed and accepted. 
 455-23.9 Core (Shaft Excavation): The quantity to be paid for will be the length, in feet, 
measured from the bottom of shaft elevation to the bottom of the core-hole, for each authorized 
core drilled below the shaft excavation, completed and accepted. When the Engineer authorizes 
pilot holes extending through part or all of the shaft, prior to excavation, to some depth below the 
shaft bottom, the quantity paid as Core (Shaft Excavation) will be the length in feet, measured 
from the top elevation to the bottom elevation authorized by the Engineer, completed and 



 

accepted. When SPT tests are substituted for coring or pilot holes as provided in 455-15.6, the 
quantity will be determined as described above in this Section. 
 455-23.10 Casings: The quantity to be paid for will be the length, in feet, of each size 
casing as directed and authorized to be used. The length will be measured along the casing from 
the top of the shaft elevation or the top of casing whichever is lower to the bottom of the casing 
at each shaft location where casing is authorized and used, except as described below when the 
top of casing elevation is shown in the plans. Casing will be paid for only when the Permanent 
Casing Method is specified, when the plans show a casing that becomes a permanent part of the 
shaft, or when the Engineer directs the Contractor to leave a casing in place which then becomes 
a permanent part of the shaft. No payment will be made for casings which become bound or 
fouled during shaft construction and cannot be practically removed. The Contractor shall include 
the cost of all temporary removable casings for methods of construction other than that of the 
Permanent Casing Method in the bid price for Unclassified Shaft Excavation item. 
  When the Permanent Casing Method and the top of casing elevation are specified, 
the casing will be continuous from top to bottom. Authorization for temporary casing will not be 
given unless the Contractor demonstrates that he can maintain alignment of the temporary upper 
casing with the lower casing to be left in place during excavation and concreting operations. 
When artesian conditions are or may be encountered, the Contractor shall also demonstrate that 
he can maintain a positive water-tight seal between the two casings during excavation and 
concreting operations. 
  When the top of casing elevation is shown in the Contract Documents, payment 
will be from the elevation shown in the plans or from the actual top of casing elevation, 
whichever is lower, to the bottom of the casing. When the Contractor elects to use an approved 
special temporary casing system in open water locations, the length to be paid for will be 
measured as a single casing as provided above. 
 455-23.11 Protection of Existing Structures: The quantity to be paid for will be at the 
lump sum price. 
 455-23.12 Load Tests: The quantity to be paid for will be the number and type of load 
tests conducted. 
 455-23.13 Instrumentation and Data Collection: The quantity to be paid for will be at 
the lump sum price. 
 455-23.14 Cross-Hole Sonic Logging: The quantity of the cross-hole sonic logging test 
set-ups to be paid for will be the number of drilled shafts accepted based on cross-hole sonic 
logging tests. 

455-24 Basis of Payment. 
 455-24.1 Drilled Shafts: Price and payment will be full compensation for all drilled 
shafts, including the cost of concrete, reinforcing steel and cross-hole sonic logging tubes, 
including all labor, materials, equipment, and incidentals necessary to complete the drilled shaft. 
The cost of the reinforcing steel, including lap lengths, to accommodate shaft lengths longer than 
shown in the plans is included in the cost of Drilled Shafts. Costs associated with repairing 
defects found in the drilled shaft shall be included in the cost of the drilled shaft. 
 455-24.2 Drilled Shafts (Unreinforced): Price and payment will be full compensation 
for all drilled shafts (unreinforced), including the cost of concrete and all labor, equipment, 
materials, and incidentals necessary to complete the drilled shaft. 
 455-24.3 Unclassified Shaft Excavation: Price and payment will be full compensation 
for the shaft excavation (except for the additional costs included under the associated pay items 



 

for casing); removal from the site and disposal of excavated materials; restoring the site as 
required; cleaning and inspecting shaft excavations; using slurry as necessary; using drilling 
equipment; blasting procedures, special tools and special drilling equipment to excavate the shaft 
to the depth indicated in the plans; and furnishing all other labor, materials, and equipment 
necessary to complete the work in an acceptable manner. 
 455-24.4 Bell Footings: Price and payment will be full compensation for forming and 
excavating the bell beyond the diameter of the drilled shaft, furnishing and casting additional 
concrete necessary to fill the bell outside the shaft together with any extra reinforcing steel 
required, removing excavated materials from the site, and all other expenses necessary to 
complete the work. 
 455-24.5 Test Holes: No separate payment will be made for Test Hole. All cost of Test 
Holes will be included in the cost of Drilled Shafts. 
 455-24.6 Test Bells: Price and payment will be full compensation for forming the test 
bell, providing inspection facilities, backfilling the bell when the test hole is drilled out of 
position, and all other expenses necessary to complete the work. 
 455-24.7 Core (Shaft Excavation): Price and payment will be full compensation for 
drilling and classifying the cores/pilot hole, delivering them to the Department, furnishing drilled 
shaft concrete to fill the core/pilot hole, and all other expenses necessary to complete the work. 
When SPT tests are substituted for cores/pilot holes as provided in 455-15.6, they will be paid 
for at the price per foot for coring. 
 455-24.8 Casings: Price and payment will be full compensation for additional costs 
necessary for furnishing and placing the casing in the shaft excavation above the costs 
attributable to the work paid for under associated pay items for Unclassified Shaft Excavation. 
 455-24.9 Protection of Existing Structures: Price and payment will include all cost of 
work shown in the plans or described herein for protection of existing structures. When the 
Contract Documents do not include an item for protection of existing structures, the cost of 
settlement monitoring as required by these Specifications will be included in the cost of 
Unclassified Shaft Excavation; however, work in addition to settlement monitoring will be paid 
for as Unforeseeable Work when such additional work is ordered by the Engineer. 
 455-24.10 Load Tests: Price and payment will include all costs related to the 
performance of the load test. 
 455-24.11 Instrumentation and Data Collection: Price and payment will include all 
labor, equipment, and materials incidental to the instrumentation and data collection, and, when 
required, the load test report. 
 455-24.12 Cross-Hole Sonic Logging: Price and payment will include all costs related to 
the performance of the CSL testing and incidentals to the cross-hole sonic test set-up. 
 455-24.13 Payment Items: Payment will be made under: 

Item No. 455- 18- Protection of Existing Structures - lump sum. 
Item No. 455- 88- Drilled Shaft - per foot. 
Item No. 455- 90- Bell Footings - each. 
Item No. 455- 92- Test Bells - each. 
Item No. 455-107- Casing - per foot. 
Item No. 455-111- Core (Shaft Excavation) - per foot. 
Item No. 455-119- Test Loads - each. 
Item No. 455-122- Unclassified Shaft Excavation - per foot. 
Item No. 455-129- Instrumentation and Data Collection - lump sum. 



 

Item No. 455-142- Cross-Hole Sonic Logging - each. 
 

D. SPREAD FOOTINGS 

455-25 Description. 
 Construct reinforced concrete spread footing foundations, including dewatering when 
necessary, excavating to the required limits, compacting the underlying soil as required, and 
constructing seals when required. 

455-26 General Requirements. 
 Meet the following requirements for all spread footings: 
  1. Perform excavations, including the removal of all material, of whatever nature, 
necessary for the construction of spread footings. As used herein, the term “soil” shall constitute 
any material, whether soil, rock, or other materials. 
  2. Slope excavations as required, or support them with sheeting, and shore them if 
necessary, to provide a safe excavation that is adequate for construction purposes and that will 
adequately protect any existing adjacent structures. 
  3. Ensure that the foundation soils are firm, stable, and, in the opinion of the 
Engineer, meet or exceed the design bearing and compressibility requirements before 
constructing the footings or any required seals. The Department may elect to use any type of 
test(s) to evaluate the foundation soils that is appropriate in the opinion of the Engineer. 
Cooperate with the Engineer in the evaluation of the foundation soils, and assist the Engineer as 
necessary to provide access to the site. 
  4. The elevation of the bottom of footings or seals and/or the depth of over-
excavation shown in the plans is approximate and the Engineer may order, in writing, such 
changes as may be necessary to secure a satisfactory foundation. 
  5. Place all spread footing concrete in the dry. 

455-27 Protection of Existing Structures. 
 Protect existing structures in accordance with 455-1.1. Also, if not otherwise provided in 
the plans, evaluate the need for, design, and provide all reasonable precautionary features to 
prevent damage, including, but not limited to, the installation of sheet piling, shoring as 
necessary, maintenance of the water table beneath such structures as nearly as practical to 
existing conditions, and monitoring and controlling vibrations from construction activities 
including driving of sheeting or from blasting. 

455-28 Dewatering. 
 The Contractor is responsible for the design, installation, and operation of an adequate 
dewatering system to dewater excavations for spread footings. Use a well point or well system. 
Submit a dewatering plan to the Engineer for his records before beginning construction. 
 Use well points or wells where the piezometric water level is above an elevation 3 feet 
below the bottom of the excavation. Maintain the water table 3 feet or more below the maximum 
depth of excavation. Provide continuous dewatering until completing construction of the footing 
and backfill the excavation at least 3 feet above the piezometric water table elevation. Continue 
dewatering until the Engineer considers conditions safe to discontinue dewatering. In the event 
of a dewatering failure, assist the Engineer as required in determining the effects of such a failure 
on the foundation soils, and take whatever corrective measures are required at no additional 



 

expense to the Department. When the Engineer approves the discontinuing of dewatering, 
decrease the rate of pumping, allowing the water level to rise slowly. Use a rate, in feet per hour, 
that the water table is allowed to rise equal to the total number of feet the water table was 
lowered, divided by ten hours or a rate of 1 ft/hr, whichever is less. 
 Install one piezometer well approximately every 15 feet of footing perimeter. Provide a 
minimum of two and a maximum of six piezometers at locations within 2 feet from the outside 
of the footing perimeter. Install piezometer wells to a depth at least 10 feet below the bottom of 
footing elevation or as directed by the Engineer. Measure water elevation in the piezometer wells 
prior to excavation and at 12-hour intervals between excavation and discontinuation of 
dewatering. Maintain the piezometers in working condition throughout the dewatering process, 
and repair or replace them when damaged at no expense to the Department. 

455-29 Excavations. 
 455-29.1 Dry Excavations: Dry excavations are excavations that can be completed 
without the need to lower the piezometric water level. Perform dry excavations when the 
piezometric water level at the time of construction is and, in the opinion of the Engineer, will 
remain at least 3 feet below the bottom of the authorized excavation or over-excavation. 
Demonstrate to the Engineer that a stable excavation can be made without dewatering. Make 
adequate provisions to divert surface runoff and to collect and remove any water entering the 
excavation. 
  Excavate to the bottom of footing, to the over-excavation limits shown in the 
plans, or as directed by the Engineer. Save any suitable materials for backfill. Provide areas for 
the disposal of all unsuitable materials, and dispose of them in a satisfactory method. Compact 
the foundation soils below the footing as shown in the plans or described herein before 
constructing the footing. 
 455-29.2 Dewatered Excavations: Dewatered excavations are excavations made after 
first lowering the piezometric water level with wellpoints or wells. Perform dewatering as 
described in 455-28. Excavate in the dry after lowering of the water table. 
  When dewatering is required, the Contractor may excavate within 3 feet of the 
ground water table before dewatering begins if the dewatering system is operating and the 
Contractor has demonstrated that the water level has been lowered to and maintained at 
acceptable limits. Where large excavations require stage lowering of the water table (additional 
wellpoint systems installed at lower elevations), the Contractor may continue excavating as long 
as the water elevation is maintained at least 3 feet below the excavation. 
  Ensure that surface runoff is diverted from the excavation. Compact the 
foundation soils as shown in the plans or as described herein before constructing the footing. 
 455-29.3 Wet Excavations: Wet excavations are excavations made below the existing 
water table without prior dewatering. When the plans show a cofferdam and seal, perform the 
excavation in the wet. Maintain the water level during excavation at or above the water level 
outside the cofferdam. 
  Place the seal directly upon the foundation soils or rock when using wet 
excavations. Do not compact foundation soils for wet excavations. Ensure that the foundation 
soils or rock are disturbed as little as practical. Remove all materials that are determined by the 
Engineer to be loose or disturbed before placing the seal concrete. 



 

455-30 Fill or Backfill. 
 Only use fill or backfill, including over-excavations below the footing, that is clean 
cohesionless material, free of rubble, debris, or rocks that would prevent uniform placement and 
compaction. For backfill materials, use A-1, A-2, or A-3 materials, materials as shown in the 
plans, or materials approved by the Engineer. 

455-31 Compaction and Density Requirements. 
 Compact the bottom of the excavation with suitable equipment. Compact the soil beneath 
footing excavation (whether dug to the bottom of footing or over-excavated) to a density not less 
than 95% of the maximum density as determined by AASHTO T 180 for a minimum depth of 
2 feet below the bottom of the excavation or to the depth shown in the plans before backfilling 
begins. Perform at least one density determination at each footing excavation at a depth of one to 
2 feet below the bottom of the excavation. Compact the backfill in footing excavations which 
have been over-excavated in 12 inch maximum loose lifts to a density not less than 95% of the 
maximum density as determined by AASHTO T 180 to the bottom of footing elevation. Perform 
at least one density determination in each lift of backfill at each footing excavation. 
 For compaction, use an approved heavy vibratory roller with a static drum weight of at 
least 4 tons. Compact each lift to the required density. Also, compact the final lift below the 
footing with a suitable sled vibratory compactor to remove any upper disturbance caused by the 
drum roller. When conditions require use of smaller compaction equipment, obtain the 
Engineer’s approval for the equipment, and reduce the lift thickness to achieve the required 
density. 
 Perform backfilling to the original ground surface, finished grade, or subgrade as required 
by the plans in the immediate vicinity by approved mechanical compactors weighing less than 
1,000 pounds. The Contractor may compact backfill located more than 15 feet away from the 
exterior periphery of the footing with heavier compactors. Do not place backfill on the footing 
until the Engineer has given permission and until the concrete is at least seven days old. 

455-32 Forming. 
 Form spread footings if it can not be demonstrated that the natural soil or rock is strong 
enough to prevent caving during construction. For forms, meet the applicable requirements of 
400-5. When forms are not required, meet the requirements of 400-5.4.4. 

455-33 Materials. 
455-33.1 Concrete: Meet the requirements of Section 346. 

 455-33.2 Reinforcing Steel: Meet the requirements of Section 415. For spread footing 
reinforcing steel, use Grade 60. 

455-34 Reinforcing Steel Placement. 
 Place and fasten reinforcing steel for footings according to the applicable provisions of 
415-5. 

455-35 Concrete Placement. 
 455-35.1 Placement: Place all footing concrete in the dry and according to the applicable 
provisions of Section 400. Do not construct joints in footings. 
 455-35.2 Finish: After placing and consolidating the concrete, strike-off the top surface 
to the grades shown in the Contract Documents, leaving the surface smooth and free of 



 

undesirable cavities and other defects. Do not provide a special finish unless the footing will be 
visible after construction, in which case, meet the applicable provisions of Section 400. 
 455-35.3 Curing: Provide continuous-moisture-curing for footings. For cover materials, 
use clean sand, sawdust, or other materials meeting the approval of the Engineer. Continuously 
wet the cover materials for a period of 72 hours. 

455-36 Method of Measurement. 
 455-36.1 Protection of Existing Structures: The quantity to be paid for, when included 
in the Contract Documents, will be at the Contract lump sum price. 
 455-36.2 Dewatering: The quantity to be paid for will be at the Contract unit price for 
each footing excavation, only at locations authorized by the Engineer and acceptably dewatered. 
 455-36.3 Excavation: No separate payment will be made for backfill or will separate 
payment be made for excavation above bottom of footing elevation. The cost of this work will be 
included in the Contract unit price for Concrete (Substructure). For footings with excavation 
(over-excavation) below the bottom of the footing elevation shown in the plans, the cost of this 
excavation, backfilling, and compaction will be included in the Contract unit price for 
Excavation for Structures. The pay quantity will be the volume in cubic yards bounded by 
vertical planes 12 inches outside of the limits of the footing and parallel thereto and extending 
from the bottom of the footing elevation to the authorized bottom of over-excavation or within 
the pay limits shown in the plans. 
 455-36.4 Reinforcing Steel: The quantity to be paid for will be the total weight, in 
pounds , determined as described in Section 415. 
 455-36.5 Concrete: The quantity to be paid for will be the volume of the classes shown 
in the plans, in cubic yards, determined as described in Section 400. 

455-37 Basis of Payment. 
 455-37.1 Protection of Existing Structures: When separate payment for Protection of 
Existing Structures is provided, price and payment will be full compensation for all work 
necessary to evaluate the need for, design of, and to provide the necessary features to protect 
existing structures, including all cost of work shown in the plans or described herein for 
protection of existing structures. 
  When a separate payment for Protection of Existing Structures is not provided, 
the cost of this work will be included in the Contract unit prices for Excavation for Structures 
and/or for Concrete (Substructure). 
 455-37.2 Dewatering: Price and payment will be full compensation for all work related 
to the successful dewatering of footings, including installing, maintaining, and monitoring 
piezometer wells. Dewatering will be considered Unforeseeable Work when the Engineer 
determines that dewatering is required and the plans do not include a Dewatering item. 
 455-37.3 Excavation: Price and payment will be full compensation for all work related 
to over-excavating below the bottom of footing elevation, backfill, and compaction as specified. 
 455-37.4 Reinforcing Steel: Price and payment will be full compensation for all work 
required to furnish and place the steel as shown in the plans and as specified herein. 
 455-37.5 Concrete: Price and payment will be full compensation for all work required to 
construct footings and seals as shown in the plans and described herein. 
  No separate payment will be made for sheeting and shoring required for 
excavation and footing construction except when a separate pay item for sheeting and shoring is 



 

included in the plans. The cost of all work not specifically mentioned in the other footing items 
will be included in the price per cubic yard for substructure Concrete. 
 455-37.6 Payment Items: Payment will be made under: 

Item No. 125-  1- Excavation For Structures - per cubic yard. 
Item No. 400-  2- Class II Concrete - per cubic yard. 
Item No. 400-  3- Class III Concrete - per cubic yard. 
Item No. 400-  4- Class IV Concrete - per cubic yard. 
Item No. 400- 91- Dewatering For Spread Footings - each. 
Item No. 415-  1- Reinforcing Steel - per pound. 
Item No. 455- 18- Protection of Existing Structures - lump sum. 

 
E. STRUCTURES (OTHER THAN BRIDGE) 

FOUNDATIONS-AUGER CAST PILES 

455-38 Description. 
 Furnish and install auger cast piles used for structural support, other than bridge 
foundations. 

455-39 General Requirements. 
 455-39.1 Contractor’s Operations: Submit an Auger Cast Pile Installation Plan in 
accordance with 455-47. Prior to the start of production piles, demonstrate to the satisfaction of 
the Engineer, the dependability of the equipment, techniques, and source of materials by 
construction of a demonstration pile. 
 455-39.2 Protection of Existing Structures: Protect existing structures in accordance 
with 455-1.1. 

455-40 Materials. 
 Meet the following material requirements: 

(1) Portland Cement (Types I, II, III, IP, and IS) 
............................................................................Section 921 
(2) Fly Ash, Slag and other Pozzolanic Materials for Portland 
Cement Concrete................................................Section 929 
(3) Fine Aggregate (Sand)* ...............................Section 902 
(4) Admixtures ...................................................Section 924 
(5) Water ............................................................Section 923 
(6) Fluidizer ....................................................ASTM C 937 
* The Contractor may use any clean sand with 100% passing 3/8 inch sieve and 

not more than 10% passing the 200 mesh sieve. The Engineer will only permit Silica Sand 
except as provided in 902-5.2.3. 

455-41 Grout Mix Proportions. 
 Use a grout mix consisting of a mixture of Portland cement, fly ash, retarder, fluidizer, 
sand and water proportioned and mixed to produce a mortar capable of maintaining the solids in 
suspension without appreciable water gain and which may be pumped without difficulty and fill 
open voids in the adjacent soils. Proportion these materials to produce a hardened grout of the 
required strength shown on the plans. 



 

455-42 Mixing and Pumping Cement Grout. 
 Meet the following requirements: 
  1. Only use pumping equipment approved by the Engineer in the preparation and 
handling of the grout. Before using the mixers, remove all oil or other rust inhibitors from the 
mixing drums, stirring mechanisms, and other portions of the equipment in contact with the 
grout. 
  2. Accurately measure all materials by volume or weight as they are fed to the 
mixer. Place the materials in the mixer in the following order: 1) water, 2) fluidifier, 3) other 
solids in order of increasing particle sizes. 
  3. Use a quantity of water and mixing time that will produce a homogenous grout 
having a consistency of 18 to 24 seconds, or higher if specified by the Engineer, when tested 
with a flow cone in accordance with ASTM C 939 (3/4 inch diameter outlet), with a frequency at 
the discretion of the Engineer. Mix the grout at least one minute. If agitated continuously, the 
grout may be held in the mixer or agitator for a period not exceeding 2.5 hours at grout 
temperatures below 70ºF; two hours for temperatures from 70 to 100ºF. Do not place grout when 
its temperature exceeds 100ºF. If there is a lapse in the operation of grout injection, recirculate 
the grout through the pump, or through the mixer drum or agitator. 
  4. Use mixers capable of combining components of the cement grout into a 
thoroughly mixed and uniform mass, free from balls or lumps of cementitious material and 
capable of discharging the concrete with a satisfactory degree of uniformity. The Engineer’s 
approval of grout mixers and all other equipment will be conditioned on proper performance 
during construction of the demonstration pile and subsequent production work. 
  5. Use a screen no larger than 3/4 inch mesh between the mixer and pump to 
remove large particles which might clog the injection system. 
  6. Use a positive displacement piston type grout pump capable of developing 
displacing pressures at the pump up to 350 psi. 
  7. Use a grout pump/system equipped with a pressure gauge to accurately monitor 
the pressure of the grout flow. Test and calibrate the equipment during construction of the 
demonstration pile to demonstrate flow rate measurement accuracy of ±3% over the range of 
grouting pressures anticipated during this work. Provide a pump stroke counter in good working 
condition on the grout pump. Also calibrate the equipment any time the Engineer suspects that 
the grout pump performance has changed. 

455-43 Testing Cement Grout. 
 Make four cubes, 2 by 2 inch each, for each 50 yd3 of grout placed, per day of pile 
placement. The Engineer will test two cubes at seven days and two cubes at 28 days. The 
minimum required strength will be specified on the plans. When a cement grout acceptance 
strength test falls more than 10% or 500 psi below the specified minimum strength, whichever is 
less deviation from the specified minimum strength, perform one of the following: 
  (a) Remove and replace the LOT of concrete in question at no additional cost to 
the Department, or 
  (b) Submit a structural analysis performed by the Contractor’s Engineer of 
Record. If the results of the analysis, approved by the Department, indicate adequate strength to 
serve the intended purpose with adequate durability, the concrete may remain in place. 
Otherwise, remove and replace the LOT of concrete in question at no additional cost to the 
Department. 



 

 All low strength cement grout accepted by the Engineer will be subject to reduced 
payment as follows: $0.80/yd3 for each 10 psi of strength test value below the specified 
minimum strength. 
 Reduction in pay will be applied to the entire length of all piles containing low strength 
cement grout, in any quantity. The quantity of cement grout affected by the price reduction may 
exceed the quantity of cement grout contained in the LOT. The dollar reduction will be equated 
to an equivalent length of pile not to exceed the total pile length constructed utilizing the subject 
LOT based on the following formula: 
  PLR = RC/UC 
   Where: PLR = Equivalent Pile Length Reduction in feet 

   RC = Total Reduction in payment, dollars 
    UC = Unit Cost of pile, dollars /foot 

455-44 Pile Installation. 
 Meet the following requirements: 
  1. Locate the piles as shown on the drawings. 
  2. Should soft, compressible muck, organics, clay or other unsuitable materials 
(non A-1, A-3, A-2-4 or limestone materials) be encountered, remove the unsuitable material to a 
maximum depth of 5 feet and a maximum diameter about the pile centerline, not to exceed 1/2 of 
the distance to the adjacent pile. Backfill with clean granular backfill materials (A-1, A-3, 
A-2-4), placed and compacted in maximum 12 inch lifts to at least 95% of maximum dry density 
as determined by AASHTO T 180. Complete this work to the Engineer’s satisfaction prior to 
auger cast pile construction. Should more than 5 feet or excessive quantities of unsuitable 
material be encountered, immediately advise the Engineer and proceed with the work as directed 
by the Engineer. 
  3. Provide continuous auger flighting from the auger head to the top of auger with 
no gaps or other breaks, uniform in diameter throughout its length, and of the diameter specified 
for the piles less a maximum of 3%. Provide augers with a distance between flights of 
approximately half the diameter of the auger. 
  4. Use augers with the grout injection hole located at the bottom of the auger head 
below the bar containing the cutting teeth, and with pile auger leads containing a bottom guide. 
  5. Construct piles of the length and diameter shown on the drawings. 
  6. Clearly mark the auger leads to facilitate monitoring of the incremental drilling 
and grout placement. Provide individual foot marks with 5 foot increments highlighted and 
clearly visible. Provide a clear reference mark on the moving auger assembly to facilitate 
accurately monitoring the vertical movement of the auger. 
  7. Place piles by rotating a continuous flight hollow shaft auger into the ground at 
a continuous rate that prevents removal of excess soil. Stop advancement after reaching the 
predetermined depth. 
  8. Should auger penetration to the required depth prove difficult due to hard 
materials/refusal, the pile location may be predrilled, upon approval of the Engineer, through the 
obstruction using appropriate drilling equipment, to a diameter no larger than 1/2 the prescribed 
finish diameter of the auger cast pile. Commence auger cast pile construction immediately upon 
predrilling to minimize ground loss and soil relaxation. Should non-drillable material be 
encountered preventing placement to the depth required, immediately advise the Engineer and 
proceed with the work as directed by the Engineer. Refusal is defined as the depth where the 
penetration of the standard auger equipment is less than 12 inches/minute. 



 

  9. Plug the hole in the bottom of the auger while being advanced into the ground. 
Remove the plug by the grout or with the reinforcing bar. 
  10. Pump the grout with sufficient pressure as the auger is withdrawn to fill the 
auger hole, preventing hole collapse and to cause the lateral penetration of the grout into soft or 
porous zones of the surrounding soil. Carry a head of at least 5 feet of grout above the injection 
point around the perimeter of the auger to displace and remove any loose material from the hole. 
Maintain positive rotation of the auger at least until placement of the grout. 
  11. Once the grout head has been established, greatly reduce the speed of rotation 
of the auger and commence extraction at a rate consistent with the pump discharge. Maintain 
extraction at a steady rate to prevent a locked-in auger, necking of the pile, or a substantially 
reduced pile section. Ensure grout starts flowing out from the hole when the cutting head is at 
least 5 feet below the ground surface. Place a minimum volume of grout in the hole of at least 
115% of the column of the auger hole from a depth of 5 feet to the tip. Place a minimum volume 
of grout in the hole of at least 105% of the column of the auger hole from the ground surface to a 
depth of 5 feet. Do not include any grout needed to create surplus grout head in the volume of 
grout placed into the hole. If the grout does not flow out from the hole when the cutting head is 
at least 5 feet below the ground surface, redrill the pile under the direction of the Engineer. If 
grouting is interrupted for any reason, reinsert the auger by drilling at least 5 feet below the tip of 
the auger when the interruption occurred, and then regrout. 
   Use this method of placement at all times. Do not depend on the stability 
of the hole without the earth filled auger. Place the required steel reinforcement while the grout 
is still fluid, but no later than 1/2 hour after pulling of the auger. 
  12. Assume responsibility for the grout volume placed. If less than 115% of the 
theoretical volume of grout is placed in any 5 foot increment (105% in the top 5 foot increment), 
reinstall the pile by advancing the auger 10 feet or to the bottom of the pile if that is less, 
followed by controlled removal and grout injection. 
  13. Furnish and install the reinforcing steel and anchoring bolts as shown in the 
Contract drawings. 
  14. Use reinforcement that is without kinks or nonspecified bends, free of mud, 
oil or other coatings that could adversely affect the bond. Make splices in reinforcement as 
shown on the Contract drawings, unless otherwise approved by the Engineer. 
  15. Leave any temporary supports of/for items placed into a grouted pile 
(reinforcement template, anchor bolt template, precast column supports, etc.) in place for a 
minimum of 12 hours after completion of the pile. Do not place wall panels or other significant 
loads, before the grout has set a minimum of seven days or reached the 28 day strength. 

455-45 Construction Tolerances. 
 Locate piles as shown on the drawings, or as otherwise directed by the Engineer. Locate 
pile centers to an accuracy of ±3 inches. Ensure that the top of pile elevation is within an 
accuracy of ±3 inches of the plan elevation. 
 Locate all precast post, anchor bolts, etc. within the following tolerances unless otherwise 
shown in the plans: variation from plum (±1/4 inch/post height); specified elevation (±1/2 inch); 
and specified location (±1/4 inch). 

455-46 Unacceptable Piles. 
 Repair or replace unacceptable piles, as directed by the Engineer, at no cost to the 
Department. Unacceptable piles are defined as piles that fail for any reason, including but not 



 

limited to the following: piles placed out of position or to improper elevation; piles with reduced 
cross section, contaminated grout, lack of grout consolidation (honeycombed), or deficient grout 
strength; and piles with reinforcement, anchor devices or other components cast or placed into 
the fluid grout out of position. 

455-47 Auger Cast Pile Installation Plan. 
 At the preconstruction conference, but no later than 30 days before auger cast pile 
construction begins, submit an auger cast pile installation plan for approval by the Engineer. 
Provide the following detailed information on the plan: 
  1. Name and experience record of auger cast pile superintendent or foreman in 
responsible charge of auger cast pile operations. Place a person in responsible charge of day to 
day auger cast pile operations who possesses satisfactory prior experience constructing shafts 
similar to those described in the Contract documents. The Engineer will give final approval 
subject to satisfactory performance in the field. 
  2. List and size of the proposed equipment, including cranes, augers, concrete 
pumps, mixing equipment etc., including details of proposed pump calibration procedures. 
  3. Details of pile installation methods. 
  4. Details of reinforcement placement and method of centering in pile, including 
details of all temporary supports for reinforcement, anchor bolts, precast columns, etc. 
  5. Details of how and by whom the grout volumes will be determined, monitored 
and documented. 
  6. Required submittals, including shop drawings and concrete grout design mixes. 
  7. Other information shown in the plans or requested by the Engineer. 

455-48 Inspection and Records. 
 The Engineer will monitor pile installation. Maintain records of each pile installed, 
separate from those of the Engineer, showing: 

1. Pile location 
2. Ground elevation 
3. Pile length 
4. Tip elevation 
5. Pile top elevation 
6. Pay length (when piles are paid for separately) 
7. Overburden length (length cast above the final grade point) 
8. Pile diameter 
9. Quantity of grout placed per yard of pile length 
10. Theoretical quantity of grout required 
11. Drilling time 
12. Grouting time 
13. All other pertinent data relative to the pile installation 
14. Grout truck time of arrival to the site and batch time 
15. Flow cone (consistency) results 

455-49 Method of Measurement. 
 455-49.1 Protection of Existing Structures: The quantity to be paid for, when included 
in the Contract Documents, will be at the Contract lump sum price. 



 

 455-49.2 Auger Cast Pile: The quantity to be paid for will be at the Contract unit price 
per foot between tip and required pile top elevations for all piles completed and accepted. 

455-50 Basis of Payment. 
 455-50.1 Protection of Existing Structures: When separate payment for Protection of 
Existing Structures is provided, price and payment will be full compensation for all work 
necessary to evaluate the need for, design of, and to provide the necessary features to protect the 
existing structures, including all cost of work shown in the plans or described herein for 
protection of existing structures. 
  When a separate payment for Protection of Existing Structures is not provided, 
the cost of settlement monitoring will be included in the cost of the structure. Work ordered by 
the Engineer for protection of existing structures, other than settlement monitoring, will be paid 
for as Unforeseeable Work. 
 455-50.2 Auger Cast Piles: Price and payment will be full compensation for all labor, 
materials, and incidentals for construction of auger cast piles of the sizes and depths indicated on 
the Contract drawings or otherwise required under this Contract. Price and payment will also 
include the removal and proper disposal off site of all spoil from the auger operation and all 
excess grout displaced from the auger hole, unless otherwise approved by the Engineer. Work to 
remove and replace unsuitable material when necessary as specified in 455-44 will be considered 
Unforeseeable Work. 
 455-50.3 Payment Items: Payment will be made under: 

Item No. 455- 18- Protection of Existing Structures - lump sum. 
Item No. 455-112- Auger Grouted Piles - per foot. 

 
 


