SECTION 338
VALUE ADDED ASPHALT PAVEMENT

338-1 Description.

Construct Value Added Asphalt Pavement consisting of Asphalt Concrete Structural
Course and Asphalt Concrete Friction Course, subject to a three year warranty period after final
acceptance of the Contract in accordance with 5-11.

For purposes of this Specification, the Responsible Party, as designated herein, is
responsible for performance of the Value Added Asphalt Pavement including continued
responsibility for performing all remedial work associated with pavement distresses exceeding
threshold values determined in accordance with this Section, and as to which notice was
provided to the Responsible Party.

The work specified in this Section will not be paid for directly, but will be considered as
incidental to other Contract items.

338-2 Materials and Construction Requirements.
Meet the following requirements:
Hot Bituminous Mixtures - Plant, Methods and

EQUIPMENT ..o Section 320
Hot Bituminous Mixtures - General Construction
REQUITEMENES ... Section 330
Superpave Asphalt Concrete..........ccccceevvvennenne. Section 334
Asphalt Concrete Friction Courses...........ccceeu..... Section 337

338-3 Responsible Party.

Prior to any Value Added Asphalt Pavement being placed on the project, the Contractor
shall designate a Responsible Party to accept responsibility for maintaining the Value Added
Asphalt Pavement, when remedial work is required. When the scope of the asphalt work is only
milling and resurfacing, and there is no construction of the embankment, subgrade or base below
the pavement included in the Contract, the Responsible Party may be either the Contractor or the
Department approved subcontractor performing the Value Added Asphalt Pavement work. When
the construction of the embankment, subgrade or base below the pavement is included in the
Contract, in addition to the construction of the Asphalt Concrete Structural Course and Asphalt
Concrete Friction Course, the Contractor shall be considered as the Responsible Party.

When the Responsible Party is a subcontractor, the subcontractor must be pre-qualified
with the Department in the category of asphalt, and such designation must be made to the
Department by the Contractor. The proposed subcontractor must execute and submit to the
Department a form, provided by the Department, prior to or concurrent with the Contractor’s
request to sublet any Value Added Asphalt Pavement work, stipulating that the subcontractor
assumes all responsibility as the Responsible Party for the Value Added Asphalt Pavement
within the three-year warranty period. Failure to timely designate the Responsible Party will
result in the Contractor being the Responsible Party unless otherwise agreed to in writing by the
Department.

Upon final acceptance of the Contract in accordance with 5-11, the Contractor’s
responsibility for maintenance of all the work or facilities within the project limits of the
Contract will terminate in accordance with 5-11; with the sole exception that the obligations set



forth in this Section for Value Added Asphalt Pavement will continue thereafter to be the
responsibility of the Responsible Party as otherwise provided in this Section.

338-4 Statewide Disputes Review Board.

The Statewide Disputes Review Board in effect for this Contract will resolve any and all
disputes that may arise involving administration and enforcement of this Specification. The
Responsible Party and the Department acknowledge that use of the Statewide Disputes Review
Board is required, and the determinations of the Statewide Disputes Review Board for disputes
arising out of this Specification will be binding on both the Responsible Party and the
Department, with no right of appeal by either party.

Meet the requirements of 8-3.

338-5 Pavement Evaluation and Remedial Work.

338-5.1 General: The Department’s Pavement Condition Survey Program, along with
observations by the Engineer, will be used as the basis for determining the extent and the
magnitude of the pavement distresses occurring on the project. In the event the level of distress
exceeds any of the threshold values defined below, remedial work as described in 338-5.5 by the
Responsible Party will be required.

The Department will monitor the pavement for distresses and may require
remedial action at any time. For evaluation purposes, the project will be subdivided into LOTSs of
0.1 mile per lane. When the segment is less than 0.1 mile, the segment will be called a partial
LOT. For purposes of threshold values and remedial work, partial lots and lots will be treated as
lots. The Department may conduct a Pavement Condition Survey of the value added pavement
following the final acceptance of the project, and at intermediate times throughout the warranty
period with findings provided when considered by the Department to be the obligation of the
Responsible Party.

The final survey, if determined by the Engineer to be necessary, will be conducted
before the end of the warranty period with results provided to the Responsible Party for those
conditions exceeding contract threshold values requiring remedial action that the Department
believes to be an obligation of the Responsible Party. The Department will be responsible for all
costs associated with the surveys.

If the survey findings, intermediate or final, are to be disputed by the Responsible
Party, written notification must be submitted to the Engineer within 30 calendar days of the date
of receipt of the information from the Department.

During the warranty period, the Responsible Party may monitor the project using
nondestructive methods and may participate with the Department in the Pavement Condition
Surveys upon request. The Responsible Party shall not conduct any coring, milling or other
destructive methods without prior approval by the Engineer.

338-5.2 Category 1 Pavement: For purposes of this Specification, “Category 1
Pavement” is defined as mainline roadways, access roads and frontage roads with a design speed
of 55 mph and greater.

Threshold values and associated remedial work for Category 1 Value Added
Asphalt Pavement are specified in Table 338-1.



TABLE 338-1
Category 1 Pavements

Type of Distress

Threshold Values

Remedial Work

Remove and replace the distressed LOT(s)

Rutting ® Depth > 0.25 inch | to the full depth of all layers and to the full
lane width @
Remove and replace the friction course layer
Ride @ RN <35 for the full length and the full lane width of

the distressed LOT(s)®

Settlement/Depression®

Depth > 1/2 inch

Propose the method of correction to the
Engineer for approval prior to beginning
remedial work

Cracking ©

Cumulative length of
cracking > 30 feet for
Cracks > 1/8 inch

Remove and replace the distressed LOT(s)
to the full depth of all layers, and to the full
lane width ()

Raveling and/or
Delamination affecting the
Friction Course ©

Any length

Remove and replace the distressed area(s) to
the full distressed depth and the full lane
width for the full distressed length plus 50’
on each end

Pot holes and Slippage
Area(s) ®

Observation by
Engineer

Remove and replace the distressed area(s) to
the full distressed depth and the full lane
width for the full distressed length plus 50’
on each end

Bleeding ©

Loss of surface
texture due to excess
asphalt, individual
area > 10 sf.

Remove and replace the distressed area(s) to
the full distressed depth and the full lane
width for the full distressed length plus 50’
on each end




(1) Rutting: Rut depth to be determined by Laser Profiler in accordance with the Flexible Pavement Condition Survey Handbook.

For any LOT that cannot be surveyed by Laser Profiler, the rut depth will be determined manually in accordance with the

Flexible Pavement Condition Survey Handbook, with the exception that the number of readings per LOT will be one every

20 feet. For a partial LOT, a minimum of three measurements not exceeding 20 feet apart will be made. When the average of the

measurements obtained manually exceeds 0.30 inch or if any individual measurement exceeds 0.6 inch, remedial work will be

required.

(2) Remedial Work for Rutting: The Contractor may propose removal and replacement of less than the full depth of all layers by

preparation and submittal of a signed and sealed engineering analysis report, demonstrating the actual extent of the distressed

area(s). Remedial work must be performed in accordance with Table 338-1 unless approved otherwise by the Engineer.

(3) Ride: Ride Number (RN) to be established by Laser Profiler in accordance with FM 5-549.

(4)If the deficient ride is due to underlying asphalt layers; base, subgrade, or embankment which were constructed by the

Responsible Party, propose the method of correction to the Engineer for approval prior to beginning the remedial work.

(5)Settlement/Depression: Depth of the settlement/depression to be determined by a 6 foot manual straightedge.

(6) Cracking: Beginning and ending of 1/8 inch cracking will be determined as the average of three measurements taken at one

foot intervals. The longitudinal construction joint at the lane line will not be considered as a crack.

(7) Remedial Work for Cracking: The Contractor may propose removal and replacement of less than the full depth of all layers

by preparation and submittal of a signed and sealed engineering analysis report, demonstrating the actual extent of the distressed

area(s). Remedial work must be performed in accordance with Table 338-1 unless approved otherwise by the Engineer.

(8) Raveling, Delamination, Pot holes, Slippage: As defined and determined by the Engineer in accordance with the examples

dlsplayed at the foIIowmg URL:
W shimhttp://www.fdot.gov/programmanagem

ent/lmplemented/URLmSpecs/Pavement shtm
(9) Bleeding: Bleeding to be defined and determined by the Engineer in accordance with the examples displayed at the following
URL

shtmhttp://www.fdot.gov/programmanagem

ent/lmplemented/URLmSpecs/Pavement shtm

338-5.3 Category 2 Pavement: For purposes of this Specification, ”Category 2
Pavement” is defined as mainline roadways, access roads and frontage roads with a design speed
less than 55 mph; approach transition and merge areas at toll booths; ramps; acceleration and
deceleration lanes (including tapers); turn lanes; parking areas; rest areas; weigh stations; and
agricultural inspection stations.

Threshold values and associated remedial work for Category 2 Value Added
Asphalt Pavement are specified in Table 338-2.

TABLE 338-2
Category 2 Pavements
Type of Distress Threshold Values Remedial Work
Measured by Laser Profiler:
See Table 338-1 See Table 338-1
Rutting®
Manual Measurement: Avg. | Remove and replace 1.5 inch® the
Depth > 0.4 inch full lane width for the area plus 50 feet
Cumulative length of cracking
Cracking > 300 feet for Cracks > 1/8 See Table 338-1
inch
Surface Deterioration @ See Table 338-1 See Table 338-1
Settlement/Depression® Depth > 1/2 inch See Table 338-1

(1) Rutting: Rut depth to be determined by Laser Profiler in accordance with the Flexible Pavement Condition Survey Handbook.
For any LOT that cannot be surveyed by the Laser Profiler, the rut depth will be determined manually in accordance with the
Flexible Pavement Condition Survey Handbook, with the exception that the number of readings per LOT will be one every 20
feet. For partial LOT, minimum of three measurements not exceeding 20 feet apart will be checked. When the average of the



http://www.fdot.gov/programmanagement/Implemented/URLinSpecs/Pavement.shtm
http://www.fdot.gov/programmanagement/Implemented/URLinSpecs/Pavement.shtm
http://www.fdot.gov/programmanagement/Implemented/URLinSpecs/Pavement.shtm
http://www.fdot.gov/programmanagement/Implemented/URLinSpecs/Pavement.shtm

TABLE 338-2
Category 2 Pavements

Type of Distress Threshold Values Remedial Work

measurements obtained manually exceeds 0.40 inch, or if any individual measurement exceeds 0.6 inch, remedial work will be
required..

(1a) If pavement has an open graded friction course, remove and replace 2.0 inches.

(2) Surface Deterioration: As used in Table 338-2, Surface Deterioration includes Raveling and/or Delamination affecting the
Friction Course; Pot holes; Slippage Area(s); and Bleeding; all as defined and footnoted in Table 338-1.
(3)Settlement/Depression: Depth of the settlement/depression to be determined by a 6 foot manual straightedge.

338-5.4 Category 3 Pavement: For purposes of this Specification, “Category 3
Pavement” is defined as bicycle paths, walking paths, median crossovers, shoulders and other
areas as determined by the Engineer.

Threshold values and associated remedial work for Category 3 Value Added
Asphalt Pavement are specified in Table 338-3.

TABLE 338-3
Category 3 Pavements
Type of Distress Threshold Values Remedial Work
Rutting N/A N/A

Cumulative length
of cracking > 500

Cracking feet for Cracks > See Table 338-1

1/8 inch
Surface Deterioration ® | See Table 338-1 See Table 338-1
Settlement/Depression® | Depth > 1/2 inch See Table 338-1

(1) Surface Deterioration: As used in Table 338-3, Surface Deterioration includes Raveling and/or Delamination affecting the

Friction Course; Pot holes; Slippage Area(s); and Bleeding; all as defined and footnoted in Table 338-1. Raveling of FC-5 for
Category 3 Pavements is excluded from this requirement.

(2) Settlement/Depression: Depth of the settlement/depression to be determined by a 6 foot manual straightedge.

338-5.5 Remedial Work: The Responsible Party will perform all necessary remedial
work described within this Section at no cost to the Department. If the pavement distresses
exceed threshold values and it is determined that the cause of the distress is due to the
embankment, subgrade, base or other activities performed by the Contractor, the Responsible
Party will be responsible for performing all remedial work associated with the pavement distress.
Should an impasse develop in any regard as to the need for remedial work or the extent required,
the Statewide Disputes Review Board will render a final decision by majority vote.

Remedial work will not be required if any one of the following conditions is
found to apply:
a. Determination that the pavement thickness design as provided by the
Department is deficient. The Department will make available a copy of the original pavement
thickness design package and design traffic report to the Responsible Party upon request. The
Responsible Party is responsible for performing all remedial work associated with the pavement
distress if the pavement design is provided by the Contractor.



b. Determination that the Accumulated ESALs (Number of 18 Kip
Equivalent Single Axle Loads in the design lane) has increased by 25% or more than the
Accumulated ESALSs used by the Department for design purposes for the warranty period for the
pavement design life. In calculating ESALS, the Average Annual Daily Traffic (AADT) will be
obtained from the Department’s traffic count data and the T24 (Percent Heavy Trucks during a
24 hour period) will be obtained from the Department’s traffic classification survey data.

c. Determination that the deficiency was due to the failure of the existing
underlying layers that were not part of the Contract work.

d. Determination that the deficiency was the responsibility of a third party
or its actions, unless the third party was performing work included in the Contract.

If a measured distress value indicates remedial action is required per Table 338-1,
Table 338-2 and/or Table 338-3, the Responsible Party must begin remedial work within
45 calendar days of notification by the Department or a ruling of the Statewide Disputes Review
Board. The Disputes Review Board will determine the allowable duration for the completion of
the remedial work, but not to exceed 6 months.

In the event remedial action is necessary and forensic information is required to
determine the source of the distress, the Department may core and/or trench the pavement. The
Responsible Party will not be responsible for damages to the pavement as a result of any forensic
activities conducted by the Department.

As applicable to distress criteria for rutting, ride and cracking for Category 1 and
Category 2 pavements, when two LOTSs requiring remedial action are not separated by three or
more LOTSs not requiring remedial action, the remedial work shall be required for the total length
of all such contiguous LOTSs, including the intermediate LOTs not requiring remedial action.

Additionally, for Category 1 and Category 2 pavements, where such areas of
remedial action are required due to raveling, slippage or bleeding are separated by less than
1,000 feet, the remedial work will be required for the entire area contiguous to the distressed
areas, including intermediate areas otherwise requiring no remedial action.

The Responsible Party has the first option to perform all remedial work that is
determined by the Department to be their responsibility. If, in the opinion of the Engineer, the
problem poses an immediate danger to the traveling public and the Responsible Party cannot
provide temporary mitigation for the defect within 4 hours of written notification and restore the
pavement to its original design condition within 72 hours of written notification, the Engineer
has the authority to have the remedial work performed by other forces. Temporary mitigation
includes the use of traffic control systems such as barricades, drums, or other approved devices
to secure the area including lane closures if necessary, and constructing temporary repairs
making it safe for the roadway user until the defect can be restored to its original design
condition. The Responsible Party is responsible for all incurred costs of the work performed by
other forces should the problem (remedial work) be determined to be the responsibility of the
Responsible Party. Remedial work performed by other forces does not alter any of the
requirements, responsibilities or obligations of the Responsible Party.

The Responsible Party must complete all remedial work to the satisfaction of the
Engineer. Any disputes regarding the adequacy of the remedial work will be resolved by the
Statewide Disputes Review Board. Approval of remedial work does not relieve the Responsible
Party from continuing responsibility under the provisions of this Specification.

Notify the Engineer in writing prior to beginning any remedial work. Meet the
requirements of the Department’s Standard Specifications for Road and Bridge Construction and



implemented modifications thereto when performing any remedial work. Perform all signing and
traffic control in accordance with the current edition of the Department’s Design Standards for
Design, Construction, Maintenance and Utility Operations on the State Highway System.
Provide Maintenance of Traffic during remedial work at no additional cost to the Department.
Lane closure restrictions listed in the original Contract will apply to remedial work. Written
request(s) to obtain permission for lane closure(s) for either forensic investigation or remedial
work must be made to the Engineer 48 hours in advance of any lane closures. Do not perform
any lane closures until written permission is given by the Engineer.

If remedial work necessitates a corrective action to overlying asphalt layers,
pavement markings, signal loops, adjacent lane(s), roadway shoulders, or other affected Contract
work, perform these corrective actions using similar products at no additional cost to the
Department.

338-6 Responsible Party’s Failure to Perform.

Should the Responsible Party fail to timely submit any dispute to the Statewide Disputes
Review Board, fail to satisfactorily perform any remedial work, or fail to compensate the
Department for any remedial work performed by the Department and determined to be the
Responsible Party’s responsibility in accordance with this Specification, the Department will
suspend, revoke or deny the Responsible Party’s certificate of qualification under the terms of
Section 337.16(d)(2), Florida Statutes, for a minimum of 6 months or until the remedial work has
been satisfactorily performed (or full and complete payment for remedial work performed by
others made to the Department), whichever is longer. Should the Responsible Party choose to
challenge the Department’s notification of intent for suspension, revocation or denial of
qualification and the Department’s action is upheld, the Responsible Party will have its
qualification suspended for an additional minimum of 6 months.

The remedial work is not an obligation of the Contractor’s bond required by
Section 337.18, Florida Statutes.



