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EARTHWORK AND RELATED OPERATIONS 

SECTION 120 
EXCAVATION AND EMBANKMENT 

120-1 Description. 
 120-1.1 General: Excavate and construct embankments as required for the roadway, 
ditches, channel changes and borrow material. Use suitable excavated material or authorized 
borrow to prepare subgrades and foundations. Construct embankments in accordance with 
Design Standards, Index 505. Compact and dress excavated areas and embankments. 
  For excavation and backfilling of structures, comply with the requirements of 
Section 125. Excavate material for clearing and grubbing in accordance with the requirements of 
Section 110. Material displaced by the storm sewer or drainage structure system is not included 
in the earthwork quantities shown in the Plans. 
 120-1.2 Unidentified Areas of Contamination: When encountering or exposing any 
abnormal condition indicating the presence of contaminated materials, cease operations 
immediately in the vicinity and notify the Engineer. The presence of tanks or barrels; discolored 
earth, metal, wood, ground water, etc.; visible fumes; abnormal odors; excessively hot earth; 
smoke; or other conditions that appear abnormal may indicate the presence of contaminated 
materials and must be treated with extreme caution. 
  Make every effort to minimize the spread of contamination into uncontaminated 
areas. Immediately provide for the health and safety of all workers at the job site and make 
provisions necessary for the health and safety of the public that may be exposed to any 
potentially hazardous conditions. Ensure provisions adhere to all applicable laws, rules or 
regulations covering potentially hazardous conditions and will be in a manner commensurate 
with the gravity of the conditions. 
  The Engineer will notify the District Contamination Impact Coordinator (DCIC) 
who will coordinate selecting and tasking the Department’s Contamination 
Assessment/Remediation Contractor (CAR). Provide access to the potentially contaminated area. 
Preliminary investigation by the CAR Contractor will determine the course of action necessary 
for site security and the steps necessary under applicable laws, rules, and regulations for 
additional assessment and/or remediation work to resolve the contamination issue. 
  The CAR Contractor will delineate the contamination areas, any staging or 
holding area required; and, in cooperation with the Prime Contractor and Engineer, develop a 
work plan that will provide the CAR Contractor’s operations schedule with projected completion 
dates for the final resolution of the contamination issue. 
  The CAR Contractor will maintain jurisdiction over activities inside any outlined 
contaminated areas and any associated staging holding areas. The CAR Contractor will be 
responsible for the health and safety of workers within the delineated areas. Provide continuous 
access to these areas for the CAR Contractor and representatives of regulatory or enforcement 
agencies having jurisdiction. 
  Both Contractors will use the schedule as a basis for planning the completion of 
both work efforts. The Engineer may grant the Contract Time extensions according to the 
provisions of 8-7.3.2. 
  Cooperate with the CAR Contractor to expedite integration of the CAR 
Contractor’s operations into the construction project. The Prime Contractor is not expected to 
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engage in routine construction activities, such as excavating, grading, or any type of soil 
manipulation, or any construction processes required if handling of contaminated soil, surface 
water or ground water is involved. All routine construction activities requiring the handling of 
contaminated soil, surface water or groundwater will be by the CAR Contractor. Adjustments to 
quantities or to Contract unit prices will be made according to work additions or reductions on 
the part of the Prime Contractor in accordance with 4-3. 
  The Engineer will direct the Prime Contractor when operations may resume in the 
affected area. 

120-2 Classifications of Excavation. 
 120-2.1 General: The Department may classify excavation specified under this Section 
for payment as any of the following: regular excavation, subsoil excavation, lateral ditch 
excavation, and channel excavation. 
  If the proposal does not show subsoil excavation or lateral ditch excavation as 
separate items of payment, include such excavation under the item of regular excavation. 
  If the proposal shows lateral ditch excavation as a separate item of payment, but 
does not show channel excavation as a separate item of payment, include such excavation under 
the item of lateral ditch excavation. Otherwise, include channel excavation under the item of 
regular excavation. 
 120-2.2 Regular Excavation: Regular excavation includes roadway excavation and 
borrow excavation, as defined below for each. 
  120-2.2.1 Roadway Excavation: Roadway excavation consists of the excavation 
and the utilization or disposal of all materials necessary for the construction of the roadway, 
ditches, channel changes, etc., except as may be specifically shown to be paid for separately and 
that portion of the lateral ditches within the limits of the roadway right-of-way as shown in the 
Plans. 
  120-2.2.2 Borrow Excavation: Borrow excavation consists of the excavation and 
utilization of material from authorized borrow pits, including only material that is suitable for the 
construction of roadway embankments or of other embankments covered by the Contract. 
   A Cost Savings Initiative Proposal (CSIP) submittal based on using 
borrow material from within the project limits will not be considered. 
 120-2.3 Subsoil Excavation: Subsoil excavation consists of the excavation and disposal 
of muck, clay, rock, or any other material that is unsuitable in its original position and that is 
excavated below the finished grading template. For stabilized bases and sand bituminous road 
mixes, consider the finished grading template as the top of the finished base, shoulders and 
slopes. For all other bases and rigid pavement, consider the finished grading template as the 
finished shoulder and slope lines and bottom of completed base or rigid pavement. For pond and 
ditches that identify the placement of a blanket material, consider the finished grading template 
as the bottom of the blanket material. Subsoil excavation also consists of the excavation of all 
suitable material within the above limits as necessary to excavate the unsuitable material. 
Consider the limits of subsoil excavation indicated in the Plans as being particularly variable, in 
accordance with the field conditions actually encountered. 
  The quantity of material required to replace the excavated material and to raise 
the elevation of the roadway to the bottom of the template will be paid for under embankment or 
borrow excavation (Truck Measure). 
 120-2.4 Lateral Ditch Excavation: Lateral ditch excavation consists of all excavation of 
inlet and outlet ditches to structures and roadway, changes in channels of streams, and ditches 
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parallel to the roadway right-of-way. Dress lateral ditches to the grade and cross-section shown 
in the Plans. 
 120-2.5 Channel Excavation: Channel excavation consists of the excavation and 
satisfactory disposal of all materials from the limits of the channel as shown in the Plans. 

120-3 Preliminary Soils Investigations. 
 When the Plans contain the results of a soil survey, do not assume such data is a 
guarantee of the depth, extent, or character of material present. 

120-4 Removal of Unsuitable Materials and Existing Roads. 
 120-4.1 Subsoil Excavation: Where muck, rock, clay, or other material within the limits 
of the roadway is unsuitable in its original position, excavate such material to the cross-sections 
shown in the Plans or indicated by the Engineer, and backfill with suitable material. Shape 
backfill material to the required cross-sections. Where the removal of plastic soils below the 
finished earthwork grade is required, meet a construction tolerance, from the lines shown in the 
plans as the removal limits, of plus or minus 0.2 feet in depth and plus or minus 6 inches (each 
side) in width. 
 120-4.2 Construction over Existing Old Road: Where a new roadway is to be 
constructed over an old one, plow or scarify the old road, and break it up full width, regardless of 
height of fill. If the Plans provide that paving materials may be incorporated into the fill, 
distribute such material in a manner so as not to create voids. Recompact the old road meeting 
the requirements of 120-10.2. 
 120-4.3 Obliterating Old Road: Where the Plans call for obliteration of portions of an 
old road outside of the proposed new roadway, obliterate such sections of the old road by 
grading to fill ditches and to restore approximately the original contour of the ground or a 
contour which produces a pleasing appearance. 

120-5 Disposal of Surplus and Unsuitable Material. 
 120-5.1 Ownership of Excavated Materials: Dispose of surplus and excavated 
materials as shown in the Plans or, if the Plans do not indicate the method of disposal, take 
ownership of the materials and dispose of them outside the right-of-way. 
 120-5.2 Disposal of Muck on Side Slopes: As an exception to the provisions of 120-5. 1, 
when approved by the Engineer, in rural undeveloped areas, the Contractor may place muck (A-8 
material) on the slopes, or store it alongside the roadway, provided there is a clear distance of at 
least 6 feet between the roadway grading limits and the muck, and the Contractor dresses the 
muck to present a neat appearance. In addition, the Contractor may also dispose of this material 
by placing it on the slopes in developed areas where, in the opinion of the Engineer, this will 
result in an aesthetically pleasing appearance and will have no detrimental effect on the adjacent 
developments. Where the Engineer permits the disposal of muck or other unsuitable material 
inside the right-of-way limits, do not place such material in a manner which will impede the 
inflow or outfall of any channel or side ditches. The Engineer will determine the limits adjacent 
to channels within which such materials may be disposed. 
 120-5.3 Disposal of Paving Materials: Unless otherwise noted, take ownership of 
paving materials, such as paving brick, asphalt block, concrete slab, sidewalk, curb and gutter, 
etc., excavated in the removal of existing pavements, and dispose of them outside the right-of-
way. If the materials are to remain the property of the Department, place them in neat piles as 
directed. Existing limerock base that is removed may be incorporated in the stabilized portion of 



(REV 10-14-15) (FA 1-11-16) (7-16) Includes 1200602(e-Sub) 

the subgrade. If the construction sequence will allow, incorporate all existing limerock base into 
the project as allowed by the Contract Documents. 
 120-5.4 Disposal Areas: Where the Contract Documents require disposal of excavated 
materials outside the right-of-way, and the disposal area is not indicated in the Contract 
Documents, furnish the disposal area without additional compensation. 
  Provide areas for disposal of removed paving materials out of sight of the project 
and at least 300 feet from the nearest roadway right-of-way line of any State maintained road. If 
the materials are buried, disregard the 300 foot limitation. 

120-6 Borrow. 
 120-6.1 Materials for Borrow: Do not open borrow pits until the Engineer has approved 
their location. 
  Do not provide borrow materials that are polluted as defined in Chapter 376 of the 
Florida Statutes (oil of any kind and in any form, gasoline, pesticides, ammonia, chlorine, and 
derivatives thereof, excluding liquefied petroleum gas) in concentrations above any local, State, 
or Federal standards. 
  Prior to placing any borrow material that is the product of soil incineration, 
provide the Engineer with a copy of the Certificate of Materials Recycling and Post Burn 
Analysis showing that the material is below all allowable pollutant concentrations. 
 120-6.2 Furnishing of Borrow Areas: 
  To obtain the Engineer’s approval to use an off-site construction activity area that 
involves excavation such as a borrow pit or local aggregate pit, request in writing, a review for -
cultural resources involvement. Send the request to the Division of Historical Resources (DHR), 
Department of State, State Historic Preservation Officer, Tallahassee, FL. As a minimum, 
include in the request the Project Identification Number, the County, a description of the 
property with Township, Range, Section, etc., the dimensions of the area to be affected, and a 
location map. Do not start any work at the off-site construction activity area prior to receiving 
clearance from the DHR that no additional research is warranted. 
  For certain locations, the DHR will require a Cultural Resources Assessment 
(CRA) Survey before approval can be granted. When this is required, secure professional 
archaeological services to complete an historical and archaeological survey report. Submit the 
report to the DHR with a copyand to the Department. The Engineer will determine final approval 
or rejection of off-site construction activity areas based on input from the DHR. 
  Before receiving approval or before use of borrow areas, obtain written clearance 
from the Engineer concerning compliance with the Federal Endangered Species Act and other 
Wildlife Regulations as specified in 7-1.4 and Section 4(f) of the USDOT Act as specified in 7-
1.8. 
  The Department will adjust Contract Time in accordance with 8-7 for any 
suspension of operations required to comply with this Article. The Department will not accept 
any monetary claims due to delays or loss of off-site construction activity areas. 
  Except where the Plans specifically call for the use of a particular borrow or 
dredging area, the Contractor may substitute borrow or dredging areas of his own choosing 
provided the Engineer determines the materials from such areas meet the Department’s standards 
and other requirements for stability for use in the particular sections of the work in which it is to 
be placed, and the Contractor absorbs any increase in hauling or other costs. Stake the corners of 
the proposed borrow area and provide the necessary equipment along with an operator in order 
for the Engineer to investigate the borrow area. The Engineer will determine test locations, 
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collect samples, and perform tests to investigate the proposed borrow area based on soil strata 
and required soil properties. The Engineer will approve use of materials from the proposed area 
based on test results and project requirements. Final acceptance of materials will be based on 
Point of Use Test as described in 6-1.2.4. 
  Before using any borrow material from any substitute areas, obtain the Engineer’s 
approval, in writing, for the use of the particular areas, and, where applicable, ensure that the 
Engineer has cross-sectioned the surface. Upon such written approval by the Engineer, consider 
the substitute areas as designated borrow areas. 
  When furnishing the dredging or borrow areas, supply the Department with 
evidence that the necessary permits, rights, or waivers for the use of such areas have been 
secured.   
  Do not excavate any part of a Contractor furnished borrow area which is less than 
300 feet from the right-of-way of the project or any State Road until the Engineer has approved a 
plan for landscaping and restoring the disturbed area. Perform this landscaping and land 
restoration at no expense to the Department, prior to final acceptance of the project. Do not 
provide a borrow area closer than 25 feet to the right-of-way of any state road. In Department 
furnished borrow pits, do not excavate material within 5 feet of adjacent property lines. 
  Upon completion of excavation, neatly shape, dress, grass, vegetate, landscape, 
and drain all exposed areas including haul roads, as necessary so as not to present an 
objectionable appearance. 
  Meet the requirements of Section 104 when furnishing borrow areas, regardless of 
location. 
 120-6.3 Borrow Material for Shoulder Build-up: When so indicated in the Plans, 
furnish borrow material with a specific minimum bearing value, for building up of existing 
shoulders. Blend materials as necessary to achieve this specified minimum bearing value prior to 
placing the materials on the shoulders. Take samples of this borrow material at the pit or blended 
stockpile. Include all costs of providing a material with the required bearing value in the Contract 
unit price for borrow material. 
 120-6.4 Haul Routes for Borrow Pits: Provide and maintain, at no expense to the 
Department, all necessary roads for hauling the borrow material. Where borrow area haul roads 
or trails are used by others, do not cause such roads or trails to deteriorate in condition. 
  Arrange for the use of all non-public haul routes crossing the property of any 
railroad. Incur any expense for the use of such haul routes. Establish haul routes which will 
direct construction vehicles away from developed areas when feasible, and keep noise from 
hauling operations to a minimum. Advise the Engineer in writing of all proposed haul routes. 
 120-6.5 Authorization for Use of Borrow: When the item of borrow excavation is 
included in the Contract, use borrow only when sufficient quantities of suitable material are not 
available from roadway and drainage excavation, to properly construct the embankment, 
subgrade, and shoulders, and to complete the backfilling of structures. Do not use borrow 
material until so ordered by the Engineer, and then only use material from approved borrow pits. 

120-7 Materials for Embankment. 
 120-7.1 Use of Materials Excavated From the Roadway and Appurtenances: Assume 
responsibility for determining the suitability of excavated material for use on the project in 
accordance with the applicable Contract Documents. Consider the sequence of work and 
maintenance of traffic phasing in the determination of the availability of this material. 
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 120-7.2 General Requirements for Embankment Materials: Construct embankments 
of acceptable material including reclaimed asphalt pavement (RAP), recycled concrete aggregate 
(RCA) and portland cement concrete rubble, but containing no muck, stumps, roots, brush, 
vegetable matter, rubbish, reinforcement bar or other material that does not compact into a 
suitable and enduring roadbed. Do not use RAP or RCA in the top 3 feet of slopes and shoulders 
that are to be grassed or have other type of vegetation established. Do not use RAP or RCA in 
stormwater management facility fill slopes. 
  Remove all waste material designated as undesirable. Use material in 
embankment construction in accordance with plan details or as the Engineer directs. 
  Complete the embankment using maximum particle sizes (in any dimension) as 
follows: 
   1. In top 12 inches: 3-1/2 inches (in any dimension). 
   2. 12 to 24 inches: 6 inches (in any dimension). 
   3. In the depth below 24 inches: not to exceed 12 inches (in any 
dimension) or the compacted thickness of the layer being placed, whichever is less. 
  Spread all material so that the larger particles are separated from each other to 
minimize voids between them during compaction. Compact around these rocks in accordance 
with 120-9.2. 
  When and where approved by the Engineer, the Contractor may place larger rocks 
(not to exceed 18 inches in any dimension) outside the one to two slope and at least 4 feet or 
more below the bottom of the base. Compact around these rocks to a firmness equal to that of the 
supporting soil. Construct grassed embankment areas in accordance with 120-9.2.6. Where 
constructing embankments adjacent to bridge end bents or abutments, do not place rock larger 
than 3-1/2 inches in diameter within 3 feet of the location of any end-bent piling. 
 120-7.3 Materials Used at Pipes, Culverts, etc.: Construct embankments over and 
around pipes, culverts, and bridge foundations with selected materials. 

120-8 Embankment Construction. 
 120-8.1 General: Construct embankments in sections of not less than 300 feet in length 
or for the full length of the embankment.. 
  For construction of mainline pavement lanes, turn lanes, ramps, parking lots, 
concrete box culverts and retaining wall systems, a LOT is defined as a single lift of finished 
embankment not to exceed 500 feet. 
  For construction of shoulder-only areas, shared use paths, and sidewalks areas, a 
LOT is defined as a single lift of finished embankment not to exceed 2000 feet. 
  Isolated compaction operations will be considered as separate LOTS. For multiple 
phase construction, a LOT shall not extend beyond the limits of the phase. 
 120-8.2 Dry Fill Method: 
  120-8.2.1 General: Construct embankments to meet compaction requirements in 
Article 120-9 and in accordance with the acceptance program requirements in 120-10. Restrict 
the compacted thickness of the last embankment lift to 6 inches maximum. 
   120-8.2.1.1 For A-3 Materials and for A-2-4 Materials (with up to 
15% fines): Construct the embankment in successive layers with lifts up to a maximum 
compacted thickness of 12 inches. Ensure the percentage of fines passing the No. 200 US 
Standard sieve in the A-2-4 material does not exceed 15%. 
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   120-8.2.1.2 For A-1, Plastic materials (as designated in Design 
Standard Index 505) and for A-2-4 Materials (with greater than 15% fines): Construct the 
embankment in successive layers with lifts up to a maximum compacted thickness of 6 inches. 
    Alternately, for A-1, Plastic material and for A-2-4 Materials (with 
greater than 15% fines), construct embankments using thick lift construction in successive layers 
of not more than 12 inches compacted thickness, after having demonstrated with a successful test 
section, the possession and control of compacting equipment sufficient to achieve density 
required by 120-10.2 for the full depth of a thicker lift, and if the Engineer approves the 
compaction effort. Notify the Engineer prior to beginning construction of a test section. 
Construct a test section of the length of one full LOT. Perform five QC tests at random locations 
within the test section. All five QC tests and a Department Verification test must meet the 
density required by 120-10.2. Identify the test section with the compaction effort and soil 
classification in the Density Log Book. In case of a change in compaction effort or soil 
classification, failing QC test or when the QC tests cannot be verified, construct a new test 
section. The Contractor may elect to place material in 6 inches compacted thickness at any time. 
Construct all layers approximately parallel to the centerline profile of the road. 
    The Engineer reserves the right to terminate the Contractor’s use of 
thick lift construction. Whenever the Engineer determines that the Contractor is not achieving 
satisfactory results, revert to the 6 inch compacted lifts. 
    As far as practicable, distribute traffic over the work during the 
construction of embankments so as to cover the maximum area of the surface of each layer. 
    Construct embankment in the dry whenever normal dewatering 
equipment and methods can accomplish the needed dewatering. 
   120-8.2.1.3 Equipment and Methods: Provide normal dewatering 
equipment including, but not limited to, surface pumps, sump pumps and trenching/digging 
machinery. Provide normal dewatering methods including, but not limited to, constructing 
shallow surface drainage trenches/ditches, using sand blankets, sumps and siphons. 
    When normal dewatering does not adequately remove the water, 
the Engineer may require the embankment material to be placed in the water or on low swampy 
ground in accordance with 120-9.2.3. 
  120-8.2.2 Placing in Unstable Areas: Where depositing the material in water, or 
on low swampy ground that will not support the weight of hauling equipment, construct the 
embankment by dumping successive loads in a uniformly distributed layer of a thickness not 
greater than necessary to support the hauling equipment while placing subsequent layers. Once 
sufficient material has been placed so that the hauling equipment can be supported, construct the 
remaining portion of the embankment in layers in accordance with the applicable provisions of 
120-9.2.2 and 120-9.2.4. 
  120-8.2.3 Placing on Steep Slopes: When constructing an embankment on a 
hillside sloping more than 20 degrees from the horizontal, before starting the fill, deeply plow or 
cut steps into the surface of the original ground on which the embankment is to be placed. 
  120-8.2.4 Placing Outside Standard Minimum Slope: The standard minimum 
slope is defined as the plane described by a two (horizontal) to one (vertical) slope downward 
from the roadway shoulder line or the gutter line, as applicable. Where material that is unsuitable 
for normal embankment construction is to be used in the embankment outside the standard 
minimum slope, place such material in layers of not more than 18 inches in thickness, measured 
loose. The Contractor may also place material which is suitable for normal embankment, outside 
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such standard minimum slope, in 18 inch layers. Maintain a constant thickness for suitable 
material placed within and outside the standard minimum slope, unless placing in a separate 
operation. 
 120-8.3 Hydraulic Method: 
  120-8.3.1 Method of Placing: When the hydraulic method is used, as far as 
practicable, place all dredged material in its final position in the embankment by such method. 
Place and compact any dredged material that is rehandled, or moved and placed in its final 
position by any other method, as specified in 120-9.2. The Contractor may use baffles or any 
form of construction he may select provided the slopes of the embankments are not steeper than 
indicated in the Plans. Remove all timber used for temporary bulkheads or baffles from the 
embankment, and fill and thoroughly compact the holes thus formed. When placing fill on 
submerged land, construct dikes prior to beginning of dredging, and maintain the dikes 
throughout the dredging operation. 
  120-8.3.2 Excess Material: Do not use excess material placed outside the 
prescribed slopes, below the normal high-water level, to raise the fill. Remove only the portion 
of this material required for dressing the slopes. 
  120-8.3.3 Protection of Openings in Embankment: Leave openings in the 
embankments at the bridge sites. Remove any material which invades these openings or existing 
channels without additional compensation to provide the same depth of channel as existed before 
the construction of the embankment. Do not excavate or dredge any material within 200 feet of 
the toe of the proposed embankment. 
 120-8.4 Reclaimed Asphalt Pavement (RAP) Method: 
  120-8.4.1 General: Use only RAP material stored at facilities with an approved 
Florida Department of Environmental Protection Stormwater permit or, transferred directly from 
a milling project to the Department project. Certify the source if RAP material is from an 
identifiable Department project. Do not use RAP material in the following areas: construction 
areas that are below the seasonal high groundwater table elevation; MSE Wall backfill; 
underneath MSE Walls or the top 6 inches of embankment. 
   Prior to placement, submit documentation to the Engineer for his approval, 
outlining the proposed location of the RAP material. 
  120-8.4.2 Soil and RAP Mixture: Place the RAP material at the location and 
spread uniformly, using approved methods to obtain a maximum layer thickness of 4 inches. Mix 
this 4 inches maximum layer of RAP with a loose soil layer 8 to 10 inches thick. After mixing, 
meet all embankment utilization requirements of Design Standards, Index No. 505 for the 
location used. Do not mix RAP in the uppermost 12 inches in order to comply with 120-8.2.1. 
The total RAP and other embankment material shall not exceed 12 inches per lift after mixing 
and compaction if the contractor can demonstrate that the density of the mixture can be achieved. 
Perform mixing using rotary tillers or other equipment meeting the approval of the Engineer. The 
Engineer will determine the order in which to spread the two materials. Mix both materials to the 
full depth. Ensure that the finished layer will have the thickness and shape required by the typical 
section. Demonstrate the feasibility of this construction method by successfully completing a 
500 foot long test section. For embankment construction, meet the requirements of 120-8. For 
compaction requirements of the soil and RAP mixture, meet the requirements of 120-9. 
  120-8.4.3 Alternate Soil and RAP Layer Construction: Construct soil in 6 to 
12 inch compacted lifts and RAP in alternate layers with 6 inch maximum compacted lifts. Use 
soil with a minimum LBR value of 40 to prevent failure during compaction of the overlying RAP 
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layer. Demonstrate the feasibility of this construction method by successfully completing a 
500 foot long test section. For compaction requirements of both soil and RAP, meet the 
requirements of 120-9. 

120-9 Compaction Requirements. 
 120-9.1 Moisture Content: Compact the materials at a moisture content such that the 
specified density can be attained. If necessary to attain the specified density, add water to the 
material, or lower the moisture content by manipulating the material or allowing it to dry, as is 
appropriate. 
 120-9.2 Compaction of Embankments: 
  120-9.2.1 General: Uniformly compact each layer, using equipment that will 
achieve the required density, and as compaction operations progress, shape and manipulate each 
layer as necessary to ensure uniform density throughout the embankment. 
  120-9.2.2 Compaction Over Unstable Foundations: Where the embankment 
material is deposited in water or on low swampy ground, and in a layer thicker than 12 inches (as 
provided in 120-8.2.2), compact the top 6 inches (compacted thickness) of such layer to the 
density as specified in 120-10.2. 
  120-9.2.3 Compaction Where Plastic Material Has Been Removed: Where 
unsuitable material is removed and the remaining surface is of the A-4, A-5, A-6, or A-7 Soil 
Groups (see AASHTO M-145), as determined by the Engineer, compact the surface of the 
excavated area by rolling with a sheepsfoot roller exerting a compression of at least 250 psi on 
the tamper feet, for the full width of the roadbed (subgrade and shoulders). Perform rolling 
before beginning any backfill, and continue until the roller feet do not penetrate the surface more 
than 1 inch. Do not perform such rolling where the remaining surface is below the normal water 
table and covered with water. Vary the procedure and equipment required for this operation at 
the discretion of the Engineer. 
  120-9.2.4 Compaction of Material To Be Used In Base, Pavement, or 
Stabilized Areas: Do not compact embankment material which will be incorporated into a 
pavement, base course, or stabilized subgrade, to be constructed as a part of the same Contract. 
  120-9.2.5 Compaction of Grassed Shoulder Areas: For the upper 6 inch layer 
of all shoulders which are to be grassed, since no specific density is required, compact only to 
the extent directed. 
  120-9.2.6 Compaction of Grassed Embankment Areas: For the outer layer of 
all embankments where plant growth will be established, do not compact. Leave this layer in a 
loose condition to a minimum depth of 6 inches for the subsequent seeding or planting 
operations. 
 120-9.3 Compaction for Pipes, Culverts, etc.: Compact the backfill of trenches to the 
densities specified for embankment or subgrade, as applicable, and in accordance with the 
requirements of 125-9.2. 
  Thoroughly compact embankments over and around pipes, culverts, and bridges 
in a manner which will not place undue stress on the structures, and in accordance with the 
requirements of 125-9.2. 
 120-9.4 Compaction of Subgrade: If the Plans do not provide for stabilizing, compact 
the subgrade (as defined in 1-3) in both cuts and fills, to the density specified in 120-10.2. For 
undisturbed soils, do not apply density requirements where constructing narrow widening strips 
or paved shoulders 5 feet or less in width. 
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  Where trenches for widening strips are not of sufficient width to permit the use of 
standard compaction equipment, perform compaction using vibratory rollers, trench rollers, or 
other type compaction equipment approved by the Engineer. 
  Maintain the required density until the base or pavement is placed on the 
subgrade. 

120-10 Acceptance Program. 
 120-10.1 General Requirements: 
  120-10.1.1 Initial Equipment Comparison: Before initial production, perform a 
comparison test using the QC, Verifications and Independent Assurance gauges. Unless the 
Engineer instructs, do not perform the initial equipment comparison more than once per project. 
When comparing the computed dry density of one nuclear gauge to a second gauge, ensure that 
the difference between the two computed dry densities does not exceed 2 lb/ft3 between gauges 
from the same manufacturer, and 3 lb/ft3 between gauges from different manufacturers. Repair or 
replace any QC gauge that does not compare favorably with the IA gauge. 
   Perform a comparison analysis between the QC nuclear gauge and the 
Verification nuclear gauge any time a nuclear gauge or repaired nuclear gauge is first brought to 
the project. Repair and replace any QC gauge that does not compare favorably with the 
Verification gauge at any time during the remainder of the project. Calibrate all QC gauges 
annually. 
  120-10.1.2 Initial Production Lot: Before construction of any other LOT, 
prepare a 500 foot initial control section consisting of one full LOT. Notify the Engineer at least 
24 hours prior to production of the initial control section. Perform all QC tests required in 120-
10.1.4. When the initial QC test results pass specifications, the Engineer will perform a 
Verification test to verify compliance with the specifications. Do not begin constructing another 
LOT until successfully completing the initial production LOT. The Engineer will notify the 
Contractor of the initial production lot approval within three working days after receiving the 
Contractor’s QC data when test results meet the following conditions: 
    1. QC tests must meet the specifications. 
    2. Verification test must meet the specifications. 
    3. Difference between QC and Verification computed dry density 
results shall meet the requirements of 120-10.1.1. 
   If Verification test result fails the density requirements of 120-10.2, 
correct the areas of non-compliance. The QC and Verification tests will then be repeated. 
  120-10.1.3 Density over 105%: When a QC computed dry density results in a 
value greater than 105% of the applicable Proctor maximum dry density, the Engineer will 
perform an Independent Verification density test within 5 feet. If the Independent Verification 
density results in a value greater than 105%, the Engineer will investigate the compaction 
methods, examine the applicable Standard Proctor Maximum Density and material description. 
The Engineer may collect and test an Independent Verification Standard Proctor Maximum 
Density sample for acceptance in accordance with the criteria of 120-10.2. 
  120-10.1.4 Quality Control (QC) Tests: 
   120-10.1.4.1 Standard Proctor Maximum Density Determination: 
Determine the QC standard Proctor maximum density and optimum moisture content by 
sampling and testing the material in accordance with the specified test method listed in 120-10.2. 
   120-10.1.4.2 Density Testing Requirements: Ensure compliance to the 
requirements of 120-10.2 by Nuclear Density testing in accordance with FM 1-T 238. Determine 
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the in-place moisture content for each density test. Use FM 1-T 238, FM 5-507 (Determination 
of Moisture Content by Means of a Calcium Carbide Gas Pressure Moisture Tester), or 
ASTM D-4643 (Laboratory Determination of Moisture Content of Granular Soils by use of a 
Microwave Oven) for moisture determination. 
   120-10.1.4.3 Soil Classification: Perform soil classification tests on the 
sample collected in 120-10.1.4.1, in accordance with AASHTO T-88. Classify soils in 
accordance with AASHTO M-145 in order to determine compliance with embankment 
utilization requirements. Unless required by the Engineer, do not test or classify materials for 
stabilized subgrade or base. 
  120-10.1.5 Department Verification: The Engineer will conduct Verification 
tests in order to accept all materials and work associated with 120-10.1.4. The Engineer will 
verify the QC results if they meet the Verification Comparison Criteria, otherwise the Engineer 
will implement Resolution procedures. 
   The Engineer will select test locations, including Station, Offset, and Lift, 
using a Random Number generator based on the Lots under consideration. Each Verification test 
evaluates all work represented by the QC testing completed in those LOTs. 
   In addition to the Verification testing, the Engineer may perform 
additional Independent Verification (IV) testing. The Engineer will evaluate and act upon the IV 
test results in the same manner as Verification test results. 
   When the project requires less than four QC tests per material type, the 
Engineer reserves the right to accept the materials and work through visual inspection. 
  120-10.1.6 Reduced Testing Frequency: When no Resolution testing is required 
for 12 consecutive verified LOTs; or if required, the QC test data was upheld, reduce the QC 
density testing to one test every two LOTs by identifying the substantiating tests in the Density 
Log Book and notifying the Engineer in writing prior to starting reduced frequency of testing. 
Generate random numbers based on the two LOTs under consideration. When QC test frequency 
is reduced to one every two LOTs, obtain the Engineer’s approval to place more than one LOT 
over an untested LOT. Assure similar compaction efforts for the untested LOTs. If the 
Verification test fails, and QC test data is not upheld by Resolution testing, the QC testing will 
revert to the original frequency of one QC test per LOT. Do not apply reduced testing frequency 
in construction of shoulder-only areas, shared use paths and sidewalks. 
  120-10.1.7 Payment for Resolution Tests: If the Resolution laboratory results 
compare favorably with the QC results, the Department will pay for Resolution testing. No 
additional compensation, either monetary or time, will be made for the impacts of any such 
testing. 
   If the Resolution laboratory results do not compare favorably with the QC 
results, the costs of the Resolution testing will be deducted from monthly estimates. No 
additional time will be granted for the impacts of any such testing. 
 120-10.2 Acceptance Criteria: Obtain a minimum QC density of 100% of the standard 
Proctor maximum density as determined by AASHTO T-99, Method C, with the following 
exceptions: embankment constructed by the hydraulic method as specified in 120-8.3; material 
placed outside the standard minimum slope as specified in 120-8.2.4 except when a structure is 
supported on existing embankment; and, other areas specifically excluded herein. 
 120-10.3 Additional Requirements: 
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  120-10.3.1 Frequency: Conduct QC sampling and testing at a minimum 
frequency listed in the table below. The Engineer will perform Verification sampling and tests at 
a minimum frequency listed in the table below. 
 

Test Name Quality Control Verification 

Verification of 
Shoulder-Only Areas, 
Shared Use Paths, and 

Sidewalks 
Standard Proctor 

Maximum Density 
One per soil type One per soil type One per soil type 

Density One per LOT 

One per four LOTS and 
for wet conditions, the 
first lift not affected by 

water 

One per two LOTs 

Soil Classification 
One per Standard 
Proctor Maximum 

Density 

One per Standard 
Proctor Maximum 

Density 

One per Standard 
Proctor Maximum 

Density 
 
  120-10.3.2 Test Selection and Reporting: Determine test locations including 
Stations and offsets, using the random number generator approved by the Engineer. Do not use 
note pads or work sheets to record data for later transfer to the Density Log Book. Notify the 
Engineer upon successful completion of QC testing on each LOT. 
 120-10.4 Verification Comparison Criteria and Resolution Procedures: 
  120-10.4.1 Standard Proctor Maximum Density Determination: The Engineer 
will verify the QC results if the results compare within 4.5 lb/ft3 of the Verification test result. 
Otherwise, the Engineer will take one additional sample of material from the soil type in 
question. The State Materials Office (SMO) or an AASHTO accredited laboratory designated by 
the SMO will perform Resolution testing. The material will be sampled and tested in accordance 
with AASHTO T-99, Method C. 
   The Engineer will compare the Resolution test results with the QC test 
results. If all Resolution test results are within 4.5 lb/ft3 of the corresponding QC test results, the 
Engineer will use the QC test results for material acceptance purposes for each LOT with that 
soil type. If the Resolution test result is not within 4.5 lb/ft3 of the Contractor’s QC test, the 
Verification test result will be used for material acceptance purposes. 
  120-10.4.2 Density Testing: When a Verification or Independent Verification 
density test fails the Acceptance Criteria, retest the site within a 5 feet radius and the following 
actions will be taken: 
   1. If the QC retest meets the Acceptance Criteria and meets the 120-10.1.1 
criteria when compared with the Verification or Independent Verification test, the Engineer will 
accept those LOTs. 
   2. If the QC retest does not meet the Acceptance Criteria and compares 
favorably with the Verification or Independent Verification test, rework and retest the LOT. The 
Engineer will re-verify those LOTs. 
   3. If the QC retest and the Verification or Independent Verification test do 
not compare favorably, complete a new comparison analysis as defined in 120-10.1.1. Once 
acceptable comparison is achieved, retest the LOTs. The Engineer will perform new verification 
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testing. Acceptance testing will not begin on a new LOT until the Contractor has a gauge that 
meets the comparison requirements. 
    Record QC test results in the density log book on approved 
Department forms provided by the Engineer. Submit the original, completed density log book to 
the Engineer at final acceptance. 
  120-10.4.3 Soil Classification: The Engineer will verify the QC results if the 
Verification results identify matching soil classifications. Otherwise, the Engineer will take one 
additional sample of material from the soil type in question. The SMO or an AASHTO 
accredited laboratory designated by the SMO will perform Resolution testing. The material will 
be sampled and tested in accordance with AASHTO T-88. 
   The Engineer will compare the Resolution test results with the QC test 
results. If the Resolution test matches the QC classification, the Engineer will use the QC 
classification for material acceptance purposes. If the Resolution test result does not match the 
Contractor’s QC classification, the Verification test result will be used for material acceptance 
purposes. 

120-11 Maintenance and Protection of Work. 
 While construction is in progress, maintain adequate drainage for the roadbed at all times. 
Maintain a shoulder at least 3 feet wide adjacent to all pavement or base construction in order to 
provide support for the edges. 
 Maintain all earthwork construction throughout the life of the Contract, and take all 
reasonable precautions to prevent loss of material from the roadway due to the action of wind or 
water. Repair, at no expense to the Department except as otherwise provided herein, any slides, 
washouts, settlement, subsidence, or other mishap which may occur prior to final acceptance of 
the work. Perform maintenance and protection of earthwork construction in accordance with 
Section 104. 
 Maintain all channels excavated as a part of the Contract work against natural shoaling or 
other encroachments to the lines, grades, and cross-sections shown in the Plans, until final 
acceptance of the project. 

120-12 Construction. 
 120-12.1 Construction Tolerances: Shape the surface of the earthwork to conform to 
the lines, grades, and cross-sections shown in the Plans. In final shaping of the surface of 
earthwork, maintain a tolerance of 0.3 foot above or below the plan cross-section with the 
following exceptions: 
  1. Shape the surface of shoulders to within 0.1 foot of the plan cross-section. 
  2. Shape the earthwork to match adjacent pavement, curb, sidewalk, structures, 
etc. 
  3. Shape the bottom of ditches so that the ditch impounds no water. 
  4. When the work does not include construction of base or pavement, shape the 
entire roadbed (shoulder point to shoulder point) to within 0.1 foot above or below the Plan 
cross-section. 
  Ensure that the shoulder lines do not vary horizontally more than 0.3 foot from 
the true lines shown in the Plans. 
 120-12.2 Operations Adjacent to Pavement: Carefully dress areas adjacent to 
pavement areas to avoid damage to such pavement. Complete grassing of shoulder areas prior to 
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placing the final wearing course. Do not manipulate any embankment material on a pavement 
surface. 
  When shoulder dressing is underway adjacent to a pavement lane being used to 
maintain traffic, exercise extreme care to avoid interference with the safe movement of traffic. 

120-13 Method of Measurement. 
 120-13.1 General: When payment for excavation is on a volumetric basis, the quantity to 
be paid for will be the volume, in cubic yards, calculated by the method of average end areas, 
unless the Engineer determines that another method of calculation will provide a more accurate 
result. The material will be measured in its original position by field survey or by 
photogrammetric means as designated by the Engineer, unless otherwise specified under the 
provisions for individual items. 
  Where subsoil excavation extends outside the lines shown in the Plans or 
authorized by the Engineer including allowable tolerances, and the space is backfilled with 
material obtained in additional authorized roadway or borrow excavation, the net fill, plus 
shrinkage allowance, will be deducted from the quantity of roadway excavation or borrow 
excavation to be paid for, as applicable. 
  The quantity of all material washed, blown, or placed beyond the authorized 
roadway cross-section will be determined by the Engineer and will be deducted from the quantity 
of roadway excavation or borrow excavation to be paid for, as applicable. 
  Subsoil excavation that extends outside the lines shown in the Plans or authorized 
by the Engineer including allowable tolerances will be deducted from the quantity to be paid for 
as subsoil excavation. 
 120-13.2 Roadway Excavation: The measurement will include only the net volume of 
material excavated between the original ground surface and the surface of the completed 
earthwork, except that the measurement will also include all unavoidable slides which may occur 
in connection with excavation classified as roadway excavation. 
  The pay quantity will be the plan quantity provided that the excavation was 
accomplished in substantial compliance with the plan dimensions and subject to the provisions of 
9-3.2 and 9-3.4. On designated 3-R Projects, regular excavation will be paid for at the Contract 
lump sum price provided that the excavation was accomplished in substantial compliance with 
the plan dimension. 
 120-13.3 Borrow Excavation: Measurement will be made on a loose volume basis, 
measured in trucks or other hauling equipment at the point of dumping on the road. If 
measurement is made in vehicles, level the material to facilitate accurate measurement. 
  Unsuitable material excavated from borrow pits where truck measurement is 
provided for and from any borrow pits furnished by the Contractor, will not be included in the 
quantity of excavation to be paid for. 
 120-13.4 Lateral Ditch Excavation: The measurement will include only material 
excavated within the lines and grades indicated in the Plans or as directed by the Engineer. The 
measurement will include the full station-to-station length shown in the Plans or directed by the 
Engineer and acceptably completed. Excavation included for payment under Section 125 will not 
be included in this measurement. 
  The pay quantity will be the plan quantity provided that the excavation was 
accomplished in substantial compliance with the plan dimensions and subject to the provisions of 
9-3.2 and 9-3.4. 
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 120-13.5 Channel Excavation: The measurement will include only material excavated 
within the lines and grades indicated in the Plans or in accordance with authorized Plan changes. 
The measurement will include the full station-to-station length shown in the Plans including any 
authorized changes thereto. 
  If shoaling occurs subsequent to excavation of a channel and the Engineer 
authorized the shoaled material to remain in place, the volume of any such material remaining 
within the limits of channel excavation shown in the Plans will be deducted from the measured 
quantity of channel excavation. 
 120-13.6 Subsoil Excavation: The measurement will include only material excavated 
within the lines and grades indicated in the Plans (including the tolerance permitted therefore) or 
as directed by the Engineer. 
  When no item for subsoil excavation is shown in the Contract but subsoil 
excavation is subsequently determined to be necessary, such unanticipated subsoil excavation 
will be paid for as provided in 4-4. 
 120-13.7 Embankment: The quantity will be at the plan quantity. 
  Where payment for embankment is not to be included in the payment for the 
excavation, and is to be paid for on a cubic yard basis for the item of embankment, the plan 
quantities to be paid for will be calculated by the method of average end areas unless the 
Engineer determines that another method of calculation will provide a more accurate result. The 
measurement will include only material actually placed above the original ground line, within the 
lines and grades indicated in the Plans or directed by the Engineer. The length used in the 
computations will be the station-to-station length actually constructed. The original ground line 
used in the computations will be as determined prior to placing of embankment subject to the 
provisions of 9-3.2, and no allowance will be made for subsidence of material below the surface 
of the original ground. 
  If there are authorized changes in plan dimensions or if errors in plan quantities 
are detected, plan quantity will be adjusted as provided in 9-3.2. 
  Where the work includes excavation of unsuitable material below the finished 
grading template or original ground line, whichever is lower as defined in 120-3.3, the original 
ground line is defined as the surface prior to beginning excavation, except that this surface is not 
outside the permissible tolerance of lines and grades for subsoil excavation as indicated in the 
Plans or as directed by the Engineer. Any overrun or underrun of plan quantity for subsoil 
excavation which results in a corresponding increase or decrease in embankment will be 
considered as an authorized plan change for adjustment purposes as defined in 9-3.2.2. 
  No payment will be made for embankment material used to replace unsuitable 
material excavated beyond the lines and grades shown in the Plans or ordered by the Engineer. 
  In no case will payment be made for material allowed to run out of the 
embankment on a flatter slope than indicated on the cross-section. The Contractor shall make his 
own estimate on the volume of material actually required to obtain the pay section. 

120-14 Basis of Payment. 
 120-14.1 General: Prices and payments for the various work items included in this 
Section will be full compensation for all work described herein, including excavating, dredging, 
hauling, placing, and compacting; dressing the surface of the earthwork; maintaining and 
protecting the complete earthwork; and hauling. 
  The Department will not allow extra compensation for any rehandling of 
materials. 
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  The Department will compensate for the cost of grassing or other permanent 
erosion control measures directed by the Engineer as provided in the Contract for similar items 
of roadway work. 
 120-14.2 Excavation: 
  120-14.2.1 Items of Payment: When no classification of material is indicated in 
the Plans, and bids are taken only on regular excavation, the total quantity of all excavation 
specified under this Section will be paid for at the Contract unit price for regular excavation. 
   When separate classifications of excavation are shown in the proposal, the 
quantities of each of the various classes of materials so shown will be paid for at the Contract 
unit prices per cubic yard for regular excavation, lateral ditch excavation, subsoil excavation, and 
channel excavation, as applicable, and any of such classifications not so shown will be included 
under the item of regular excavation (except that if there is a classification for lateral ditch 
excavation shown and there is no classification for channel excavation, any channel excavation 
will be included under the item of lateral ditch excavation). As an exception on designated 
projects, regular excavation will be paid for at the Contract lump sum price. 
  120-14.2.2 Basic Work Included in Payments: Prices and payments will be full 
compensation for all work described under this Section, except for any excavation, or 
embankment which is specified to be included for payment under other items. Such prices and 
payments will include hauling; any rehandling that may be necessary to accomplish final 
disposal as shown in the Plans; the dressing of shoulders, ditches and slopes; removal of trash, 
vegetation, etc., from the previously graded roadway where no item for clearing and grubbing is 
shown in the Plans; and compacting as required. 
  120-14.2.3 Additional Depth of Subsoil Excavation: Where subsoil excavation 
is made to a depth of 0 to 5 feet below the depth shown in the Plans, such excavation will be paid 
for at the unit price bid. 
   Where subsoil excavation is made to a depth greater than 5 feet, and up to 
15 feet, deeper than the depth shown in the Plans, such excavation will be paid for at the unit 
price bid plus 25% of such unit price. Additional extra depth, more than 15 feet below such plan 
depth, will be considered as a change in the character of the work and will be paid for as 
unforeseeable work. 
   Where no subsoil excavation is shown in a particular location on the 
original Plans, payment for extra depth of subsoil will begin 5 feet below the lowest elevation on 
the grading template. 
  120-14.2.4 Borrow Excavation: When the item of borrow excavation is included 
in the Contract, price and payment will also include the cost of furnishing the borrow areas and 
any necessary clearing and grubbing thereof, the removal of unsuitable material that it is 
necessary to excavate in order to obtain suitable borrow material, and also the costs incurred in 
complying with the provisions of 120-6.3. 
  120-14.2.5 Materials Excluded from Payment for the Excavation: No payment 
for excavation will be made for any excavation covered for payment under the item of 
embankment. 
   No payment will be made for the excavation of any materials which is 
used for purposes other than those shown in the Plans or designated by the Engineer. No 
payment will be made for materials excavated outside the lines and grades given by the 
Engineer, unless specifically authorized by the Engineer. As an exception, in operations of 
roadway excavation, all slides and falls of insecure masses of material beyond the regular slopes 
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that are not due to lack of precaution on the part of the Contractor, will be paid for at the 
Contract unit price for the material involved. The removal of slides and falls of material 
classified as lateral ditch excavation or as subsoil excavation will not be paid for separately, but 
will be included in the Contract unit price for the pay quantity of these materials, measured as 
provided in 120-14. 
 120-14.3 Embankment: 
  120-14.3.1 General: Price and payment will be full compensation for all work 
specified in this Section, including all material for constructing the embankment, all excavating, 
dredging, pumping, placing and compacting of material for constructing the embankment 
complete, dressing of the surface of the roadway, maintenance and protection of the completed 
earthwork, and the removal of rubbish, vegetation, etc., from the roadway where no clearing and 
grubbing of the area is specified in the Plans. Also, such price and payment, in each case, will 
specifically include all costs of any roadway, lateral ditch, or channel excavation, unless such 
excavation is specifically shown to be paid for separately, regardless of whether the materials are 
utilized in the embankment. 
  120-14.3.2 Excluded Material: No payment will be made for the removal of 
muck or overburden from the dredging or borrow areas. No payment will be made for 
embankment material used to replace muck or other unsuitable material excavated beyond the 
lines and grades shown in the Plans or ordered by the Engineer. 
  120-14.3.3 Clearing and Grubbing: No payment will be made for any clearing 
and grubbing of the borrow or dredging areas. Where no clearing and grubbing of such areas is 
specified in the Plans, the cost of any necessary clearing and grubbing will be included in the 
Contract unit or lump sum price for Embankment. 
  120-14.3.4 Cost of Permits, Rights, and Waivers: Where the Contractor 
provides borrow or dredging areas of his own choosing, the cost of securing the necessary 
permits, rights or waivers will be included in the Contract price for embankment. 
 120-14.4 Payment Items: Payment will be made under: 

Item No. 120-  1- Regular Excavation - per cubic yard. 
Item No. 120-  2- Borrow Excavation - per cubic yard. 
Item No. 120-  3- Lateral Ditch Excavation - per cubic yard. 
Item No. 120-  4- Subsoil Excavation - per cubic yard. 
Item No. 120-  5- Channel Excavation - per cubic yard. 
Item No. 120-  6- Embankment - per cubic yard. 
Item No. 120- 71- Regular Excavation (3-R Projects) - lump sum. 

 
 


