

ADDENDUM "A"

CONTRACT BE797

LOCAL AGREEMENT (FY 19/20)

This Local Agreement between the Florida Department of Transportation, District One, Fort Myers Operations Center or Maintenance Yard, hereinafter referred to as DOT, and the Florida Department of Corrections' Charlotte Correctional Institution, hereinafter referred to as FDC, shall be made a part of the Master Agreement between the above-mentioned agencies dated 20th day of June.

DOT agrees to compensate FDC for inmate labor, as provided for by this Local Agreement, for maintenance activities listed in the Master Agreement Addendum "B" (attached). The estimated amount of annual compensation for this Local Agreement is \$ 521,944.62

DOT agrees to supervise 6 community and/or minimum custody inmates as supplemental support labor.

FDC agrees to provide 8 correctional officers to supervise 30 inmates for labor to be performed as scheduled by DOT.

The workweek shall be as follows:

Monday thru Thursday 7:00 a.m. to 5:30 p.m.

Other provisions of this Local Agreement are as follows:

FDC shall provide notice to DOT within one (1) hour of work shift start time should an FDC Officer not be available to supervise assigned inmates on a scheduled work day.

FDC shall notify DOT in the event FDC cannot fulfill the obligations as described in the Local Agreement.

The effective dates of this Agreement are July 1, 2019, through June 30, 2020. Provisions of this Local Agreement may be amended by written agreement of the parties.

Agreed to and signed this 27 day of June, 2019.

Florida Department of Corrections

Name: [Signature]

Title: Warden

Name: _____

Title: Major, Work Release Center (as necessary)

Attachment: Fiscal Year 19/20 Master Agreement with Addendum "B"

Florida Department of Transportation

Name: [Signature]

Title: Maintenance Engineer

Copies shall be sent to the following offices:

DOT Office of Maintenance

DOT District Maintenance Office

FDC Regional Office, Attention Regional Director

FDC Central Office – Bureau of Security Operations