
This item has been digitally signed and sealed by:

on the date adjacent to the seal.

Printed copies of this document are not considered signed and

sealed and the signature must be verified on any electronic copies.

GARRETT ENGINEERING GROUP, INC.

120 10TH AVENUE NORTH

SAINT PETERSBURG, FL 33701

MEGAN LERNER, P.E. NO. 72217

ESTIMATED QUANTITIES REPORT

3. Match the pay item numbers and quantities in Designer Interface for AASHTOWare Project Preconstruction™.

Financial Project ID:  447887-1-52-01

Contract Number: T1916

Project Description: SR 72 MEDIAN MODIFICATIONS FROM SWIFT ROAD TO SAWYER ROAD

The estimated quantities contained in this document:

1. Were developed in compliance with Florida Department of Transportation procedures, processes, and requirements.

2. Contain no known errors or omissions.
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Summary of Lump Sum Items

Quantity Total QuantityPay Item 

Number
Pay Item Description

Units of 

Measure P F P F
Design Notes Construction Remarks

0101 1 Mobilization LS 1 1

...

...

...
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Summary of Temporary Traffic Control Plan Items

Quantity Total Quantity Secondary Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure

Number 

Required

Duration 

(Days) P F P F Units P F
Const. 

Phase

Design Notes Construction Remarks

0102 1 Maintenance of Traffic LS 1 1 1 DA 120 All

0102 14 Traffic Control Officer HR 128 128 Phase I

0102 60 Work Zone Sign ED 197 120 23640 23640 Phase I

0102 61 Business Sign EA 30 30 30 Phase I

0102 74  1 Channelizing Device - Types I, II, DI, VP, Drum, or LCD ED 8 14 112 241792 For PCMS Includes 14 

Days Prior

2014 120 241680 Phase I

0102 76 Arrow Board / Advance Warning Arrow Panel ED 12 120 1440 1440 Phase I

0102 99 Portable Changeable Message Sign, Temporary ED 2 134 268 268 Phase I Includes 14 Days Prior

0102 115 Type III Barricade ED 29 120 3480 3480 Phase I

0710 

11101

Painted Pavement Markings, Standard, White, Solid, 6" GM 0.5640 0.564 Phase I

...

...

...
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Summary of Erosion Control and Sediment Control Devices

Quantity Total Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure P F P F Alignment
Begin 

Station

End 

Station
Side Element ID

Design Notes Construction Remarks

0104 18 Inlet Protection System EA 1 3 SL72 53+21.94 53+35.99 LT 4208

1 SL72 54+94.20 55+08.16 LT 4209

1 SL72 109+43.57 109+57.67 RT 4646

...

...

...
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Summary of Clearing Grubbing and Removal Items

Quantity Total Quantity Secondary Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure
Length (FT) Width (FT)

P F P F Units P F Alignment
Begin 

Station

End 

Station
Side

Element 

ID

Design Notes
Construction 

Remarks

0110  1  1 Clearing & Grubbing LS 1 1 AC 0.413 SL72 53+05.59 63+11.20 LT/RT 72643 Total = 1.78 AC

0.017 SL72 53+09.89 53+50.09 LT 72630

0.018 SL72 54+90.02 55+69.79 LT 129972

0.041 SL72 57+32.36 59+32.21 LT 78131

0.015 SL72 58+44.13 58+76.02 RT 129986

0.257 SL72 69+02.40 75+19.99 LT/RT 44263

0.027 SL72 75+20.10 78+01.10 LT/RT 44279

0.035 SL72 79+02.61 82+49.86 RT 44285

0.422 SL72 82+49.97 91+96.94 LT/RT 44289

0.020 SL72 94+46.08 95+49.92 LT/RT 44294

0.001 SL72 94+50.09 94+66.95 RT 8977

0.001 SL72 95+32.88 95+48.73 LT 8983

0.119 SL72 97+99.06 104+67.36 LT/RT 44340

0.024 SL72 100+06.67 103+07.92 RT 78200

0.043 SL72 106+09.11 110+77.06 RT 44323

0.116 SL72 110+77.06 114+06.62 RT 4295

0.100 SL72 110+77.19 115+26.72 LT/RT 44327

0.107 SL72 122+05.79 12454.88 LT/RT 44338

0110  4 10 Removal Of Existing Concrete SY 97.2 976 SL72 53+05.60 55+17.00 LT 5302 Traffic Separator

123.8 SL72 75+17.76 77+90.57 LT/RT 5314 Traffic Separator

158.7 SL72 79+04.44 82+51.84 RT 5324 Traffic Separator

10.6 SL72 94+50.07 94+66.96 RT 5408 Sidewalk

14.2 SL72 95+32.85 95+48.77 LT 5407 Sidewalk

3.6 SL72 95+32.88 95+48.73 LT 130514 Curb & Gutter

1.3 SL72 95+56.23 95+63.08 LT 78553 Sidewalk

199.3 SL72 100+06.68 104+63.09 RT 5334 Traffic Separator

208.8 SL72 106+13.68 110+77.04 RT 5366 Traffic Separator

158.9 SL72 110+76.79 114+08.90 RT 5369 Curb & Gutter

...

...

...
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Summary of Earthwork

Quantity Total Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure P F P F Alignment
Begin 

Station

End 

Station
Side Element ID

Design Notes Construction Remarks

0120  6 Embankment CY 3185.50 3185.5 SL72 53+05.59 131+82.37 LT/RT

...

...

...
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Summary of Pavement

Quantity Total Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure P F P F Alignment
Begin 

Station

End 

Station

Location 

Description
Side Element ID

Design Notes Construction Remarks

0160  4 Type B Stabilization SY 97.2 1507 SL72 53+05.66 55+17.00 LT 79772

123.8 SL72 75+17.76 77+90.57 LT/RT 79786

158.7 SL72 79+04.44 82+51.84 RT 79796

199.3 SL72 100+06.68 104+63.09 RT 79811

928.1 SL72 106+13.68 114+08.90 RT 79867

0285710 Optional Base, Base Group 10 SY 280.1 774 SL72 53+09.58 53+56.40 LT/RT 158590 Type B-12.5 Only

89.5 SL72 54+90.02 55+69.79 LT 136067 Type B-12.5 Only

13.3 SL72 54+90.06 55+09.94 RT 11907 Type B-12.5 Only

199.7 SL72 57+32.36 59+32.21 LT 80516 Type B-12.5 Only

74.7 SL72 58+44.13 58+76.02 RT 136066 Type B-12.5 Only

117.2 SL72 100+06.66 103+07.92 RT 11919 Type B-12.5 Only

0327 70  4 Milling Exist Asph Pavt, 3" Avg Depth SY 600.8 10170 SL72 53+09.84 56+69.83 LT 137523

1385.9 SL72 62+61.27 69+52.27 LT/RT 47228

496.4 SL72 74+26.72 78+16.34 LT/RT 47229

525.6 SL72 78+87.38 83+01.83 LT/RT 47234

642.5 SL72 91+47.06 94+90.93 LT/RT 47235

642.5 SL72 95+05.07 98+48.94 LT/RT 47239

1214.6 SL72 99+39.21 104+82.68 LT/RT 47249

1412.9 SL72 105+93.87 111+77.11 LT/RT 47254

1631.6 SL72 114+76.82 122+55.72 LT/RT 47260

1616.7 SL72 127+43.06 131+82.32 LT/RT 47261

0334  1 53 Superpave Asphaltic Concrete, Traffic C, PG 76-22 TN 53.92 1067.5 SL72 53+09.58 53+56.40 LT/RT 158604 Pavement Restoration

49.56 SL72 53+09.84 56+69.83 LT 139697 1.5" Lift

17.22 SL72 54+90.02 55+69.79 LT 139681 Pavement Restoration

2.56 SL72 54+90.06 55+09.94 RT 12738 Pavement Restoration

38.44 SL72 57+32.36 59+32.21 LT 80902 Pavement Restoration

14.37 SL72 58+44.13 58+76.02 RT 139680 Pavement Restoration

45.21 SL72 62+61.27 66+11.58 LT/RT 84992 1.5" Lift

10.66 SL72 63+02.73 65+46.19 LT 47664 0.94" Avg. Overbuild

44.95 SL72 66+11.48 69+52.27 LT/RT 85000 1.5" Lift

15.04 SL72 66+67.35 69+16.82 LT/RT 47724 1.18" Avg. Overbuild
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Summary of Pavement

Quantity Total Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure P F P F Alignment
Begin 

Station

End 

Station

Location 

Description
Side Element ID

Design Notes Construction Remarks

40.70 SL72 74+26.72 78+16.34 LT/RT 85060 1.5" Lift

43.10 SL72 78+87.38 83+01.83 LT/RT 85079 1.5" Lift

45.45 SL72 91+47.06 94+90.93 LT/RT 85108 1.5" Lift

10.95 SL72 91+87.56 94+31.96 LT/RT 47728 0.94" Avg. Overbuild

45.45 SL72 95+05.07 98+48.94 LT/RT 85116 1.5" Lift

12.05 SL72 95+64.04 98+08.40 RT 47733 0.97" Avg. Overbuild

81.20 SL72 99+39.15 104+82.68 RT 86602 1.5" Lift

42.62 SL72 99+76.54 101+73.49 LT/RT 142119 3.78" Avg. Overbuild

14.41 SL72 99+76.55 101+73.48 LT/RT 47693 1.5" Lift

22.55 SL72 100+06.66 103+07.92 RT 12750 Pavement Restoration

1.85 SL72 100+39.22 101+73.43 LT 141158 1.5" Lift

33.76 SL72 102+00.00 104+50.00 RT 168813 2.17" Avg. Overbuild

116.30 SL72 105+93.87 111+77.10 LT/RT 87347 1.5" Lift

50.58 SL72 114+76.82 118+66.44 LT/RT 87380 1.5" Lift

20.93 SL72 115+10.53 117+61.69 LT/RT 47739 1.40" Avg. Overbuild

46.40 SL72 118+66.49 122+55.72 LT/RT 87388 1.5" Lift

15.77 SL72 119+70.82 122+16.66 RT 47744 1.29" Avg. Overbuild

44.48 SL72 124+54.88 127+92.21 RT 167155 1.5" Lift

18.54 SL72 125+18.13 127+54.04 LT/RT 167172 1.43" Avg. Overbuild

53.85 SL72 127+42.86 131+82.37 LT/RT 88870 1.5" Lift

15.50 SL72 127+81.54 131+68.37 LT/RT 167173 0.77" Avg. Overbuild

0337  7 83 Asphalt Concrete Friction Course, Traffic C, FC-12.5, PG 76-

22

TN 23.11 787.4 SL72 53+09.58 53+56.40 LT/RT 159386

49.56 SL72 53+09.84 56+69.83 LT 150006

7.38 SL72 54+90.02 55+69.79 LT 150020

1.10 SL72 54+90.06 55+09.94 RT 49065

16.48 SL72 57+32.36 59+32.21 LT 80912

6.16 SL72 58+44.13 58+76.02 RT 150019

45.21 SL72 62+61.27 66+11.58 LT/RT 88922

44.95 SL72 66+11.48 69+52.27 LT/RT 88914

40.70 SL72 74+26.72 78+16.34 LT/RT 88930

43.10 SL72 78+87.38 83+01.83 LT/RT 88935
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Summary of Pavement

Quantity Total Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure P F P F Alignment
Begin 

Station

End 

Station

Location 

Description
Side Element ID

Design Notes Construction Remarks

45.45 SL72 91+47.06 94+90.93 LT/RT 88948

45.45 SL72 95+05.07 98+48.94 LT/RT 88940

81.20 SL72 99+39.15 104+82.68 RT 88956

14.41 SL72 99+76.55 101+73.48 LT/RT 49090

9.67 SL72 100+06.66 103+07.92 RT 49091

1.85 SL72 100+39.22 101+73.43 LT 148373

116.30 SL72 105+93.87 111+77.10 LT/RT 88963

50.58 SL72 114+76.82 118+66.44 LT/RT 88979

46.40 SL72 118+66.49 122+55.72 LT/RT 88968

44.48 SL72 124+54.88 127+92.21 LT/RT 167112

53.85 SL72 127+42.86 131+82.37 LT/RT 88987

...

...

...
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Summary of Drainage

Quantity Total Quantity Location
Pay Item 

Number
Label Pay Item Description

Units of 

Measure P F P F Alignment
Begin 

Station

End 

Station
Side

Element 

ID

Design Notes Construction Remarks

0425  1351 S-6 Inlets, Curb, Type P-5, <10' EA 1 3 SL72 57+50.00 57+50.00 LT 19808 3.5'x3.5' Bot.

S-7 1 SL72 58+60.00 58+60.00 LT 19831 3.5'x3.5' Bot.

S-8 1 SL72 59+20.00 59+20.00 LT 20939 3.5'x3.5' Bot.

0425  1471 S-4 Inlets, Curb, Type 7, <10' EA 1 2 SL72 55+01.20 55+01.20 LT 19522

S-5 1 SL72 55+63.00 55+63.00 LT 19796

0425  1472 S-2 Inlets, Curb, Type 7, >10' EA 1 1 SL72 53+28.00 53+28.00 LT 19504 7' Dia.

0425  2 63 S-9 Manholes, P-8, Partial EA 1 1 SL72 101+92.59 101+92.59 RT

0425  2 91 S-7A Manholes, J-8, <10' EA 1 1 SL72 58+60.00 58+60.00 RT 25579 3.5'x9.0' Bot.

0430175118 P-4 Pipe Culvert,Optional Material,Round, 18"S/CD LF 4.0 250 SL72 55+01.20 55+02.40 LT/RT 18892

P-5 58.0 SL72 55+03.19 55+61.01 LT 21219

P-6 108.0 SL72 57+51.73 58+58.25 LT 19845

P-7 23.0 SL72 58+59.96 58+60.11 LT/RT 20954

P-8 57.0 SL72 58+61.75 59+18.25 LT 20953

0430175154 P-2-1 Pipe Culvert, Opt Material, Round, 54"S/CD LF 4.0 4 SL72 53+29.70 53+31.56 LT/RT 18871

0430175160 P-2 Pipe Culvert, Opt Material, Round, 60"S/CD LF 4.0 4 SL72 53+24.66 53+26.48 LT 18879

0430175260 P-7A Pipe Culvert, Opt Material, Other Shape - Elip/Arch, 60"S/CD LF 4.0 8 SL72 58+54.25 58+58.25 RT 25608

P-7A-1 4.0 SL72 58+61.75 58+65.75 RT 25609

...

...

...
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Summary of Curbs

Quantity Total Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure P F P F Alignment
Begin 

Station

End 

Station
Side Element ID

Design Notes Construction Remarks

0520  1  7 Concrete Curb & Gutter, Type E LF 742.8 6395 SL72 55+69.83 63+11.13 LT/RT 6018

181.2 SL72 55+69.83 57+47.68 LT 6017

100.5 SL72 57+52.45 58+52.00 LT 131067

49.5 SL72 58+62.50 59+12.00 LT 131070

388.7 SL72 59+22.50 63+11.21 LT 131071

575.9 SL72 69+02.35 74+76.67 LT/RT 6020

575.5 SL72 69+02.40 74+76.69 LT/RT 6019

947.0 SL72 82+51.95 91+96.99 RT 6022

945.8 SL72 82+51.95 91+96.94 LT/RT 6021

241.3 SL72 97+99.01 100+39.14 LT/RT 6024

241.8 SL72 97+99.02 100+39.13 LT/RT 6023

451.9 SL72 110+77.19 115+26.70 LT/RT 6026

452.6 SL72 110+77.20 115+26.72 RT 6029

250.8 SL72 122+05.75 124+54.88 LT/RT 6030

249.1 SL72 122+05.75 124+54.88 RT 6031

0520  1 10 Concrete Curb & Gutter, Type F LF 16.0 16 SL72 95+32.81 95+48.81 LT 6574

0520  5 11 Traffic Separator, Concrete, Type I, 4' Wide LF 104.0 618 SL72 63+11.21 64+15.21 LT 19673

104.0 SL72 67+98.33 69+02.33 RT 19674

100.0 SL72 91+97.00 92+97.00 LT 19675

100.0 SL72 96+99.00 97+99.00 RT 19676

105.0 SL72 115+26.75 116+31.75 RT 19677

105.0 SL72 121+00.75 122+05.75 RT 19678

0520  5 12 Traffic Separator, Concrete, Type I, 6' Wide LF 473.0 476 SL72 12692.21 131+64.02 RT 18482

3.0 SL72 131+79.35 131+82.37 RT 50255

0520  5 16 Traffic Separator, Concrete, Type I, 8.5' Wide LF 4.3 1113 SL72 53+05.59 53+09.83 LT 17331

248.5 SL72 53+21.83 55+69.83 LT 17332

134.2 SL72 76+67.00 78+01.14 LT 17333

4.3 SL72 78+12.14 78+16.39 LT 50752

4.3 SL72 78+87.32 78+91.58 RT 50753

349.3 SL72 79+02.58 82+51.91 RT 17334

119.1 SL72 103+48.30 104+67.39 RT 17335
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Summary of Curbs

Quantity Total Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure P F P F Alignment
Begin 

Station

End 

Station
Side Element ID

Design Notes Construction Remarks

4.3 SL72 104+78.39 104+82.66 RT 50754

4.3 SL72 105+93.82 105+98.09 RT 50755

240.1 SL72 106+09.09 108+49.17 RT 17340

0520 70 Concrete Traffic Separator, Special - Variable Width SY 34.3 1314 SL72 64+15.27 65+47.14 LT 21785

132.1 SL72 65+10.20 67+03.34 LT/RT 52398

34.3 SL72 66+66.40 67+98.27 RT 21788

158.8 SL72 74+76.77 76+66.96 LT/RT 21791

35.2 SL72 92+97.06 94+32.93 LT/RT 21792

49.1 SL72 93+92.00 95+09.38 LT/RT 21795

41.1 SL72 94+89.59 96+04.00 LT/RT 21811

35.2 SL72 95+63.07 96+98.94 RT 21824

136.4 SL72 100+39.22 103+48.26 LT/RT 21827

190.0 SL72 108+49.18 110+77.10 RT 120016

34.1 SL72 116+31.79 117+62.69 LT/RT 21839

294.5 SL72 117+26.83 120+05.67 LT/RT 21828

34.1 SL72 119+69.82 121+00.71 RT 21842

46.2 SL72 124+54.88 125+53.99 LT/RT 167137

58.9 SL72 125+17.13 126+92.21 RT 167143

...

...

...
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Summary of Sidewalk and Detectable Warnings

Quantity Total Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure P F P F Alignment
Begin 

Station

End 

Station
Side Element ID

Design Notes Construction Remarks

0522  1 Sidewalk Concrete And Driveways, 4" Thick SY 10.6 12 SL72 94+50.07 94+66.96 RT 7982

1.3 SL72 95+56.23 95+63.08 LT 80960

0522  2 Sidewalk Concrete And Driveways, 6" Thick SY 27.9 42 SL72 94+81.34 95+19.64 LT/RT 9307

14.2 SL72 95+32.85 95+48.77 LT 7094

0527  2 Detectable Warnings SF 14.3 41 SL72 94+81.34 94+91.58 RT 9856

18.2 SL72 95+07.39 95+19.64 LT 9851

8.0 SL72 95+38.88 95+42.73 LT 9850

...

...

...
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Summary of Performance Turf

Quantity Total Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure
Length (FT) Width (FT)

P F P F Alignment
Begin 

Station

End 

Station
Side

Element 

ID

Design Notes
Construction 

Remarks

0570  1  2 Performance Turf, Sod SY 1269.5 5436 SL72 55+69.88 63+11.14 LT/RT 14219 0.04 Slope

924.1 SL72 69+02.34 74+76.72 LT/RT 14224 0.04 Slope

1568.5 SL72 82+51.91 91+96.92 RT 14225 0.04 Slope

4.3 SL72 94+50.09 94+66.95 RT 14173 1:6 Max Slope

3.5 SL72 95+32.88 95+48.73 LT 14172 1:6 Max Slope

293.7 SL72 97+99.00 100+39.14 LT/RT 14226 0.04 Slope

979.2 SL72 110+77.15 115+26.75 RT 14227 0.04 Slope

392.8 SL72 122+05.84 124+54.80 RT 14228 0.04 Slope

...

...

...
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Summary of Signalization Items

Quantity Total Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure P F P F Alignment
Begin 

Station

End 

Station
Side Element ID

Design Notes Construction Remarks

0630  2 11 Conduit, Furnish & Install, Open Trench LF 5.0 52 SL72 94+59.62 94+64.33 RT 21698

13.3 SL72 94+84.85 94+96.04 LT/RT 22532

5.0 SL72 94+96.27 95+00.06 RT 20275

19.1 SL72 94+96.33 95+14.22 LT/RT 22633

10.0 SL72 95+31.58 95+40.93 LT 22234

0630  2 12 Conduit, Furnish & Install, Directional Bore LF 218.0 565 SL72 94+57.76 96+75.76 RT 22521

68.2 SL72 94+59.58 94+96.27 RT 19889

60.0 SL72 94+96.15 95+29.70 LT/RT 19678

219.0 SL72 96+75.52 98+94.52 RT 22522

0632  7  1 Signal Cable, New Or Reconstructed Intersection, Furnish & 

Install

PI 1 1 SL72 94+99.11 94+99.11 LT/RT 19741

0635  2 11 Pull & Splice Box, F&I, 13 X 24 Cover Size EA 1 12 SL72 94+54.83 94+56.77 RT 19679

1 SL72 94+57.75 94+57.75 RT 21588

1 SL72 94+59.54 94+59.54 RT 21684

1 SL72 94+61.33 94+61.33 RT 21691

1 SL72 94+94.25 94+94.25 RT 19787

1 SL72 94+96.10 94+96.10 LT 19733

1 SL72 94+96.14 94+96.14 RT 19780

1 SL72 95+29.70 95+29.70 LT 19697

1 SL72 95+31.49 95+31.49 LT 19680

1 SL72 95+31.50 95+31.50 LT 19690

1 SL72 96+75.50 96+75.50 RT 22514

1 SL72 98+92.30 98+92.30 RT 22523

0639  1122 Electrical Power Service, F&I, Underground, Meter Furnished By 

Contractor

AS 1 1 SL72 94+54.83 94+56.77 RT 19679

0639  2  1 Electrical Service Wire, Furnish & Install LF 30.0 60 SL72 94+55.80 94+55.80 RT 21700

30.0 SL72 98+94.22 98+94.22 RT 22530

0639  3 11 Electrical Service Disconnect, F&I, Pole Mount EA 1 2 SL72 94+54.83 94+56.77 RT 19679

1 SL72 98+93.09 98+95.04 RT 22513

0641  2 12 Prestressed Concrete Pole, F&I, Type P-II Service Pole EA 1 2 SL72 94+54.83 94+56.77 RT 19679

1 SL72 98+93.09 98+95.04 RT 22513

0646  1 11 Aluminum Signals Pole, Furnish & Install, Pedestal EA 1 4 SL72 94+64.78 94+64.78 RT 19925
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Summary of Signalization Items

Quantity Total Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure P F P F Alignment
Begin 

Station

End 

Station
Side Element ID

Design Notes Construction Remarks

1 SL72 94+84.37 94+84.37 RT 20239

1 SL72 95+15.19 95+15.19 RT 20255

1 SL72 95+40.16 95+40.16 LT 19704

0649 21  5 Mast Arm Assembly, Furnish & Install, Double Arm 40'-40' EA 1 1 SL72 95+00.38 95+00.38 RT 21479

0653  1 11 Pedestrian Signal, Furnish & Install Led Countdown, 1 Way AS 1 4 SL72 94+64.78 94+64.78 RT 19925

1 SL72 94+84.37 94+84.37 RT 20239

1 SL72 95+15.19 95+15.19 RT 20255

1 SL72 95+40.16 95+40.16 LT 19704

0654  3 10 Pedestrian Hybrid Beacon Assembly, Furnish & Install, Complete 

Assembly

AS 1 6 SL72 94+99.87 94+99.87 RT 19869

1 SL72 95+00.01 95+00.01 RT 19857

1 SL72 95+00.06 95+00.06 RT 19845

1 SL72 95+00.56 95+00.56 LT 19801

1 SL72 95+00.74 95+00.74 LT 19813

1 SL72 95+00.92 95+00.92 LT 19825

0660  3 11 Vehicle Detector System - Microwave, Furnish & Install, Cabinet 

Equipment

EA 1 1 SL72 94+99.11 94+99.11 LT 21486

0665  1 12 Pedestrian Detector, Furnish & Install, Accessible EA 1 4 SL72 94+64.78 94+64.78 RT 19925

1 SL72 94+84.37 94+84.37 RT 20239

1 SL72 95+15.19 95+15.19 RT 20255

1 SL72 95+40.16 95+40.16 LT 19704

0670  5161 Traffic Controller Assembly, F&I, NEMA W/Standard Lock, 1 

Preemption Plan

AS 1 1 SL72 94+99.11 94+99.11 LT 21486

0684  1  1 Managed Field Ethernet Switch, Furnish & Install EA 1 1 SL72 94+99.11 94+99.11 LT 21486

0685  1 13 Uninterruptible Power Supply, Furnish And Install, Line Interactive 

With Cabinet

EA 1 1 SL72 94+99.11 94+99.11 LT 19741

0685  2  1 Remote Power Management Unit- Rpmu, Furnish And Install EA 1 1 SL72 94+99.11 94+99.11 LT 19741

0700  3201 Sign Panel, Furnish & Install Overhead Mount, Up To 12 SF EA 1 4 SL72 94+98.83 94+98.83 RT 19881

1 SL72 94+98.96 94+98.96 RT 19885

1 SL72 95+01.94 95+01.94 LT 19837

1 SL72 95+01.95 95+01.95 LT 19841

...
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...

...
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0611  1  1 ITSFM Subsurface Documentation 1.5 2 N/A N/A N/A N/A N/A Manually Added

0611  2  1 ITSFM Location Documentation - Intersection EA 1 1 SL72 94+95.99 94+98.99 LT/RT 7687

0630  2 11 Conduit, Furnish & Install, Open Trench LF 5.0 5 SL72 94+96.99 94+97.99 RT 7688

0630  2 12 Conduit, Furnish & Install, Directional Bore LF 246.2 317 SL72 92+27.41 94+73.62 RT 5143

52.9 SL72 94+73.67 94+80.41 RT 5525

18.1 SL72 94+80.52 94+97.44 RT 5535

0633  1121 Fiber Optic Cable, F&I, Underground, 2-12 Fibers LF 100.0 522 SL72 92+26.85 92+27.85 RT 7595

246.2 SL72 92+27.41 94+73.62 RT 5174

50.0 SL72 94+73.12 94+74.12 RT 6841

52.9 SL72 94+73.67 94+80.41 RT 5185

50.0 SL72 94+79.97 94+80.97 RT 7596

18.1 SL72 94+80.52 94+97.44 RT 5325

5.0 SL72 94+96.99 94+97.99 RT 7688

0633  2 31 Fiber Optic Connection, Install, Splice EA 8 20 SL72 92+27.41 92+27.41 RT 5900

12 SL72 94+95.99 94+98.99 LT/RT 7687

0633  3 11 Fiber Optic Connection Hardware, F&I, Splice Enclosure EA 1 1 SL72 92+27.41 92+27.41 RT 5900

0633  3 12 Fiber Optic Connection Hardware, F&I, Splice Tray EA 1 1 SL72 94+95.99 94+98.99 LT/RT 7687

0633  3 13 Fiber Optic Connection Hardware, F&I, Preterminated Connector 

Assembly

EA 12 12 SL72 94+95.99 94+98.99 LT/RT 7687

0633  3 16 Fiber Optic Connection Hardware, F&I, Patch Panel, Field 

Terminated

EA 1 1 SL72 94+95.99 94+98.99 LT/RT 7687

0633  6 Fiber Optic Locator DA 120 120 N/A N/A N/A N/A N/A Manually Added

0635  2 12 Pull & Splice Box, F&I, 24 X 36 Cover Size EA 1 2 SL72 94+73.62 94+73.62 RT 5034

1 SL72 94+80.47 94+80.47 RT 5526

0682  1163 ITS CCTV Camera, Pressurized, IP, High Definition EA 1 1 SL72 95+04.64 95+04.64 RT 7589

0684  1  1 Managed Field Ethernet Switch, Furnish & Install EA 1 1 SL72 94+95.99 94+98.99 LT/RT 7687

...

...

...
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Summary of Signing and Pavement Marking
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0700  1111 Single Column Ground Sign Assembly, F&I Ground Mount, Less 

Than 12 SF

AS 1 25 SL72 53+24.75 53+24.75 LT 41104

1 SL72 58+14.88 58+14.88 LT 72694

1 SL72 58+30.11 58+30.11 LT 34319

1 SL72 61+54.43 61+54.43 LT 37570

1 SL72 70+10.42 70+10.42 LT 34634

1 SL72 71+71.60 71+71.60 RT 34998

1 SL72 73+10.02 73+10.02 RT 35843

1 SL72 73+35.66 73+35.66 RT 35840

1 SL72 75+72.77 75+72.77 LT 35944

1 SL72 75+94.09 75+94.09 LT 37872

1 SL72 77+84.92 77+84.92 LT 38118

1 SL72 79+10.20 79+10.20 RT 38121

1 SL72 85+27.29 85+27.29 RT 36223

1 SL72 86+87.23 86+87.23 RT 36485

1 SL72 88+79.72 88+79.72 RT 36436

1 SL72 91+71.06 91+71.06 RT 38301

1 SL72 94+79.92 94+79.92 RT 69973

1 SL72 95+07.62 95+07.62 RT 70071

1 SL72 99+55.98 99+55.98 RT 38578

1 SL72 102+39.14 102+39.14 RT 38707

1 SL72 104+58.41 104+58.41 RT 38759

1 SL72 106+19.55 106+19.55 RT 38762

1 SL72 108+92.15 108+92.15 RT 39047

1 SL72 123+79.60 123+79.60 RT 39376

1 SL72 131+57.31 131+57.31 RT 71239

0700  1112 Single Column Ground Sign Assembly, F&I Ground Mount, 120.-

20.0 SF

AS 1 8 SL72 62+80.00 62+80.00 LT 69222

1 SL72 65+93.54 65+93.54 LT 70519

1 SL72 86+20.00 86+20.00 RT 69292

1 SL72 94+92.45 94+92.45 RT 73180

1 SL72 94+93.43 94+93.43 RT 72827
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1 SL72 118+22.68 118+22.68 RT 39129

1 SL72 119+13.49 119+13.49 RT 39533

1 SL72 124+67.58 124+67.58 RT 74266

0700  1600 Single Column Ground Sign Assembly, Remove AS 1 4 SL72 75+23.05 75+23.05 LT 70167

1 SL72 75+72.77 75+72.77 LT 35944

1 SL72 82+45.91 82+45.91 RT 70170

1 SL72 114+00.85 114+00.85 RT 39557

0700 13 15 Retroreflective Sign Strip, Furnish & Install 5' EA 1 23 SL72 58+14.88 58+14.88 LT 72694

1 SL72 58+30.11 58+30.11 LT 34319

1 SL72 61+54.43 61+54.43 LT 37570

1 SL72 65+93.54 65+93.54 LT 70519

1 SL72 70+10.42 70+10.42 LT 34634

1 SL72 71+71.60 71+71.60 RT 34998

1 SL72 73+10.02 73+10.02 RT 35843

1 SL72 73+35.66 73+35.66 RT 35840

1 SL72 75+72.77 75+72.77 LT 35944

1 SL72 75+94.09 75+94.09 LT 37872

1 SL72 85+27.29 85+27.29 RT 36223

1 SL72 86+87.23 86+87.23 RT 36485

1 SL72 88+79.72 88+79.72 RT 36436

1 SL72 91+71.06 91+71.06 RT 38301

1 SL72 94+92.45 94+92.45 RT 73180

1 SL72 94+93.43 94+93.43 RT 72827

1 SL72 99+55.98 99+55.98 RT 38578

1 SL72 102+39.14 102+39.14 RT 38707

1 SL72 108+92.15 108+92.15 RT 39047

1 SL72 118+22.68 118+22.68 RT 39129

1 SL72 119+13.49 119+13.49 RT 39533

1 SL72 123+79.60 123+79.60 RT 39376

1 SL72 124+67.58 124+67.58 RT 74266

0704  1  3 Tubular Marker, 36 White Post EA 1 7 SL72 65+16.20 65+16.20 RT 40764
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1 SL72 66+97.34 66+97.34 LT 40784

1 SL72 93+98.00 93+98.00 RT 40779

1 SL72 95+98.00 95+98.00 LT 40794

1 SL72 117+32.75 117+32.75 RT 41309

1 SL72 119+99.75 119+99.75 LT 41095

1 SL72 125+48.21 125+48.21 LT 74300

0704  1  4 Tubular Marker, 36 Yellow Post EA 1 7 SL72 65+41.22 65+41.22 LT 40759

1 SL72 66+72.32 66+72.32 RT 40774

1 SL72 94+27.00 94+27.00 LT 40789

1 SL72 95+69.00 95+69.00 RT 40799

1 SL72 117+56.75 117+56.75 LT 41316

1 SL72 119+75.75 119+75.75 RT 41085

1 SL72 125+22.92 125+22.92 RT 74308

0705 10  1 Object Marker, Type 1 EA 1 6 SL72 53+24.75 53+24.75 LT 41104

1 SL72 77+84.92 77+84.92 LT 38118

1 SL72 79+10.20 79+10.20 RT 38121

1 SL72 104+58.41 104+58.41 RT 38759

1 SL72 106+19.55 106+19.55 RT 38762

1 SL72 131+57.31 131+57.31 RT 71239

0706  1  3 Raised Pavement Marker, Type B EA 154 154 SL72 63+62.41 126+67.92 LT 101866

0710 12290 Painted Pavement Markings, Durable Paint, Yellow, Island Nose SF 3.5 25 SL72 65+46.28 65+47.64 LT 101150

3.5 SL72 66+65.90 66+67.27 RT 101207

3.5 SL72 94+32.07 94+33.42 LT 101204

3.5 SL72 95+62.58 95+63.93 RT 101201

3.5 SL72 117+61.80 117+63.19 LT 101198

3.5 SL72 119+69.32 119+70.70 RT 101197

2.7 SL72 125+16.89 125+18.07 RT 101715

0710 90 Painted Pavement Markings, Final Surface LS 1 1 SL72 53+03.49 131+68.37 LT/RT 71948

0711 11124 Thermoplastic, Standard, White, Solid, 18 For Diagonals And 

Chevrons

LF 0.3 234 SL72 63+50.99 63+51.20 RT 48998

0.3 SL72 63+50.99 63+51.17 RT 48999

1.5 SL72 63+71.05 63+72.16 RT 48996
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0.9 SL72 63+71.05 63+71.67 RT 48997

2.7 SL72 63+91.11 63+93.12 RT 48994

1.7 SL72 63+91.11 63+92.24 RT 48995

2.7 SL72 64+11.19 64+13.12 RT 48992

2.2 SL72 64+11.19 64+12.75 LT/RT 48993

2.6 SL72 64+31.19 64+33.04 RT 48990

2.5 SL72 64+31.19 64+33.00 LT/RT 48991

2.5 SL72 64+51.19 64+52.96 RT 48988

2.9 SL72 64+51.19 64+53.24 LT/RT 48989

2.6 SL72 64+71.19 64+73.02 RT 48986

3.2 SL72 64+71.19 64+73.49 LT/RT 48987

2.8 SL72 64+91.19 64+93.15 RT 48984

3.1 SL72 64+91.19 64+93.39 LT/RT 48985

2.9 SL72 67+20.30 67+22.36 LT 49105

2.7 SL72 67+20.40 67+22.36 LT 49106

2.9 SL72 67+40.30 67+42.36 LT 49107

2.5 SL72 67+40.56 67+42.36 LT 49108

2.9 SL72 67+60.30 67+62.36 LT 49109

2.3 SL72 67+60.72 67+62.36 LT 49110

2.9 SL72 67+80.30 67+82.36 LT 49111

2.1 SL72 67+80.87 67+82.36 LT 49112

2.9 SL72 68+00.30 68+02.36 LT 49113

1.8 SL72 68+01.04 68+02.36 LT 49114

2.4 SL72 68+20.56 68+22.35 LT 49115

1.8 SL72 68+21.10 68+22.35 LT 49116

1.3 SL72 68+41.46 68+42.34 LT 49118

1.1 SL72 68+41.56 68+42.34 LT 49117

0.2 SL72 68+63.14 68+63.32 LT 49119

0.2 SL72 68+63.17 68+63.32 LT 49120

1.1 SL72 92+53.01 92+53.73 RT 49245

0.9 SL72 92+53.01 92+53.69 RT 49246
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1.7 SL72 92+73.00 92+74.19 RT 49243

2.1 SL72 92+73.00 92+74.57 RT 49244

2.2 SL72 92+93.00 92+94.54 RT 49241

2.5 SL72 92+93.00 92+94.80 RT 49242

2.4 SL72 93+13.00 93+14.70 RT 49239

2.6 SL72 93+13.00 93+14.81 RT 49240

2.3 SL72 93+33.00 93+34.63 RT 49237

2.9 SL72 93+33.00 93+35.05 RT 49238

2.5 SL72 93+53.00 93+54.78 RT 49235

2.9 SL72 93+53.00 93+55.06 RT 49236

2.9 SL72 93+73.00 93+75.07 RT 49234

2.7 SL72 93+73.00 93+74.94 RT 94247

2.8 SL72 96+21.00 96+23.00 LT 49353

2.6 SL72 96+21.13 96+23.00 LT 49352

2.8 SL72 96+41.00 96+43.00 LT 49355

2.4 SL72 96+41.27 96+43.00 LT 49354

2.8 SL72 96+61.00 96+63.00 LT 49357

2.2 SL72 96+61.41 96+63.00 LT 49356

2.8 SL72 96+81.00 96+83.00 LT 49359

2.0 SL72 96+81.56 96+83.00 LT 49358

2.8 SL72 97+01.00 97+03.00 LT 49361

1.8 SL72 97+01.70 97+03.00 LT 49360

2.0 SL72 97+21.56 97+22.99 LT 49363

1.9 SL72 97+21.70 97+22.99 LT 49362

1.0 SL72 97+42.24 97+42.98 LT 49365

1.0 SL72 97+42.32 97+42.98 LT 49364

2.5 SL72 115+87.21 115+89.16 RT 49488

1.5 SL72 115+87.21 115+88.15 RT 49489

4.5 SL72 116+06.97 116+10.47 RT 49486

2.6 SL72 116+06.97 116+08.64 RT 49487

4.1 SL72 116+26.79 116+29.74 RT 49484
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3.2 SL72 116+26.79 116+29.01 RT 49485

3.9 SL72 116+46.79 116+49.57 RT 49482

3.1 SL72 116+46.79 116+48.97 RT 49483

3.6 SL72 116+66.79 116+69.39 RT 49480

3.1 SL72 116+66.79 116+68.94 RT 49481

3.4 SL72 116+86.79 116+89.21 RT 49478

3.0 SL72 116+86.79 116+88.91 RT 49479

3.2 SL72 117+06.79 117+09.04 RT 49476

3.0 SL72 117+06.79 117+08.87 RT 49477

3.1 SL72 120+22.59 120+24.75 LT 49602

2.7 SL72 120+22.86 120+24.75 LT/RT 49603

3.1 SL72 120+42.59 120+44.75 LT 49604

2.4 SL72 120+43.03 120+44.75 LT/RT 49605

3.1 SL72 120+62.59 120+64.75 LT 49606

2.2 SL72 120+63.20 120+64.75 LT/RT 49607

3.1 SL72 120+82.59 120+84.75 LT 49608

1.9 SL72 120+83.37 120+84.75 LT/RT 49609

3.1 SL72 121+02.59 121+04.75 LT 49610

1.7 SL72 121+03.55 121+04.75 LT/RT 49611

2.8 SL72 121+22.69 121+24.75 LT 49612

1.5 SL72 121+23.72 121+24.75 LT 49613

1.6 SL72 121+43.61 121+44.74 LT 49614

0.9 SL72 121+44.13 121+44.74 LT 49615

0.3 SL72 121+65.38 121+65.63 LT 49616

0.1 SL72 121+65.54 121+65.63 LT 49617

3.0 SL72 125+55.64 125+57.79 LT 101816

2.9 SL72 125+55.78 125+57.79 LT/RT 101815

2.9 SL72 125+75.75 125+77.79 LT/RT 101817

2.8 SL72 125+75.76 125+77.79 LT 101818

2.9 SL72 125+95.77 125+97.79 LT/RT 101820

2.8 SL72 125+95.78 125+97.79 LT 101819
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2.5 SL72 126+16.03 126+17.79 LT/RT 101823

2.2 SL72 126+16.17 126+17.79 LT 101824

1.8 SL72 126+36.47 126+37.78 LT 101826

1.6 SL72 126+36.64 126+37.78 LT 101825

1.4 SL72 126+56.79 126+57.78 LT 101827

0.8 SL72 126+57.21 126+57.78 LT 101828

0.6 SL72 126+77.38 126+77.78 LT 101829

0.3 SL72 126+77.53 126+77.78 LT 101830

0711 11170 Thermoplastic, Standard, White, Arrow EA 1 14 SL72 64+11.42 64+11.42 LT 30217

1 SL72 65+15.58 65+15.58 LT 30204

1 SL72 66+97.96 66+97.96 LT 94366

1 SL72 68+02.03 68+02.03 LT 94379

1 SL72 92+96.99 92+96.99 RT 38489

1 SL72 94+01.16 94+01.16 RT 38476

1 SL72 95+95.01 95+95.01 RT 38400

1 SL72 96+99.00 96+99.00 RT 38427

1 SL72 116+27.19 116+27.19 RT 39178

1 SL72 117+31.11 117+31.11 RT 39191

1 SL72 120+01.40 120+01.40 RT 39238

1 SL72 121+05.79 121+05.79 RT 39264

1 SL72 125+48.77 125+48.77 RT 101988

0711 11224 Thermoplastic, Standard, Yellow, Solid, 18 For Diagonal Or 

Chevrons

LF 8.7 65 SL72 99+66.16 99+72.65 RT 95145

16.9 SL72 99+93.32 100+05.96 RT 95146

16.5 SL72 100+20.48 100+32.80 RT 95147

15.1 SL72 100+48.03 100+59.31 LT/RT 95148

7.8 SL72 100+80.04 100+85.82 LT/RT 95149

0711 11241 Thermoplastic, Standard, Yellow, 2-4 Dotted Guide Line /6-10 

Dotted Extension Line, 6"

GM 0.0099 0.075 SL72 65+46.38 65+98.67 LT 25674

0.0098 SL72 66+15.66 66+67.16 RT 25679

0.0118 SL72 94+32.00 94+94.51 LT 28953

0.0120 SL72 95+00.54 95+64.00 RT 25559
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0.0101 SL72 117+61.75 118+14.98 LT 39173

0.0094 SL72 119+20.86 119+70.75 RT 39217

0.0120 SL72 124+54.52 125+18.13 RT 101712

0711 16101 Thermoplastic, Standard, Other Surfaces, White, Solid, 6 GM 0.0078 0.128 SL72 65+11.21 65+52.21 LT/RT 25689

0.0080 SL72 65+52.22 65+91.23 LT/RT 25690

0.0015 SL72 65+91.31 65+98.69 LT 25691

0.0014 SL72 66+15.73 66+22.23 RT 25694

0.0080 SL72 66+22.32 66+61.32 LT/RT 25693

0.0078 SL72 66+61.33 67+02.34 LT 45051

0.0100 SL72 93+93.00 94+46.00 RT 38449

0.0085 SL72 94+46.01 94+87.79 LT/RT 38452

0.0014 SL72 94+87.87 94+94.44 LT 38454

0.0016 SL72 95+00.61 95+08.13 RT 25555

0.0085 SL72 95+08.21 95+49.99 LT/RT 25546

0.0100 SL72 95+50.00 96+03.00 LT 45320

0.0080 SL72 117+26.75 117+68.75 RT 26877

0.0080 SL72 117+68.77 118+07.62 LT/RT 26878

0.0015 SL72 118+07.70 118+14.93 LT 26882

0.0004 SL72 119+20.93 119+22.78 RT 39227

0.0085 SL72 119+22.93 119+63.67 RT 39223

0.0078 SL72 119+63.75 120+04.75 RT 39221

0.0003 SL72 124+54.59 124+55.75 RT 101713

0.0086 SL72 124+55.90 124+97.05 RT 101711

0.0106 SL72 124+97.13 125+52.99 RT 101707

0711 16102 Thermoplastic, Standard, Other Surfaces, White, Solid, 8 GM 0.0312 0.431 SL72 63+46.41 65+11.17 RT 21075

0.0095 SL72 63+46.41 63+96.40 LT/RT 25692

0.0217 SL72 63+96.49 65+11.21 LT 25688

0.0217 SL72 67+02.34 68+17.16 LT 25701

0.0312 SL72 67+02.38 68+67.20 LT 23634

0.0095 SL72 68+17.16 68+67.20 LT 25702

0.0095 SL72 92+31.99 92+82.00 RT 38447
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0.0305 SL72 92+31.99 93+93.00 RT 45186

0.0210 SL72 92+82.08 93+92.92 RT 45185

0.0210 SL72 96+03.00 97+14.00 LT 38396

0.0305 SL72 96+03.00 97+64.00 LT 28949

0.0095 SL72 97+14.00 97+64.00 LT 38395

0.0095 SL72 115+62.21 116+12.21 RT 26892

0.0312 SL72 115+62.21 117+26.75 RT 39171

0.0217 SL72 116+12.21 117+26.75 RT 26876

0.0220 SL72 120+04.75 121+20.70 LT/RT 39231

0.0314 SL72 120+04.75 121+70.70 LT 39232

0.0095 SL72 121+20.70 121+70.70 LT 39233

0.0263 SL72 125+52.99 126+91.93 LT 27095

0.0092 SL72 125+52.99 126+01.68 RT 101710

0.0171 SL72 126+01.68 126+91.64 LT/RT 101704

0711 16201 Thermoplastic, Standard, Other Surfaces, Yellow, Solid, 6 GM 0.0474 2.865 SL72 53+21.01 55+69.80 LT 25771

0.0470 SL72 53+21.05 55+69.83 RT 21065

0.0190 SL72 55+69.80 56+68.01 LT 23631

0.0491 SL72 55+69.83 58+29.48 RT 21066

0.0159 SL72 56+68.01 57+50.63 LT 23629

0.1064 SL72 57+50.71 63+11.36 LT 23632

0.0818 SL72 58+29.53 62+61.41 RT 21067

0.0098 SL72 62+61.41 63+11.41 LT/RT 21068

0.0282 SL72 63+11.36 64+60.00 LT 23633

0.0282 SL72 63+11.41 64+60.05 LT 25683

0.0163 SL72 64+60.05 65+46.30 LT 25684

0.0163 SL72 64+60.11 65+46.38 LT 25676

0.0198 SL72 65+11.17 66+15.66 RT 25680

0.0017 SL72 65+46.35 65+49.16 LT 25687

0.0196 SL72 65+98.67 67+02.38 LT 45052

0.0017 SL72 66+64.47 66+67.15 LT/RT 25697

0.0445 SL72 66+67.16 69+02.20 RT 21069
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0.0445 SL72 66+67.21 69+02.02 LT/RT 25696

0.0098 SL72 69+02.02 69+52.11 LT/RT 25699

0.0786 SL72 69+02.20 73+16.97 RT 21070

0.0691 SL72 69+52.20 73+17.08 LT 23635

0.0208 SL72 73+16.98 74+26.72 RT 21071

0.0302 SL72 73+17.08 74+76.72 LT 23637

0.0097 SL72 74+26.79 74+76.86 RT 21072

0.0360 SL72 74+76.72 76+67.00 LT 23636

0.0614 SL72 74+76.86 78+01.15 RT 23623

0.0254 SL72 76+66.81 78+01.14 LT 25667

0.0662 SL72 79+02.57 82+51.91 RT 92950

0.0662 SL72 79+02.59 82+51.88 RT 92949

0.0096 SL72 82+51.88 83+01.88 LT/RT 38567

0.1695 SL72 82+51.91 91+47.00 RT 21036

0.2140 SL72 83+01.88 94+32.00 LT 29862

0.0099 SL72 91+47.00 91+97.09 RT 38445

0.0445 SL72 91+97.09 94+32.00 RT 38444

0.0164 SL72 93+93.00 94+79.69 RT 65452

0.0017 SL72 94+32.05 94+34.67 LT 38457

0.0018 SL72 94+91.12 95+00.54 RT 25556

0.0029 SL72 94+94.51 95+09.58 LT 65454

0.0152 SL72 95+22.90 96+03.00 LT 45319

0.0016 SL72 95+61.40 95+63.95 RT 38394

0.0445 SL72 95+64.00 97+99.00 RT 38392

0.0445 SL72 95+64.00 97+99.00 RT 21038

0.0098 SL72 97+99.00 98+48.91 LT/RT 38393

0.0265 SL72 97+99.00 99+39.15 RT 21039

0.1171 SL72 98+49.00 104+67.40 LT 29863

0.0130 SL72 99+39.14 100+07.58 RT 42558

0.0194 SL72 100+07.58 101+08.34 RT 41592

0.0456 SL72 101+08.34 103+48.71 RT 41396
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Summary of Signing and Pavement Marking

Quantity Total Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure P F P F Alignment
Begin 

Station

End 

Station
Side Element ID

Design Notes Construction Remarks

0.0225 SL72 103+48.71 104+67.37 RT 41597

0.0881 SL72 106+09.06 110+73.99 RT 99996

0.1644 SL72 106+09.17 114+77.18 RT 26842

0.0194 SL72 110+73.99 111+73.94 LT/RT 99995

0.1113 SL72 111+73.94 117+61.75 LT 99994

0.0100 SL72 114+77.22 115+26.91 RT 26874

0.0445 SL72 115+26.91 117+61.87 RT 26875

0.0368 SL72 117+26.84 119+20.86 RT 26864

0.0017 SL72 117+61.77 117+64.56 LT 26885

0.0359 SL72 118+14.98 120+04.75 LT 26881

0.0017 SL72 119+67.93 119+70.73 RT 39229

0.0916 SL72 119+70.75 124+54.52 RT 101714

0.0445 SL72 119+70.75 122+05.69 RT 39219

0.0098 SL72 122+05.69 122+55.70 LT/RT 39220

0.0563 SL72 122+55.70 125+52.99 LT 101814

0.0017 SL72 125+15.37 125+18.10 RT 101740

0.0426 SL72 125+18.13 127+43.06 RT 26841

0.0066 SL72 125+18.13 125+52.99 RT 101709

0.0358 SL72 125+52.99 127+42.21 RT 101701

0.0097 SL72 127+42.21 127+92.21 LT/RT 101694

0.0097 SL72 127+43.06 127+93.06 RT 26863

0.0586 SL72 127+92.21 131+01.38 LT 27096

0.0584 SL72 127+93.06 131+01.39 RT 26862

0.0127 SL72 131+01.38 131+68.39 LT 27099

0.0127 SL72 131+01.39 131+68.32 RT 45542

...

...

...
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Summary of Lighting Items

Quantity Total Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure P F P F Alignment
Begin 

Station
End Station Side

Design Notes Construction Remarks

0630  2 11 Conduit, Furnish & Install, Open Trench LF 13.8 14 SL72 94+55.10 94+68.50 RT

0630  2 12 Conduit, Furnish & Install, Directional Bore LF 28.3 116 SL72 95+31.45 95+59.66 LT

87.8 SL72 95+47.91 96+35.64 LT

0635  2 11 Pull & Splice Box, F&I, 13 X 24 Cover Size EA 1 3 SL72 94+55.02 94+55.02 RT

1 SL72 95+47.91 95+47.91 LT

1 SL72 95+59.66 95+59.66 LT

0715  1 12 Lighting Conductors, F&I, Insulated, No.8 - 6 LF 90.0 1014 SL72 94+55.02 94+67.57 RT

252.0 SL72 94+58.96 94+95.83 RT

228.0 SL72 95+02.30 95+30.50 LT/RT

132.0 SL72 95+32.51 95+49.32 LT

312.0 SL72 95+47.83 96+35.66 LT

0715  1 60 Lighting Conductors, Remove & Dispose, Contractor Owns LF 309.0 309 SL72 95+49.68 96+35.58 LT

0715 62100 Light Pole Complete, F&I, Standard Pole, Special Foundation, 30' 

Mounting Height, 0' Arm Length

EA 1 1 SL72 95+59.66 95+59.66 LT

0715 65166 Light Pole Complete, F&I, Utility Conflict Pole Standard Foundation, 

30' Mounting Height, 16' Arm Length

EA 1 1 SL72 94+55.02 94+55.02 RT

0715500  1 Pole Cable Distribution System, Furnish And Install, Conventional EA 1 2 SL72 94+55.02 94+55.02 RT

1 SL72 95+59.66 95+59.66 LT

...

...

...
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