


ESTIMATED QUANTITIES REPORT

Financial Project ID: 449122-1-52-01 & 449122-1-52-02
Contract Number: T1916
Project Description: SR 72 RESURFACE FROM US 41 (SR 45) TO E OF DEREK AVENUE

This item has been digitally signed and sealed by:



on the date adjacent to the seal.

Printed copies of this document are not considered signed and sealed and the signature must be verified on any electronic copies.

GARRETT ENGINEERING GROUP, INC.
120 10TH AVENUE NORTH
SAINT PETERSBURG, FL 33701
MEGAN LERNER, P.E. NO. 72217

The estimated quantities contained in this document:

1. Were developed in compliance with Florida Department of Transportation procedures, processes, and requirements.
2. Contain no known errors or omissions.
3. Match the pay item numbers and quantities in Designer Interface for AASHTOWare Project Preconstruction™.

Summary of Lump Sum Items - FPID 449122-1-52-01								
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Design Notes	Construction Remarks
			P	F	P	F		
0101 1	Mobilization	LS	1		1			
0108 1	Monitor Existing Structures - Inspection and Settlement Monitoring	LS	1		1		3 Signs - Sta. 33+60, 68' LT.; Sta. 34+75, 58' RT.; Sta. 78+07, 66' LT.	
...								
...								
...								

Summary of Temporary Traffic Control Plan Items - FPID 449122-1-52-01														
Pay Item Number	Pay Item Description	Units of Measure	Number Required	Duration (Days)	Quantity		Total Quantity		Secondary Quantity			Location	Design Notes	Construction Remarks
					P	F	P	F	Units	P	F	Const. Phase		
0102 1	Maintenance of Traffic	LS	1		1		1		DA	280		All		
0102 14	Traffic Control Officer	HR			128		640					Phase I		
					128							Phase II		
					128							Phase III		
					256							Phase IV		
0102 60	Work Zone Sign	ED	55	19	1045		33484					Phase IA		
			189	51	9639							Phase I		
			118	80	9440							Phase II		
			82	80	6560							Phase III		
			136	50	6800							Phase IV		
0102 61	Business Sign	EA	30		30		55					Phase I		
			25		25							Phase II		
0102 74 1	Channelizing Device - Types I, II, DI, VP, Drum, or LCD	ED	8	14	112		231998						For PCMS Includes 14 Days Prior	
			8	19	152							Phase IA		
			2014	51	102714							Phase I		
			986	80	78880							Phase II		
			423	80	33840							Phase III		
			326	50	16300							Phase IV		
0102 76	Arrow Board / Advance Warning Arrow Panel	ED	12	70	840		1500					Phase I		
			4	80	320							Phase II		
			3	80	240							Phase III		
			2	50	100							Phase IV		
0102 99	Portable Changeable Message Sign, Temporary	ED	2	33	66		588					Phase IA	Includes 14 Days Prior	
			2	51	102							Phase I		
			2	80	160							Phase II		
			2	80	160							Phase III		
			2	50	100							Phase IV		
0102 115	Type III Barricade	ED	80	70	5600		6000					Phase I		
			5	80	400							Phase II		
0706 1 3	Raised Pavement Marker, Type B	EA			468		468					Phase II		

Summary of Temporary Traffic Control Plan Items - FPID 449122-1-52-01														
Pay Item Number	Pay Item Description	Units of Measure	Number Required	Duration (Days)	Quantity		Total Quantity		Secondary Quantity			Location	Design Notes	Construction Remarks
					P	F	P	F	Units	P	F	Const. Phase		
0710 11101	Painted Pavement Markings, Standard, White, Solid, 6"	GM			2.6320		5.291					Phase II		
					2.6590							Phase III		
0710 11123	Painted Pavement Markings, Standard, White, Solid for Crosswalk and Roundabout, 12"	LF			842.0		3924					Phase I		
					3082.0							Phase II		
0710 11125	Painted Pavement Markings, Standard, White, Solid for Stop Line or Crosswalk, 24"	LF			640.0		640					Phase II		
0710 11131	Painted Pavement Markings, Standard, White, SKIP, 10-30 or 3-9 SKIP, 6" Wide	GM			2.3980		2.398					Phase II		
0710 11141	Painted Pavement Markings, Standard, White, 2-4 Dotted Guideline / 6-10 Dotted Extension, 6"	GM			0.0400		0.040					Phase II		
0710 11201	Painted Pavement Markings, Standard, Yellow, Solid, 6"	GM			0.0500		0.050					Phase II		
...														
...														
...														

Summary of Special Detours - FPID 449122-1-52-01																			
Pay Item Number	Pay Item Description	Units of Measure	Length (FT)	Width (FT)	Quantity		Total Quantity		Secondary Quantity			Location						Design Notes	Construction Remarks
					P	F	P	F	Units	P	F	Const. Phase	Alignment	Begin Station	End Station	Side	Element ID		
0102 4 1	Pedestrian Special Detour	LS			1		1		SY	15.1		Phase I	SL72	15+89.64	15+99.70	RT	7684	Total = 613 SY	
										9.6		Phase I	SL72	17+86.38	17+97.28	RT	7685		
										8.6		Phase I	SL72	19+37.84	19+47.80	RT	7686		
										9.4		Phase I	SL72	21+56.63	21+67.57	RT	7687		
										9.0		Phase I	SL72	23+83.25	23+88.16	RT	7688		
										8.8		Phase I	SL72	25+24.59	25+34.64	RT	7689		
										9.7		Phase I	SL72	25+88.67	25+99.63	RT	7690		
										8.7		Phase I	SL72	30+39.93	30+49.82	RT	7691		
										9.3		Phase I	SL72	30+81.24	30+92.23	RT	7692		
										9.8		Phase I	SL72	36+02.32	36+13.25	RT	7693		
										8.9		Phase I	SL72	46+78.81	46+88.97	RT	7694		
										23.4		Phase I	SL72	51+98.19	52+21.20	RT	7695		
										9.4		Phase I	SL72	54+34.85	54+46.11	RT	7696		
										9.0		Phase I	SL72	57+37.68	57+47.96	RT	7697		
										6.0		Phase I	SL72	57+89.59	57+94.67	RT	7698		
										9.4		Phase I	SL72	58+65.77	58+76.78	RT	7699		
										9.5		Phase I	SL72	65+28.95	65+38.99	RT	7700		
										9.4		Phase I	SL72	70+06.78	70+17.84	RT	7701		
										8.8		Phase I	SL72	71+09.25	71+14.24	RT	7702		
										8.8		Phase I	SL72	75+09.69	75+19.75	RT	7703		
										9.4		Phase I	SL72	79+56.17	79+67.19	RT	7704		
										8.9		Phase I	SL72	79+85.71	79+90.56	RT	7705		
										8.9		Phase I	SL72	82+41.17	82+51.11	RT	7706		
										9.4		Phase I	SL72	83+16.40	83+27.41	RT	7707		
										9.2		Phase I	SL72	84+47.99	84+52.84	RT	7708		
										9.1		Phase I	SL72	94+28.16	94+38.05	RT	7709		
										6.1		Phase I	SL72	94+51.90	94+56.88	RT	7710		
										9.5		Phase I	SL72	97+64.97	97+75.99	RT	7711		
										8.7		Phase I	SL72	100+18.49	100+28.86	RT	7712		
										9.7		Phase I	SL72	101+79.73	101+90.93	RT	7713		
										6.1		Phase I	SL72	108+05.55	108+10.55	RT	7714		

Summary of Special Detours - FPID 449122-1-52-01																			
Pay Item Number	Pay Item Description	Units of Measure	Length (FT)	Width (FT)	Quantity		Total Quantity		Secondary Quantity			Location						Design Notes	Construction Remarks
					P	F	P	F	Units	P	F	Const. Phase	Alignment	Begin Station	End Station	Side	Element ID		
										9.6		Phase I	SL72	108+14.50	108+25.45	RT	7715		
										8.8		Phase I	SL72	129+62.96	129+67.90	RT	7716		
										14.9		Phase I	SL72	136+40.19	136+50.13	RT	7717		
										5.6		Phase I	SL72	141+92.95	141+97.95	RT	7718		
										8.9		Phase I	SL72	145+74.69	145+85.69	RT	7719		
										12.6		Phase II	SL72	15+74.69	15+85.72	LT	6477		
										6.1		Phase II	SL72	17+78.77	17+83.71	LT	6478		
										9.5		Phase II	SL72	21+86.62	21+97.73	LT	6479		
										9.5		Phase II	SL72	25+21.00	25+31.93	LT	6480		
										9.5		Phase II	SL72	25+81.44	25+92.45	LT	6481		
										9.5		Phase II	SL72	33+18.88	33+29.81	LT	6482		
										9.5		Phase II	SL72	35+09.62	35+20.63	LT	6483		
										9.4		Phase II	SL72	41+46.60	41+57.57	LT	6484		
										9.2		Phase II	SL72	44+22.44	44+33.44	LT	6485		
										16.5		Phase II	SL72	56+44.32	56+54.94	LT	6486		
										9.7		Phase II	SL72	58+59.91	58+70.87	LT	6487		
										9.1		Phase II	SL72	58+83.96	58+88.92	LT	6488		
										9.5		Phase II	SL72	65+20.05	65+31.04	LT	6489		
										9.4		Phase II	SL72	68+22.43	68+33.39	LT	6490		
										9.5		Phase II	SL72	76+46.96	76+57.94	LT	6491		

Summary of Special Detours - FPID 449122-1-52-01																			
Pay Item Number	Pay Item Description	Units of Measure	Length (FT)	Width (FT)	Quantity		Total Quantity		Secondary Quantity			Location						Design Notes	Construction Remarks
					P	F	P	F	Units	P	F	Const. Phase	Alignment	Begin Station	End Station	Side	Element ID		
										9.5		Phase II	SL72	79+37.96	79+48.91	LT	6492		
										9.8		Phase II	SL72	82+83.17	82+94.24	LT	6493		
										6.1		Phase II	SL72	89+46.19	89+51.11	LT	6494		
										9.3		Phase II	SL72	92+50.26	92+61.22	LT	6495		
										9.3		Phase II	SL72	97+28.49	97+39.41	LT	6498		
										9.3		Phase II	SL72	97+55.09	97+66.04	LT	6499		
										8.8		Phase II	SL72	97+80.09	97+85.04	LT	6500		
										9.5		Phase II	SL72	109+29.41	109+40.29	LT	6501		
										9.4		Phase II	SL72	109+85.00	109+95.91	LT	6502		
										9.6		Phase II	SL72	111+66.98	111+77.86	LT	6503		
										9.4		Phase II	SL72	112+15.93	112+26.84	LT	6504		
										10.2		Phase II	SL72	140+51.21	140+62.12	LT	6505		
										10.1		Phase II	SL72	141+49.38	141+60.32	LT	6506		
...																			
...																			
...																			

Summary of Pedestrian Longitudinal Channelizing Devices - FPID 449122-1-52-01																
Pay Item Number	Pay Item Description	Units of Measure	Duration (Days)	Length (FT)	Quantity		Total Quantity		Location						Design Notes	Construction Remarks
					P	F	P	F	Const. Phase	Alignment	Begin Station	End Station	Side	Element ID		
0102 74 8	Channelizing Device - Pedestrian LCD (Longitudinal Channelizing Device)	FD	19	6	114		150702		Phase IA	SL72	16+81.53	16+81.59	LT	15685		
			19	6	114				Phase IA	SL72	18+37.96	18+38.02	LT	15686		
			19	6	114				Phase IA	SL72	43+19.16	43+19.33	LT	15692		
			19	6	114				Phase IA	SL72	44+78.30	44+78.51	LT	15693		
			19	6	114				Phase IA	SL72	51+63.04	51+63.10	LT	15691		
			19	6	114				Phase IA	SL72	52+47.91	52+48.31	RT	15682		
			19	6	114				Phase IA	SL72	53+03.26	53+03.50	RT	15680		
			19	6	114				Phase IA	SL72	53+95.94	53+96.09	RT	15679		
			19	6	114				Phase IA	SL72	75+13.57	75+13.59	RT	15678		
			19	6	114				Phase IA	SL72	76+50.70	76+50.76	LT	15689		
			19	6	114				Phase IA	SL72	76+55.88	76+55.90	RT	15677		
			19	6	114				Phase IA	SL72	77+78.32	77+78.43	LT	15688		
			19	6	114				Phase IA	SL72	77+78.34	77+78.35	RT	15683		
			19	33.4	635				Phase I	SL72	15+88.61	16+22.04	RT	14302		
			19	23.3	443				Phase I	SL72	15+88.61	15+89.28	RT	14295		
			19	44.6	847				Phase I	SL72	15+95.81	16+40.44	RT	14303		
			19	22.2	422				Phase I	SL72	15+95.81	15+96.45	RT	14294		
			19	50.2	954				Phase I	SL72	17+41.11	17+91.34	RT	14300		
			19	46.4	882				Phase I	SL72	17+51.90	17+98.31	RT	14301		
			19	12.9	245				Phase I	SL72	17+91.34	17+91.39	RT	14296		
			19	12.3	234				Phase I	SL72	17+98.31	17+98.36	RT	14297		
			19	11.4	217				Phase I	SL72	19+36.78	19+36.86	RT	14298		
			19	56.2	1068				Phase I	SL72	19+36.78	19+93.02	RT	14362		
			19	12.4	236				Phase I	SL72	19+43.83	19+43.92	RT	14299		
			19	51.2	973				Phase I	SL72	19+43.83	19+95.02	RT	14363		
			19	29.7	564				Phase I	SL72	21+31.83	21+61.53	RT	14365		
			19	28.1	534				Phase I	SL72	21+40.44	21+68.53	RT	14364		
			19	12.9	245				Phase I	SL72	21+61.53	21+61.53	RT	14305		
			19	11.9	226				Phase I	SL72	21+68.53	21+68.53	RT	14304		
			19	15	285				Phase I	SL72	23+82.19	23+82.22	RT	14424		
			19	15.3	291				Phase I	SL72	23+89.20	23+89.22	RT	14425		

Summary of Pedestrian Longitudinal Channelizing Devices - FPID 449122-1-52-01																
Pay Item Number	Pay Item Description	Units of Measure	Duration (Days)	Length (FT)	Quantity		Total Quantity		Location						Design Notes	Construction Remarks
					P	F	P	F	Const. Phase	Alignment	Begin Station	End Station	Side	Element ID		
			19	11.8	224				Phase I	SL72	25+23.65	25+23.69	RT	14308		
			19	77	1463				Phase I	SL72	25+23.65	26+00.61	RT	14366		
			19	62.9	1195				Phase I	SL72	25+30.67	25+93.60	RT	14367		
			19	12.9	245				Phase I	SL72	25+30.67	25+30.71	RT	14306		
			19	13.5	256				Phase I	SL72	25+93.60	25+93.60	RT	14307		
			19	12.5	238				Phase I	SL72	26+00.60	26+00.61	RT	14309		
			19	11.7	222				Phase I	SL72	30+38.88	30+38.91	RT	14313		
			19	54.2	1030				Phase I	SL72	30+38.91	30+93.11	RT	14369		
			19	12.6	239				Phase I	SL72	30+45.86	30+45.89	RT	14310		
			19	40.3	766				Phase I	SL72	30+45.89	30+86.15	RT	14368		
			19	12.7	241				Phase I	SL72	30+86.15	30+86.21	RT	14311		
			19	11.8	224				Phase I	SL72	30+93.11	30+93.17	RT	14312		
			19	12	228				Phase I	SL72	33+55.02	33+55.25	RT	14315		
			19	10.3	196				Phase I	SL72	33+67.18	33+67.35	RT	14316		
			19	5.8	110				Phase I	SL72	34+44.79	34+50.58	RT	14314		
			19	75.7	1438				Phase I	SL72	34+63.56	35+39.27	RT	14371		
			19	59	1121				Phase I	SL72	34+77.30	35+36.27	RT	14370		
			19	18	342				Phase I	SL72	35+89.13	36+07.09	RT	14373		
			19	22.5	428				Phase I	SL72	35+91.75	36+14.24	RT	14372		
			19	13.6	258				Phase I	SL72	36+07.27	36+07.34	RT	14317		
			19	12.2	232				Phase I	SL72	36+14.24	36+14.30	RT	14318		
			19	24.6	467				Phase I	SL72	42+00.80	42+00.99	RT	14320		
			19	7.3	139				Phase I	SL72	42+00.99	42+08.33	RT	14322		
			19	19.5	370				Phase I	SL72	42+06.79	42+06.94	RT	14319		
			19	7.7	146				Phase I	SL72	42+06.79	42+14.50	RT	14323		
			19	6.6	125				Phase I	SL72	42+06.94	42+13.49	RT	14321		
			19	10.9	207				Phase I	SL72	42+14.50	42+25.26	RT	14324		
			19	12	228				Phase I	SL72	46+77.76	46+77.77	RT	14325		
			19	53.7	1020				Phase I	SL72	46+77.77	47+32.55	RT	14374		
			19	48.8	927				Phase I	SL72	46+84.94	47+34.93	RT	14375		
			19	12.8	243				Phase I	SL72	46+84.94	46+84.99	RT	14326		

Summary of Pedestrian Longitudinal Channelizing Devices - FPID 449122-1-52-01																
Pay Item Number	Pay Item Description	Units of Measure	Duration (Days)	Length (FT)	Quantity		Total Quantity		Location						Design Notes	Construction Remarks
					P	F	P	F	Const. Phase	Alignment	Begin Station	End Station	Side	Element ID		
			19	431.3	8195				Phase I	SL72	47+61.56	52+03.74	RT	14376		
			19	430.4	8178				Phase I	SL72	47+63.95	52+02.98	RT	14377		
			19	2.9	55				Phase I	SL72	52+02.99	52+03.21	RT	14328		
			19	13	247				Phase I	SL72	52+03.74	52+04.73	RT	14327		
			19	3	57				Phase I	SL72	52+15.36	52+15.61	RT	14329		
			19	37.8	718				Phase I	SL72	52+15.61	52+54.12	RT	14378		
			19	2.1	40				Phase I	SL72	52+16.20	52+16.37	RT	14330		
			19	39.4	749				Phase I	SL72	52+16.20	52+56.58	RT	14379		
			19	7.9	150				Phase I	SL72	52+56.69	52+56.88	RT	14331		
			19	63	1197				Phase I	SL72	52+94.78	53+59.29	RT	14381		
			19	59.4	1129				Phase I	SL72	52+96.53	53+57.08	RT	14380		
			19	52	988				Phase I	SL72	53+86.56	54+39.91	RT	14382		
			19	56.3	1070				Phase I	SL72	53+89.74	54+47.14	RT	14383		
			19	12.9	245				Phase I	SL72	54+39.74	54+39.91	RT	14332		
			19	12.1	230				Phase I	SL72	54+47.05	54+47.14	RT	14333		
			19	12.3	234				Phase I	SL72	57+36.52	57+37.02	RT	14334		
			19	44.5	846				Phase I	SL72	57+36.52	57+81.94	RT	14410		
			19	64	1216				Phase I	SL72	57+43.98	58+09.54	RT	14385		
			19	13	247				Phase I	SL72	57+43.98	57+44.59	RT	14335		
			19	6.4	122				Phase I	SL72	57+81.94	57+88.51	RT	14411		
			19	5.6	106				Phase I	SL72	57+95.63	58+01.29	RT	14384		
			19	20.9	397				Phase I	SL72	58+49.78	58+70.68	RT	14387		
			19	20.2	384				Phase I	SL72	58+57.46	58+77.67	RT	14386		
			19	12.9	245				Phase I	SL72	58+70.68	58+70.68	RT	14336		
			19	12	228				Phase I	SL72	58+77.67	58+77.68	RT	14337		
			19	13	247				Phase I	SL72	65+27.93	65+28.02	RT	14341		
			19	490.8	9325				Phase I	SL72	65+28.02	70+18.74	RT	14389		
			19	14	266				Phase I	SL72	65+34.87	65+34.97	RT	14338		
			19	476.7	9057				Phase I	SL72	65+34.97	70+11.68	RT	14388		
			19	12.7	241				Phase I	SL72	70+11.56	70+11.68	RT	14339		
			19	11.9	226				Phase I	SL72	70+18.63	70+18.74	RT	14340		

Summary of Pedestrian Longitudinal Channelizing Devices - FPID 449122-1-52-01																
Pay Item Number	Pay Item Description	Units of Measure	Duration (Days)	Length (FT)	Quantity		Total Quantity		Location						Design Notes	Construction Remarks
					P	F	P	F	Const. Phase	Alignment	Begin Station	End Station	Side	Element ID		
			19	14.8	281				Phase I	SL72	71+08.17	71+08.31	RT	14426		
			19	14.8	281				Phase I	SL72	71+15.17	71+15.31	RT	14427		
			19	11.7	222				Phase I	SL72	75+08.66	75+08.79	RT	14345		
			19	70.1	1332				Phase I	SL72	75+08.79	75+78.84	RT	14390		
			19	12.7	241				Phase I	SL72	75+15.57	75+15.71	RT	14342		
			19	65.4	1243				Phase I	SL72	75+15.71	75+81.08	RT	14391		
			19	92.1	1750				Phase I	SL72	76+06.90	76+99.03	RT	14392		
			19	87.6	1664				Phase I	SL72	76+09.27	76+96.88	RT	14393		
			19	82.5	1568				Phase I	SL72	77+33.04	78+15.55	RT	14395		
			19	67.5	1282				Phase I	SL72	77+35.41	78+02.93	RT	14394		
			19	69.6	1322				Phase I	SL72	78+91.48	79+61.08	RT	14396		
			19	63.9	1214				Phase I	SL72	79+04.22	79+68.08	RT	14397		
			19	11	209				Phase I	SL72	79+61.07	79+61.08	RT	14343		
			19	11.5	218				Phase I	SL72	79+68.07	79+68.08	RT	14344		
			19	15	285				Phase I	SL72	79+84.63	79+84.64	RT	14428		
			19	15	285				Phase I	SL72	79+91.63	79+91.64	RT	14429		
			19	12	228				Phase I	SL72	82+40.11	82+40.12	RT	14349		
			19	88.2	1676				Phase I	SL72	82+40.11	83+28.29	RT	14398		
			19	12.9	245				Phase I	SL72	82+47.12	82+47.13	RT	14346		
			19	74.2	1410				Phase I	SL72	82+47.12	83+21.30	RT	14399		
			19	13	247				Phase I	SL72	83+21.30	83+21.31	RT	14347		
			19	12	228				Phase I	SL72	83+28.29	83+28.30	RT	14348		
			19	15	285				Phase I	SL72	84+46.91	84+46.92	RT	14430		
			19	15	285				Phase I	SL72	84+53.91	84+53.92	RT	14431		
			19	12.5	238				Phase I	SL72	94+27.11	94+27.11	RT	14353		
			19	23.9	454				Phase I	SL72	94+27.11	94+50.97	RT	14400		
			19	11.5	218				Phase I	SL72	94+34.11	94+34.11	RT	14350		
			19	43.9	834				Phase I	SL72	94+34.11	94+77.96	RT	14401		
			19	17.8	338				Phase I	SL72	94+57.90	94+75.68	RT	14412		
			19	252.8	4803				Phase I	SL72	95+17.07	97+69.88	RT	14402		
			19	257.5	4892				Phase I	SL72	95+19.35	97+76.88	RT	14403		

Summary of Pedestrian Longitudinal Channelizing Devices - FPID 449122-1-52-01																
Pay Item Number	Pay Item Description	Units of Measure	Duration (Days)	Length (FT)	Quantity		Total Quantity		Location						Design Notes	Construction Remarks
					P	F	P	F	Const. Phase	Alignment	Begin Station	End Station	Side	Element ID		
			19	11	209				Phase I	SL72	97+69.87	97+69.88	RT	14351		
			19	12.1	230				Phase I	SL72	97+76.88	97+76.88	RT	14352		
			19	11.6	220				Phase I	SL72	100+17.46	100+17.93	RT	14418		
			19	93.4	1775				Phase I	SL72	100+17.93	101+11.28	RT	14419		
			19	10.6	201				Phase I	SL72	100+24.21	100+24.64	RT	14420		
			19	88.8	1687				Phase I	SL72	100+24.64	101+13.41	RT	14421		
			19	30.6	581				Phase I	SL72	101+54.06	101+84.59	RT	14423		
			19	35.2	669				Phase I	SL72	101+56.66	101+91.85	RT	14417		
			19	11.5	218				Phase I	SL72	101+84.15	101+84.59	RT	14422		
			19	12.5	238				Phase I	SL72	101+91.37	101+91.85	RT	14416		
			19	194.6	3697				Phase I	SL72	106+09.96	108+04.55	RT	14405		
			19	209.4	3979				Phase I	SL72	106+10.03	108+19.46	RT	14404		
			19	15.1	287				Phase I	SL72	106+10.04	106+10.19	RT	14354		
			19	14.9	283				Phase I	SL72	108+11.56	108+26.46	RT	14413		
			19	13.4	255				Phase I	SL72	108+19.43	108+19.43	RT	14355		
			19	12.4	236				Phase I	SL72	108+26.43	108+26.43	RT	14356		
			19	15	285				Phase I	SL72	129+61.90	129+61.97	RT	14432		
			19	15	285				Phase I	SL72	129+68.90	129+68.97	RT	14433		
			19	39.7	754				Phase I	SL72	136+39.16	136+78.86	RT	14406		
			19	22.8	433				Phase I	SL72	136+39.16	136+39.16	RT	14358		
			19	35	665				Phase I	SL72	136+46.16	136+81.17	RT	14407		
			19	23.7	450				Phase I	SL72	136+46.16	136+46.16	RT	14359		
			19	375.4	7133				Phase I	SL72	137+18.18	140+93.57	RT	14408		
			19	365.2	6939				Phase I	SL72	137+20.47	140+85.69	RT	14409		
			19	445.8	8470				Phase I	SL72	141+33.82	145+79.62	RT	14357		
			19	50.3	956				Phase I	SL72	141+41.69	141+91.94	RT	14414		
			19	387.6	7364				Phase I	SL72	141+98.98	145+86.61	RT	14415		
			19	12	228				Phase I	SL72	145+79.62	145+79.64	RT	14360		
			19	11	209				Phase I	SL72	145+86.61	145+86.63	RT	14361		
			8	17.3	138				Phase II	SL72	15+73.64	15+74.00	LT	10510		
			8	69.3	554				Phase II	SL72	15+73.64	16+42.91	LT	10513		

Summary of Pedestrian Longitudinal Channelizing Devices - FPID 449122-1-52-01																
Pay Item Number	Pay Item Description	Units of Measure	Duration (Days)	Length (FT)	Quantity		Total Quantity		Location						Design Notes	Construction Remarks
					P	F	P	F	Const. Phase	Alignment	Begin Station	End Station	Side	Element ID		
			8	18.7	150				Phase II	SL72	15+80.78	15+81.17	LT	10509		
			8	64.4	515				Phase II	SL72	15+80.78	16+45.21	LT	10514		
			8	214.7	1717				Phase II	SL72	16+91.71	19+06.36	LT	10515		
			8	83.7	670				Phase II	SL72	16+93.99	17+77.70	LT	10565		
			8	111.4	891				Phase II	SL72	17+84.73	18+96.11	LT	10516		
			8	195.7	1566				Phase II	SL72	19+95.95	21+91.66	LT	10517		
			8	192.5	1540				Phase II	SL72	20+06.07	21+98.52	LT	10518		
			8	13.1	105				Phase II	SL72	21+91.66	21+91.93	LT	10511		
			8	12.2	97				Phase II	SL72	21+98.52	21+98.77	LT	10512		
			8	12	96				Phase II	SL72	25+19.99	25+20.00	LT	10508		
			8	73.5	588				Phase II	SL72	25+20.00	25+93.46	LT	10520		
			8	13	104				Phase II	SL72	25+26.98	25+26.99	LT	10505		
			8	59.5	476				Phase II	SL72	25+26.99	25+86.45	LT	10519		
			8	13.2	106				Phase II	SL72	25+86.42	25+86.45	LT	10506		
			8	12.3	98				Phase II	SL72	25+93.44	25+93.46	LT	10507		
			8	36.2	290				Phase II	SL72	33+17.85	33+54.08	LT	10522		
			8	12.2	97				Phase II	SL72	33+17.85	33+17.87	LT	10504		
			8	11	88				Phase II	SL72	33+24.86	33+24.89	LT	10503		
			8	51.1	408				Phase II	SL72	33+24.86	33+75.92	LT	10521		
			8	68.1	545				Phase II	SL72	34+46.51	35+14.62	LT	10523		
			8	53	424				Phase II	SL72	34+68.60	35+21.63	LT	10524		
			8	13.1	105				Phase II	SL72	35+14.62	35+14.62	LT	10502		
			8	12.1	97				Phase II	SL72	35+21.62	35+21.63	LT	10501		
			8	11.9	95				Phase II	SL72	41+45.60	41+45.64	LT	10500		
			8	43.9	351				Phase II	SL72	41+45.64	41+89.56	LT	10528		
			8	10.9	87				Phase II	SL72	41+52.57	41+52.62	LT	10499		
			8	44.9	359				Phase II	SL72	41+52.62	41+97.51	LT	10527		
			8	153.7	1230				Phase II	SL72	42+73.72	44+27.36	LT	10526		
			8	152.8	1223				Phase II	SL72	42+81.77	44+34.55	LT	10525		
			8	12.5	100				Phase II	SL72	44+27.03	44+27.36	LT	10497		
			8	11.5	92				Phase II	SL72	44+34.24	44+34.55	LT	10498		

Summary of Pedestrian Longitudinal Channelizing Devices - FPID 449122-1-52-01																
Pay Item Number	Pay Item Description	Units of Measure	Duration (Days)	Length (FT)	Quantity		Total Quantity		Location						Design Notes	Construction Remarks
					P	F	P	F	Const. Phase	Alignment	Begin Station	End Station	Side	Element ID		
			8	24.6	197				Phase II	SL72	56+43.25	56+44.08	LT	10496		
			8	35.5	284				Phase II	SL72	56+43.25	56+77.53	LT	10534		
			8	36.6	293				Phase II	SL72	56+50.23	56+85.43	LT	10533		
			8	25.6	205				Phase II	SL72	56+50.23	56+50.97	LT	10493		
			8	77.5	620				Phase II	SL72	57+24.30	57+99.11	LT	10531		
			8	61.6	493				Phase II	SL72	57+31.63	57+91.37	LT	10532		
			8	33.6	269				Phase II	SL72	58+31.32	58+64.91	LT	10530		
			8	32.7	261				Phase II	SL72	58+39.23	58+71.88	LT	10529		
			8	13.7	110				Phase II	SL72	58+64.91	58+64.97	LT	10494		
			8	12.5	100				Phase II	SL72	58+71.88	58+71.93	LT	10495		
			8	15.4	123				Phase II	SL72	58+82.92	58+82.98	LT	10567		
			8	15.3	123				Phase II	SL72	58+89.92	58+89.98	LT	10568		
			8	72.1	577				Phase II	SL72	65+19.02	65+91.09	LT	10542		
			8	12.2	97				Phase II	SL72	65+19.02	65+19.17	LT	10492		
			8	67.6	541				Phase II	SL72	65+26.11	65+93.73	LT	10541		
			8	13.1	105				Phase II	SL72	65+26.11	65+26.28	LT	10491		
			8	49.8	399				Phase II	SL72	66+19.30	66+69.14	LT	10539		
			8	47.8	382				Phase II	SL72	66+21.32	66+69.07	LT	10540		
			8	85.7	686				Phase II	SL72	66+69.07	67+54.75	LT	10538		
			8	85.7	685				Phase II	SL72	66+69.14	67+54.82	LT	10537		
			8	79.6	637				Phase II	SL72	67+54.74	68+34.36	LT	10535		
			8	72.6	581				Phase II	SL72	67+54.80	68+27.44	LT	10536		
			8	11.1	89				Phase II	SL72	68+27.44	68+27.55	LT	10489		
			8	12	96				Phase II	SL72	68+34.36	68+34.49	LT	10490		
			8	12.1	97				Phase II	SL72	76+45.95	76+46.06	LT	10488		
			8	63.9	511				Phase II	SL72	76+45.95	77+09.82	LT	10543		
			8	13	104				Phase II	SL72	76+53.01	76+53.13	LT	10487		
			8	59.2	474				Phase II	SL72	76+53.01	77+12.24	LT	10544		
			8	61.6	493				Phase II	SL72	77+52.99	78+14.62	LT	10545		
			8	46.5	372				Phase II	SL72	77+55.23	78+01.74	LT	10546		
			8	51.3	410				Phase II	SL72	78+91.66	79+42.96	LT	10547		

Summary of Pedestrian Longitudinal Channelizing Devices - FPID 449122-1-52-01																
Pay Item Number	Pay Item Description	Units of Measure	Duration (Days)	Length (FT)	Quantity		Total Quantity		Location						Design Notes	Construction Remarks
					P	F	P	F	Const. Phase	Alignment	Begin Station	End Station	Side	Element ID		
			8	45.4	364				Phase II	SL72	79+04.52	79+49.96	LT	10548		
			8	11.1	89				Phase II	SL72	79+42.95	79+42.96	LT	10485		
			8	12.1	97				Phase II	SL72	79+49.96	79+49.96	LT	10486		
			8	12.7	101				Phase II	SL72	82+82.14	82+82.48	LT	10484		
			8	32.7	262				Phase II	SL72	82+82.14	83+14.82	LT	10549		
			8	27.9	223				Phase II	SL72	82+89.33	83+17.22	LT	10550		
			8	12.7	101				Phase II	SL72	82+89.33	82+89.67	LT	10482		
			8	326.2	2610				Phase II	SL72	83+43.88	86+70.06	LT	10551		
			8	316	2528				Phase II	SL72	83+46.13	86+62.17	LT	10552		
			8	163.9	1311				Phase II	SL72	87+01.57	88+65.35	LT	10553		
			8	148.1	1184				Phase II	SL72	87+09.49	88+57.46	LT	10554		
			8	340.2	2722				Phase II	SL72	89+15.07	92+55.26	LT	10555		
			8	22.2	178				Phase II	SL72	89+22.94	89+45.16	LT	10566		
			8	310	2480				Phase II	SL72	89+52.21	92+62.25	LT	10556		
			8	12.9	103				Phase II	SL72	92+55.26	92+55.28	LT	10481		
			8	11.9	95				Phase II	SL72	92+62.25	92+62.27	LT	10483		
			8	11.9	95				Phase II	SL72	97+27.46	97+27.47	LT	10480		
			8	39.6	317				Phase II	SL72	97+27.47	97+67.09	LT	10558		
			8	12.7	101				Phase II	SL72	97+34.46	97+34.47	LT	10478		
			8	25.6	205				Phase II	SL72	97+34.47	97+60.09	LT	10557		
			8	12.8	102				Phase II	SL72	97+60.08	97+60.09	LT	10477		
			8	11.8	95				Phase II	SL72	97+67.08	97+67.09	LT	10479		
			8	14.8	118				Phase II	SL72	97+79.04	97+79.07	LT	10569		
			8	14.8	119				Phase II	SL72	97+86.04	97+86.05	LT	10570		
			8	12.1	96				Phase II	SL72	109+28.32	109+28.33	LT	10476		
			8	68.6	549				Phase II	SL72	109+28.33	109+96.94	LT	10559		
			8	13.1	105				Phase II	SL72	109+35.32	109+35.33	LT	10474		
			8	54.6	437				Phase II	SL72	109+35.33	109+89.93	LT	10560		
			8	13.1	105				Phase II	SL72	109+89.93	109+89.93	LT	10473		
			8	12	96				Phase II	SL72	109+96.93	109+96.94	LT	10475		
			8	12.3	98				Phase II	SL72	111+65.87	111+65.92	LT	10471		

Summary of Pedestrian Longitudinal Channelizing Devices - FPID 449122-1-52-01																
Pay Item Number	Pay Item Description	Units of Measure	Duration (Days)	Length (FT)	Quantity		Total Quantity		Location						Design Notes	Construction Remarks
					P	F	P	F	Const. Phase	Alignment	Begin Station	End Station	Side	Element ID		
			8	61.9	496				Phase II	SL72	111+65.92	112+27.86	LT	10562		
			8	13.5	108				Phase II	SL72	111+72.84	111+72.90	LT	10470		
			8	48	384				Phase II	SL72	111+72.90	112+20.86	LT	10561		
			8	13.4	107				Phase II	SL72	112+20.86	112+20.87	LT	10469		
			8	12	96				Phase II	SL72	112+27.86	112+27.87	LT	10472		
			8	13.4	107				Phase II	SL72	140+50.12	140+50.17	LT	10467		
			8	44.9	359				Phase II	SL72	140+50.17	140+95.08	LT	10468		
			8	13.6	109				Phase II	SL72	140+57.10	140+57.15	LT	10465		
			8	42.7	342				Phase II	SL72	140+57.15	140+99.89	LT	10563		
			8	29.6	237				Phase II	SL72	141+24.76	141+54.33	LT	10564		
			8	31.8	254				Phase II	SL72	141+29.59	141+61.35	LT	10464		
			8	14	112				Phase II	SL72	141+54.31	141+54.33	LT	10463		
			8	13.2	106				Phase II	SL72	141+61.32	141+61.35	LT	10466		
...																
...																
...																

Summary of Temporary Signalization and Detection - FPID 449122-1-52-01												
Pay Item Number	Pay Item Description	Units of Measure	Existing (E) or Temp/New (T)	Number Required	Duration (Days)	Quantity		Total Quantity		Location	Design Notes	Construction Remarks
						P	F	P	F	Const. Phase		
0102 104	Temporary Signalization and Maintenance of Intersection	ED	E	4	400	1600		1600		All		
0102 107 1	Temporary Traffic Detection and Maintenance of Intersection	ED	E	4	400	1600		1600		All		
0102 112	Existing ITS Maintenance	DA	E	1	400	400		400		All		
...												
...												
...												

Summary of Erosion Control and Sediment Control Devices - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0104 18	Inlet Protection System	EA	1		115		SL72	11+91.38	12+05.44	RT	2976		
			1				SL72	12+06.75	12+20.81	LT	2978		
			1				SL72	13+90.73	14+04.80	RT	2977		
			1				SL72	13+90.95	14+05.01	LT	2979		
			1				SL72	14+90.13	15+04.20	LT	2980		
			1				SL72	15+99.72	16+13.78	RT	2982		
			1				SL72	16+15.09	16+29.16	LT	2981		
			1				SL72	17+76.96	17+91.02	RT	2986		
			1				SL72	17+97.16	18+11.22	RT	2991		
			1				SL72	18+61.19	18+75.25	LT	2985		
			1				SL72	19+01.56	19+15.62	LT	2987		
			1				SL72	19+41.58	19+55.64	LT	2988		
			1				SL72	19+89.46	20+03.52	RT	2992		
			1				SL72	22+84.76	22+98.82	RT	2996		
			1				SL72	22+85.77	22+99.83	LT	2995		
			1				SL72	25+42.09	25+56.17	RT	2997		
			1				SL72	25+43.52	25+57.61	LT	2999		
			1				SL72	26+94.95	27+09.04	RT	3001		
			1				SL72	26+98.50	27+12.59	LT	3003		
			1				SL72	29+61.71	29+75.80	LT	3005		
			1				SL72	31+43.54	31+57.63	LT	3007		
			1				SL72	31+53.81	31+67.91	RT	3008		
			1				SL72	37+41.21	37+55.30	RT	3012		
			1				SL72	37+43.61	37+57.71	LT	3011		
			1				SL72	38+94.72	39+08.82	RT	3014		
			1				SL72	38+95.64	39+09.74	LT	3013		
			1				SL72	41+76.66	41+90.75	LT	3015		
			1				SL72	42+22.83	42+36.92	RT	3017		
			1				SL72	42+92.59	43+06.68	LT	3016		
			1				SL72	44+95.94	45+10.04	RT	3018		
			1				SL72	48+89.92	49+04.39	RT	3019		

Summary of Erosion Control and Sediment Control Devices - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				SL72	50+42.73	50+57.19	RT	3020		
			1				SL72	53+15.28	53+29.76	RT	3022		
			1				SL72	53+52.67	53+65.94	LT	3021		
			1				SL72	55+89.75	56+03.04	LT	3023		
			1				SL72	55+92.51	56+06.97	RT	3024		
			1				SL72	56+75.71	56+90.19	RT	3025		
			1				SL72	60+71.90	60+85.95	RT	3026		
			1				SL72	60+94.00	61+08.05	LT	3027		
			1				SL72	62+06.45	62+20.50	RT	3029		
			1				SL72	62+07.04	62+21.09	LT	3028		
			1				SL72	65+40.44	65+54.49	RT	3030		
			1				SL72	65+43.72	65+57.77	LT	3031		
			1				SL72	67+87.74	68+01.79	RT	3032		
			1				SL72	67+90.24	68+04.29	LT	3033		
			1				SL72	69+55.80	69+69.85	LT	3034		
			1				SL72	69+90.97	70+05.02	RT	3035		
			1				SL72	70+46.19	70+60.24	LT	3036		
			1				SL72	71+99.83	72+13.88	RT	3037		
			1				SL72	73+49.31	73+63.36	LT	3038		
			1				SL72	73+74.89	73+88.94	RT	3039		
			1				SL72	76+18.79	76+32.84	LT	3041		
			1				SL72	76+34.28	76+48.33	RT	3040		
			1				SL72	80+90.41	81+04.46	RT	3042		
			1				SL72	81+92.21	82+06.26	RT	3043		
			1				SL72	81+94.33	82+08.38	LT	3044		
			1				SL72	82+94.62	83+08.67	RT	3046		
			1				SL72	82+94.73	83+08.78	LT	3045		
			1				SL72	87+93.61	88+07.66	RT	3048		
			1				SL72	87+93.67	88+07.72	LT	3047		
			1				SL72	89+37.73	89+51.78	RT	3049		
			1				SL72	89+38.09	89+52.14	LT	3050		

Summary of Erosion Control and Sediment Control Devices - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				SL72	92+25.09	92+39.14	LT	3051		
			1				SL72	92+26.35	92+40.40	RT	3052		
			1				SL72	98+93.01	99+07.06	LT	3054		
			1				SL72	98+94.58	99+08.63	RT	3053		
			1				SL72	99+95.59	100+09.64	LT	3055		
			1				SL72	100+93.98	101+08.03	RT	3056		
			1				SL72	104+30.03	104+44.08	LT	3057		
			1				SL72	104+40.05	104+54.10	RT	3058		
			1				SL72	108+37.08	108+51.18	RT	3059		
			1				SL72	109+42.43	109+56.53	LT	3061		
			1				SL72	109+43.03	109+57.12	RT	3060		
			1				SL72	114+89.66	115+03.79	RT	3063		
			1				SL72	114+91.25	115+05.38	LT	3062		
			1				SL72	116+42.54	116+56.67	RT	3064		
			1				SL72	116+43.28	116+57.42	LT	3065		
			1				SL72	118+01.63	118+15.76	RT	3067		
			1				SL72	118+61.06	118+75.20	LT	3066		
			1				SL72	120+40.19	120+54.32	LT	3068		
			1				SL72	120+40.30	120+54.44	RT	3069		
			1				SL72	121+92.76	122+06.90	RT	3070		
			1				SL72	121+93.94	122+08.07	LT	3071		
			1				SL72	123+45.22	123+59.35	RT	3072		
			1				SL72	124+25.39	124+39.53	LT	3075		
			1				SL72	124+26.27	124+40.41	RT	3073		
			1				SL72	124+92.72	125+06.86	RT	3074		
			1				SL72	125+95.23	126+09.36	RT	3077		
			1				SL72	126+04.51	126+18.64	LT	3076		
			1				SL72	129+70.47	129+84.60	RT	3078		
			1				SL72	129+80.30	129+94.44	LT	3079		
			1				SL72	131+46.01	131+60.13	RT	3081		
			1				SL72	131+46.62	131+60.73	LT	3080		

Summary of Erosion Control and Sediment Control Devices - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				SL72	133+02.75	133+16.86	LT	3083		
			1				SL72	133+03.53	133+17.65	RT	3082		
			1				SL72	134+46.21	134+60.32	LT	3084		
			1				SL72	135+11.18	135+25.29	RT	3085		
			1				SL72	136+15.18	136+29.30	LT	3086		
			1				SL72	137+44.93	137+59.04	LT	3087		
			1				SL72	138+30.59	138+44.70	RT	3088		
			1				SL72	138+40.72	138+54.84	LT	3091		
			1				SL72	138+93.23	139+07.34	LT	3090		
			1				SL72	138+95.49	139+09.60	RT	3089		
			1				SL72	139+44.77	139+58.89	LT	3092		
			1				SL72	140+66.02	140+80.14	LT	3093		
			1				SL72	142+35.90	142+50.01	LT	3095		
			1				SL72	142+36.89	142+51.01	RT	3094		
			1				SL72	143+75.33	143+89.45	LT	3096		
			1				SL72	145+14.60	145+28.71	LT	3097		
			1				SL72	145+15.95	145+30.06	RT	3099		
			1				SL72	145+80.37	145+94.49	LT	3098		
			1				SL72	146+45.05	146+59.17	LT	3100		
			1				SL72	147+10.73	147+24.85	LT	3101		
			1				SL72	147+73.83	147+87.95	RT	3103		
			1				SL72	147+75.64	147+89.76	LT	3102		
...													
...													
...													

Summary of Litter Removal and Mowing - FPID 449122-1-52-01																				
Pay Item Number	Pay Item Description	Units of Measure	Duration (Days)	Frequency (Days)	Length (FT)	Width (FT)	Cycles	Quantity			Total Quantity		Location						Design Notes	Construction Remarks
								ACI Cycle	P	F	P	F	Const. Phase	Alignment	Begin Station	End Station	Side	Element ID		
0107 1	Litter Removal	AC	400	30	14137	12	13	3.894	50.628		135.01		All Phases	SL72	10+88.29	152+25.00	LT			
			400	30	14137	8	13	2.596	33.752				All Phases	SL72	10+88.29	152+25.00	LT/RT			
			400	30	14137	12	13	3.894	50.628				All Phases	SL72	10+88.29	152+25.00	RT			
0107 2	Mowing	AC	400	30	14137	2	13	0.649	8.438		29.53		All Phases	SL72	10+88.29	152+25.00	LT			
			400	30	14137	3	13	0.974	12.657				All Phases	SL72	10+88.29	152+25.00	LT/RT			
			400	30	14137	2	13	0.649	8.438				All Phases	SL72	10+88.29	152+25.00	RT			
...																				
...																				
...																				

Summary of Clearing Grubbing and Removal Items - FPID 449122-1-52-01																		
Pay Item Number	Pay Item Description	Units of Measure	Length (FT)	Width (FT)	Quantity		Total Quantity		Secondary Quantity			Location					Design Notes	Construction Remarks
					P	F	P	F	Units	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0110 1 1	Clearing & Grubbing	LS			1		1		AC	0.003		SL72	16+11.42	1649.85	LT	331603	Total = 0.13 AC	
										0.003		SL72	16+30.80	16+52.12	RT	303888	Included for repair after signal pole removal	
										0.001		SL72	17+23.31	17+42.24	LT	331613		
										0.003		SL72	17+23.35	17+42.22	LT	339548		
										0.002		SL72	17+38.66	17+75.48	RT	303900		
										0.003		SL72	17+38.71	17+56.36	RT	303920	Included for repair after signal pole removal	
										0.001		SL72	17+54.93	17+69.41	LT	162503		
										0.001		SL72	17+89.07	17+94.04	RT	331620		
										0.001		SL72	18+59.27	18+62.70	LT	162513		
										0.001		SL72	18+73.28	18+78.74	LT	162514		
										0.003		SL72	19+53.15	19+91.30	RT	285854	Included for repair after signal pole removal	
										0.002		SL72	19+84.15	20+23.36	LT	162527		
										0.001		SL72	2051.94	2061.94	LT	285862		
										0.001		SL72	21+45.26	21+60.72	LT	162532		
										0.001		SL72	25+42.63	25+68.62	LT	162534		
										0.001		SL72	25+57.15	25+67.87	RT	162533		
										0.001		SL72	30+60.41	30+69.46	RT	162535		
										0.001		SL72	30+71.98	30+76.29	RT	162536		
										0.002		SL72	33+37.64	33+62.00	LT	285872		
										0.001		SL72	33+73.76	33+77.88	RT	325352		
										0.004		SL72	34+44.36	34+92.51	LT	304641	Included for repair after signal pole removal	
										0.001		SL72	34+50.84	34+53.70	RT	325368		
										0.001		SL72	34+58.17	34+69.03	RT	162560		
										0.002		SL72	3475.29	35+00.12	RT	285933		
										0.001		SL72	41+93.37	42+07.50	LT	19992		

Summary of Clearing Grubbing and Removal Items - FPID 449122-1-52-01																		
Pay Item Number	Pay Item Description	Units of Measure	Length (FT)	Width (FT)	Quantity		Total Quantity		Secondary Quantity			Location					Design Notes	Construction Remarks
					P	F	P	F	Units	P	F	Alignment	Begin Station	End Station	Side	Element ID		
										0.001		SL72	42+05.34	42+08.94	RT	19979		
										0.001		SL72	42+12.34	42+17.27	RT	162567		
										0.002		SL72	43+75.26	44+10.41	LT	162568		
										0.001		SL72	44+12.93	44+15.78	LT	162569		
										0.001		SL72	53+03.81	53+18.41	LT	20463		
										0.001		SL72	53+15.22	53+25.84	LT	20470		
										0.001		SL72	53+54.15	53+58.34	RT	162581		
										0.002		SL72	57+62.81	58+02.71	RT	162584		
										0.001		SL72	57+68.41	57+82.79	LT	331632		
										0.001		SL72	58+04.07	58+06.36	RT	162588		
										0.001		SL72	58+10.25	58+15.13	RT	468043		
										0.001		SL72	58+32.06	58+41.93	LT	20538		
										0.002		SL72	65+45.33	65+85.73	LT	162592		
										0.001		SL72	65+52.61	65+79.46	RT	162593		
										0.001		SL72	67+91.85	68+07.25	LT	162594		
										0.001		SL72	75+27.43	75+29.94	RT	162595		
										0.001		SL72	75+32.65	75+41.29	RT	162596		
										0.001		SL72	76+99.29	77+09.50	LT	162605		
										0.001		SL72	77+12.95	77+14.15	LT	162606		
										0.002		SL72	77+52.17	78+00.10	LT	162618		
										0.009		SL72	77+53.64	78+20.55	LT	16434		
										0.002		SL72	77+87.90	78+24.37	RT	286010		
										0.005		SL72	77+88.00	78+22.18	RT	332507		
										0.003		SL72	77+98.68	78+27.06	LT	304684	Included for repair after signal pole removal	
										0.003		SL72	78+77.67	79+13.31	LT	285983	Included for repair after signal pole removal	
										0.006		SL72	78+79.01	79+13.33	RT	304674	Included for repair after signal pole removal	
										0.001		SL72	79+49.47	79+54.83	RT	21112		

Summary of Clearing Grubbing and Removal Items - FPID 449122-1-52-01																		
Pay Item Number	Pay Item Description	Units of Measure	Length (FT)	Width (FT)	Quantity		Total Quantity		Secondary Quantity			Location					Design Notes	Construction Remarks
					P	F	P	F	Units	P	F	Alignment	Begin Station	End Station	Side	Element ID		
										0.001		SL72	82+69.59	82+79.95	RT	21120		
										0.001		SL72	83+57.49	83+67.33	LT	162648		
										0.001		SL72	87+17.23	87+35.08	LT	162649		
										0.002		SL72	89+10.85	89+14.54	LT	468056		
										0.001		SL72	89+19.12	89+36.96	LT	468313		
										0.001		SL72	95+19.38	95+32.51	RT	162652		
										0.001		SL72	97+40.61	97+44.39	RT	162658		
										0.001		SL72	97+40.74	97+43.76	LT	162664		
										0.001		SL72	97+46.63	97+50.47	RT	162661		
										0.001		SL72	97+48.62	97+50.59	LT	162667		
										0.004		SL72	100+50.80	101+07.29	RT	21238		
										0.009		SL72	100+51.21	101+13.46	RT	16548		
										0.003		SL72	101+03.99	101+57.16	RT	16622		
										0.001		SL72	101+56.07	101+76.75	RT	21253		
										0.008		SL72	106+23.41	108+03.50	RT	162670		
										0.001		SL72	109+70.94	109+85.31	LT	162672		
										0.001		SL72	111+95.12	112+04.97	LT	162671		
										0.001		SL72	137+25.84	137+74.25	RT	16567		
										0.001		SL72	137+29.50	137+53.30	RT	162673		
										0.006		SL72	140+92.15	141+50.99	LT	67051		
										0.001		SL72	141+35.19	141+89.58	RT	16587		
										0.002		SL72	141+51.88	141+79.58	RT	21718		
										0.002		SL72	145+31.51	145+67.39	RT	21744		
										0.001		SL72	145+31.52	145+67.45	RT	16610		
0110 4 10	Removal Of Existing Concrete	SY			32.4		1668					SL72	16+10.68	16+49.66	LT	15403	Sidewalk	
					4.8							SL72	16+23.95	16+44.92	RT	472623	Curb & Gutter	
					17.0							SL72	16+24.03	16+49.96	RT	472628	Curb & Gutter	
					5.1							SL72	16+27.07	16+49.02	LT	471575	Curb & Gutter	
					0.7							SL72	16+42.24	16+46.26	LT	15410	Sidewalk	
					4.3							SL72	17+23.29	17+42.27	LT	473013	Curb & Gutter	
					16.9							SL72	17+23.29	17+42.28	LT	473012	Sidewalk	

Summary of Clearing Grubbing and Removal Items - FPID 449122-1-52-01																		
Pay Item Number	Pay Item Description	Units of Measure	Length (FT)	Width (FT)	Quantity		Total Quantity		Secondary Quantity			Location					Design Notes	Construction Remarks
					P	F	P	F	Units	P	F	Alignment	Begin Station	End Station	Side	Element ID		
					15.8							SL72	17+30.05	17+75.45	RT	472992	Curb & Gutter	
					50.0							SL72	17+32.31	17+75.48	RT	473001	Sidewalk	
					16.0							SL72	17+51.49	17+69.42	LT	473014	Sidewalk	
					4.0							SL72	17+51.50	17+69.47	LT	473015	Curb & Gutter	
					4.3							SL72	17+89.09	17+94.04	RT	341923	Sidewalk	
					3.1							SL72	18+59.26	18+62.73	LT	15444	Sidewalk	
					4.9							SL72	18+73.36	18+78.75	LT	15441	Sidewalk	
					32.3							SL72	19+53.16	19+90.22	RT	15452	Sidewalk	
					9.7							SL72	19+82.57	20+23.32	LT	473128	Curb & Gutter	
					28.4							SL72	19+84.72	20+23.40	LT	473137	Sidewalk	
					0.4							SL72	19+86.15	19+90.23	RT	336355	Gravity Wall	
					8.9							SL72	20+51.95	20+61.92	LT	15502	Sidewalk	
					13.8							SL72	21+45.24	21+60.73	LT	15503	Sidewalk	
					21.0							SL72	25+42.66	25+68.60	LT	15505	Sidewalk	
					10.8							SL72	25+57.14	25+70.32	RT	15504	Sidewalk	
					13.1							SL72	30+60.43	30+76.29	RT	15506	Sidewalk	
					21.8							SL72	33+37.64	33+69.16	LT	473050	Sidewalk	
					4.0							SL72	33+50.69	33+69.15	LT	473051	Curb & Gutter	
					4.7							SL72	33+76.64	33+84.31	RT	473090	Sidewalk	
					1.6							SL72	33+83.21	33+86.35	RT	473085	Curb & Gutter	
					8.8							SL72	34+41.69	34+79.29	LT	473624	Curb & Gutter	
					2.8							SL72	34+43.17	34+47.79	RT	473093	Curb & Gutter	
					33.6							SL72	34+44.44	34+92.47	LT	473607	Sidewalk	
					8.3							SL72	34+44.71	34+53.23	RT	473098	Sidewalk	
					6.1							SL72	34+53.04	34+78.60	RT	473111	Curb & Gutter	
					32.6							SL72	34+54.43	35+00.10	RT	473103	Sidewalk	
					4.4							SL72	41+93.41	42+09.20	LT	473182	Curb & Gutter	
					7.3							SL72	41+93.43	42+07.02	LT	473178	Sidewalk	
					5.5							SL72	42+08.39	42+13.93	RT	15720	Sidewalk	
					34.6							SL72	43+75.36	44+16.00	LT	15757	Sidewalk	
					9.7							SL72	46+89.82	47+02.73	RT	473635	Sidewalk	

Summary of Clearing Grubbing and Removal Items - FPID 449122-1-52-01																		
Pay Item Number	Pay Item Description	Units of Measure	Length (FT)	Width (FT)	Quantity		Total Quantity		Secondary Quantity			Location					Design Notes	Construction Remarks
					P	F	P	F	Units	P	F	Alignment	Begin Station	End Station	Side	Element ID		
					5.8							SL72	47+02.78	47+10.98	RT	473638	Sidewalk	
					5.0							SL72	49+02.44	49+08.06	RT	15770	Sidewalk	
					14.8							SL72	51+61.13	51+78.12	RT	15771	Sidewalk	
					5.8							SL72	53+00.99	53+22.28	LT	473223	Curb & Gutter	
					10.5							SL72	53+04.13	53+23.37	LT	473216	Sidewalk	
					40.8							SL72	53+06.80	53+56.34	RT	473195	Sidewalk	
					2.3							SL72	53+06.86	53+17.30	RT	473194	Curb & Gutter	
					6.2							SL72	53+28.19	53+56.39	RT	473198	Curb & Gutter	
					7.1							SL72	57+62.81	57+72.41	RT	536622	Sidewalk	
					8.8							SL72	57+67.77	57+78.62	LT	473645	Sidewalk	
					33.5							SL72	57+72.37	58+10.59	RT	536625	Sidewalk	
					2.4							SL72	57+78.64	57+82.57	LT	473648	Sidewalk	
					8.6							SL72	57+89.70	58+17.29	RT	473252	Curb & Gutter	
					3.7							SL72	58+32.04	58+37.21	LT	473651	Sidewalk	
					3.3							SL72	58+37.29	58+41.96	LT	473654	Sidewalk	
					25.4							SL72	65+45.31	65+85.75	LT	473276	Sidewalk	
					23.6							SL72	65+52.58	65+79.50	RT	15894	Sidewalk	
					4.6							SL72	65+55.87	65+75.73	LT	473277	Curb & Gutter	
					9.1							SL72	67+91.83	68+07.28	LT	15920	Sidewalk	
					11.3							SL72	75+27.40	75+41.32	RT	15921	Sidewalk	
					132.1							SL72	76+99.23	78+33.00	LT	473296	Sidewalk	
					34.8							SL72	76+99.30	78+35.14	LT	473307	Curb & Gutter	
					47.3							SL72	77+87.88	78+32.65	RT	473346	Sidewalk	
					13.8							SL72	77+88.00	78+34.68	RT	473333	Curb & Gutter	
					14.1							SL72	78+71.40	79+13.32	LT	473413	Curb & Gutter	
					13.3							SL72	78+71.72	79+13.30	RT	473373	Curb & Gutter	
					41.0							SL72	78+73.55	79+13.34	LT	473425	Sidewalk	
					46.4							SL72	78+73.66	79+13.29	RT	473383	Sidewalk	
					4.9							SL72	79+49.44	79+54.86	RT	69185	Sidewalk	
					9.3							SL72	82+69.56	82+79.98	RT	16090	Sidewalk	
					9.0							SL72	83+57.45	83+67.37	LT	16091	Sidewalk	

Summary of Clearing Grubbing and Removal Items - FPID 449122-1-52-01																		
Pay Item Number	Pay Item Description	Units of Measure	Length (FT)	Width (FT)	Quantity		Total Quantity		Secondary Quantity			Location					Design Notes	Construction Remarks
					P	F	P	F	Units	P	F	Alignment	Begin Station	End Station	Side	Element ID		
					15.7							SL72	87+17.20	87+35.11	LT	16123	Sidewalk	
					9.3							SL72	89+08.51	89+36.97	LT	473455	Curb & Gutter	
					31.2							SL72	89+12.83	89+37.00	LT	473466	Sidewalk	
					4.5							SL72	91+85.09	91+92.15	LT	473658	Sidewalk	
					3.7							SL72	95+18.22	95+39.17	RT	473483	Curb & Gutter	
					9.4							SL72	95+19.34	95+39.16	RT	473490	Sidewalk	
					6.5							SL72	97+40.59	97+50.49	RT	16155	Sidewalk	
					8.7							SL72	97+40.71	97+50.63	LT	16154	Sidewalk	
					82.7							SL72	100+50.90	101+77.02	RT	473510	Sidewalk	
					11.1							SL72	100+51.16	100+98.49	RT	473508	Curb & Gutter	
					17.5							SL72	101+03.56	101+77.08	RT	473509	Curb & Gutter	
					160.5							SL72	106+23.36	108+03.55	RT	16213	Sidewalk	
					12.9							SL72	109+70.89	109+85.36	LT	16216	Sidewalk	
					9.3							SL72	111+95.06	112+05.04	LT	16217	Sidewalk	
					2.7							SL72	131+76.46	131+83.00	LT	342844	Sidewalk	
					11.8							SL72	137+18.95	137+74.28	RT	473526	Curb & Gutter	
					29.6							SL72	137+21.30	137+53.30	RT	473537	Sidewalk	
					15.5							SL72	140+78.56	141+01.39	LT	473589	Sidewalk	
					17.8							SL72	140+78.59	141+55.99	LT	473597	Curb & Gutter	
					19.2							SL72	141+23.93	141+50.99	LT	473594	Sidewalk	
					11.8							SL72	141+35.24	141+89.58	RT	473558	Curb & Gutter	
					40.3							SL72	141+37.70	141+79.58	RT	473567	Sidewalk	
					32.1							SL72	145+31.45	145+67.45	RT	473575	Sidewalk	
					3.1							SL72	145+31.53	145+67.37	RT	473574	Curb	
...																		
...																		
...																		

Summary of Earthwork - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0120 1	Regular Excavation	CY	76.40		76.4		SL72	10+88.29	152+25.00	LT/RT			
0120 6	Embankment	CY	44.80		44.8		SL72	10+88.29	152+25.00	LT/RT			
...													
...													
...													

Summary of Geotechnical Items - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0906173100	Single Component Polyurethane Injection	GA	1439.0		1439		SL72	145+00	146+00	RT			
...													
...													
...													

Summary of Pavement - FPID 449122-1-52-01														
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location						Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Location Description	Side	Element ID		
0285703	Optional Base, Base Group 03	SY	27.7		28		SL72	140+94.91	141+33.24		LT	77301	Type B-12.5 Only	
0285710	Optional Base, Base Group 10	SY	12.7		120		SL72	17+23.35	17+42.22		LT	345775	Type B-12.5 Only	
			43.2				SL72	77+53.64	78+20.55		LT	76226	Type B-12.5 Only	
			22.4				SL72	77+88.00	78+22.18		RT	345767	Type B-12.5 Only	
			41.3				SL72	100+51.22	101+13.45		RT	347184	Type B-12.5 Only	
0327 70 4	Milling Exist Asph Pavt, 3" Avg Depth	SY	20156.1		128181		SL72	13+00.00	32+04.52		LT/RT	349403		
			12162.1				SL72	32+02.85	44+22.31		LT/RT	349411		
			4873.5				SL72	44+22.09	48+74.82		LT/RT	349423		
			1980.9				SL72	48+71.85	51+70.08		LT/RT	349434		
			1346.9				SL72	48+73.79	51+70.05		LT	349435		
			12314.5				SL72	51+70.17	77+90.85		LT/RT	348868		
			9417.8				SL72	53+56.47	77+90.88		RT	480808		
			1582.2				SL72	77+90.95	79+06.55		LT/RT	349687		
			9959.1				SL72	79+05.83	104+42.08		LT	349268		
			9838.1				SL72	79+06.07	104+42.08		RT	349054		
			3011.5				SL72	104+42.18	106+21.63		LT/RT	349060		
			9903.5				SL72	106+21.37	131+64.09		LT	349436		
			10053.5				SL72	106+21.57	131+64.07		RT	349445		
			7277.9				SL72	131+64.20	137+55.42		LT/RT	349563		
			3893.6				SL72	137+53.47	141+17.70		LT/RT	349352		
			4045.8				SL72	141+16.66	145+50.84		LT/RT	349369		
			6363.8				SL72	145+50.00	152+24.94		LT/RT	349393		
0327 70 6	Milling Exist Asph Pavt, 1 1/2" Avg Depth	SY	1443.3		5962		SL72	10+88.30	12+99.98		LT	30059		
			848.9				SL72	11+01.57	12+99.97		LT/RT	30060		
			182.3				SL72	16+44.85	17+35.61		RT	30051		
			388.2				SL72	18+76.76	20+07.69		LT	30038		
			324.0				SL72	33+58.69	34+68.52		RT	30030		
			69.9				SL72	33+74.03	34+58.32		LT	30023		
			96.0				SL72	38+06.94	38+94.15		LT	30006		
			103.9				SL72	41+47.45	42+24.17		RT	30014		
			146.2				SL72	41+89.14	42+91.69		LT	29998		

Summary of Pavement - FPID 449122-1-52-01														
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location						Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Location Description	Side	Element ID		
			100.7				SL72	57+90.92	58+70.60		RT	29976		
			94.9				SL72	69+74.91	70+47.50		LT	29967		
			129.8				SL72	71+24.22	72+01.07		RT	29957		
			100.8				SL72	72+71.09	73+49.28		LT	29950		
			134.2				SL72	72+95.68	73+72.02		RT	29941		
			96.0				SL72	75+36.64	76+13.91		LT	29933		
			140.4				SL72	75+55.79	76+34.24		RT	29924		
			160.2				SL72	84+72.14	85+75.75		RT	29893		
			49.8				SL72	86+51.45	87+24.12		LT	29886		
			121.4				SL72	88+45.46	89+33.07		LT	29875		
			83.1				SL72	91+20.14	92+20.57		RT	29866		
			105.5				SL72	96+35.18	97+11.49		LT	29858		
			105.1				SL72	99+18.92	99+97.49		LT	29841		
			104.5				SL72	102+02.00	102+78.78		LT	29849		
			161.8				SL72	108+49.25	109+40.65		RT	29799		
			93.7				SL72	117+82.06	118+63.06		LT	29791		
			100.8				SL72	123+41.32	124+17.58		LT	29782		
			205.9				SL72	124+05.70	125+30.50		RT	29772		
			62.2				SL72	136+51.13	137+25.32		RT	29732		
			83.9				SL72	140+52.40	141+43.84		RT	29723		
			81.1				SL72	149+38.07	150+33.52		RT	164772		
			43.7				SL72	149+66.83	150+21.39		LT	29714		
0334 1 53	Superpave Asphaltic Concrete, Traffic C, PG 76-22	TN	1662.88		10598.0		SL72	13+00.00	32+04.52		LT/RT	360209	1.5" Lift	
			2.44				SL72	17+23.35	17+42.22		LT	361658	Pavement Restoration	
			1003.38				SL72	32+02.85	44+22.31		LT/RT	360217	1.5" Lift	
			402.07				SL72	44+22.09	48+74.82		LT/RT	360229	1.5" Lift	
			163.42				SL72	48+71.85	51+70.08		LT/RT	360240	1.5" Lift	
			111.12				SL72	48+73.79	51+70.05		LT	360241	1.5" Lift	
			1015.94				SL72	51+70.17	77+90.85		LT/RT	360041	1.5" Lift	
			776.97				SL72	53+56.47	77+90.88		RT	481449	1.5" Lift	
			8.32				SL72	77+53.64	78+20.55		LT	361659	Pavement Restoration	

Summary of Pavement - FPID 449122-1-52-01														
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location						Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Location Description	Side	Element ID		
			4.32				SL72	77+88.00	78+22.18		RT	361664	Pavement Restoration	
			130.53				SL72	77+90.95	79+06.55		LT/RT	360321	1.5" Lift	
			821.62				SL72	79+05.83	104+42.08		LT	360122	1.5" Lift	
			811.64				SL72	79+06.07	104+42.08		RT	360079	1.5" Lift	
			7.97				SL72	100+51.22	101+13.45		RT	361669	Pavement Restoration	
			248.45				SL72	104+42.18	106+21.63		LT/RT	360085	1.5" Lift	
			817.04				SL72	106+21.37	131+64.09		LT	360242	1.5" Lift	
			829.41				SL72	106+21.57	131+64.07		RT	360251	1.5" Lift	
			600.43				SL72	131+64.20	137+55.42		LT/RT	360259	1.5" Lift	
			321.22				SL72	137+53.47	141+17.70		LT/RT	360158	1.5" Lift	
			333.77				SL72	141+16.66	145+50.84		LT/RT	360175	1.5" Lift	
			525.01				SL72	145+50.00	152+24.94		LT/RT	360199	1.5" Lift	
0337 7 83	Asphalt Concrete Friction Course, Traffic C, FC-12.5, PG 76-22	TN	119.07		11078.9		SL72	10+88.30	12+99.98		LT	373951		
			70.03				SL72	11+01.57	12+99.97		LT/RT	373952		
			1662.88				SL72	13+00.00	32+04.52		LT/RT	373543		
			15.04				SL72	16+44.85	17+35.61		RT	373943		
			1.04				SL72	17+23.35	17+42.22		LT	373960		
			32.03				SL72	18+76.76	20+07.69		LT	373930		
			1003.38				SL72	32+02.85	44+22.31		LT/RT	373551		
			26.73				SL72	33+58.69	34+68.52		RT	373922		
			5.76				SL72	33+74.03	34+58.32		LT	373915		
			7.92				SL72	38+06.94	38+94.15		LT	373898		
			8.58				SL72	41+47.45	42+24.17		RT	373906		
			12.06				SL72	41+89.14	42+91.69		LT	373890		
			402.07				SL72	44+22.09	48+74.82		LT/RT	373563		
			163.42				SL72	48+71.85	51+70.08		LT/RT	373574		
			111.12				SL72	48+73.79	51+70.05		LT	373575		
			1015.94				SL72	51+70.17	77+90.85		LT/RT	373375		
			776.97				SL72	53+56.47	77+90.88		RT	483874		
			8.31				SL72	57+90.92	58+70.60		RT	373884		
			7.83				SL72	69+74.91	70+47.50		LT	373875		

Summary of Pavement - FPID 449122-1-52-01														
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location						Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Location Description	Side	Element ID		
			10.71				SL72	71+24.22	72+01.07		RT	373865		
			8.31				SL72	72+71.09	73+49.28		LT	373858		
			11.07				SL72	72+95.68	73+72.02		RT	373849		
			7.92				SL72	75+36.64	76+13.91		LT	373841		
			11.58				SL72	75+55.79	76+34.24		RT	373832		
			3.57				SL72	77+53.64	78+20.55		LT	373961		
			1.85				SL72	77+88.00	78+22.18		RT	373966		
			130.53				SL72	77+90.95	79+06.55		LT/RT	373655		
			821.62				SL72	79+05.83	104+42.08		LT	373456		
			811.64				SL72	79+06.07	104+42.08		RT	373413		
			13.22				SL72	84+72.14	85+75.75		RT	373823		
			4.11				SL72	86+51.45	87+24.12		LT	373816		
			10.02				SL72	88+45.46	89+33.07		LT	373805		
			6.86				SL72	91+20.14	92+20.57		RT	373796		
			8.71				SL72	96+35.18	97+11.49		LT	373788		
			8.67				SL72	99+18.92	99+97.49		LT	373771		
			3.42				SL72	100+51.22	101+13.45		RT	373971		
			8.62				SL72	102+02.00	102+78.78		LT	373779		
			248.45				SL72	104+42.18	106+21.63		LT/RT	373419		
			817.04				SL72	106+21.37	131+64.09		LT	373576		
			829.41				SL72	106+21.57	131+64.07		RT	373585		
			13.34				SL72	108+49.25	109+40.65		RT	373762		
			7.73				SL72	117+82.06	118+63.06		LT	373754		
			8.31				SL72	123+41.32	124+17.58		LT	373745		
			16.99				SL72	124+05.70	125+30.50		RT	373735		
			600.43				SL72	131+64.20	137+55.42		LT/RT	373593		
			5.13				SL72	136+51.13	137+25.32		RT	373727		
			321.22				SL72	137+53.47	141+17.70		LT/RT	373492		
			6.92				SL72	140+52.40	141+43.84		RT	373718		
			2.29				SL72	140+94.91	141+33.24		LT	373972		
			333.77				SL72	141+16.66	145+50.84		LT/RT	373509		

Summary of Pavement - FPID 449122-1-52-01														
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location						Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Location Description	Side	Element ID		
			525.01				SL72	145+50.00	152+24.94		LT/RT	373533		
			6.69				SL72	149+38.07	150+33.52		RT	373953		
			3.60				SL72	149+66.83	150+21.39		LT	373712		
...														
...														
...														

Summary of Miscellaneous Asphalt - FPID 449122-1-52-01														
Pay Item Number	Pay Item Description	Units of Measure	Thickness (IN)	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
				P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0339 1	Miscellaneous Asphalt Pavement	TN	2	0.20		1.0		SL72	16+46.23	16+49.84	LT	269280		
			2	0.18				SL72	16+46.29	16+50.67	LT	290291	Included for repair after signal pole removal	
			2	0.64				SL72	20+49.22	20+64.68	LT	290732	Included for repair after signal pole removal	
...														
...														
...														

Summary of Drainage - FPID 449122-1-52-01														
Pay Item Number	Label	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
				P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0425 1351	S-3	Inlets, Curb, Type P-5, <10'	EA	1		2		SL72	53+40.00	53+40.00	RT	18697	4.0' Dia. Bot.; Cast-In-Place	
	S-10			1				SL72	100+69.71	100+69.71	RT	23120		
0425 1451	S-9	Inlets, Curb, Type J-5, <10'	EA	1		1		SL72	77+70.00	77+70.00	LT	17973	4.0'x9.0' Bot.	
0425 1531	S-1	Inlets, Ditch Bottom, Type C Modified- Back Of Sidewalk, <10'	EA	1		1		SL72	44+11.76	44+11.76	LT	21312		
0425 2 71	S-3A	Manholes, J-7, <10'	EA	1		1		SL72	53+23.99	53+23.99	RT	24363	5.0' Dia. Bot.	
0425 17 18	S-6A	Back of Sidewalk Endwall, 18" Pipe Diameter	EA	1		1		SL72	57+72.24	57+72.24	RT	20955		
0430175118	P-1	Pipe Culvert,Optional Material,Round, 18"S/CD	LF	4.0		12		SL72	44+06.77	44+10.76	LT	21314		
	P-3A			4.0				SL72	53+25.41	53+27.66	RT	24997		
	P-6A			4.0				SL72	57+71.67	57+72.23	RT	23033		
0430175124	P-275	Pipe Culvert,Optional Material,Round, 24"S/CD	LF	16.0		66		SL72	77+96.36	78+12.36	RT	25000		
	P-10			17.0				SL72	100+51.63	100+67.97	RT	23205		
	P-10-1			33.0				SL72	100+71.46	101+03.68	RT	23146		
0430175130	P-232	Pipe Culvert, Opt Material, Round, 30"S/CD	LF	8.0		8		SL72	17+29.12	17+37.11	LT	25490		
0430175142	P-9	Pipe Culvert, Opt Material, Round, 42"S/CD	LF	15.0		56		SL72	77+53.29	77+68.03	LT	25487		
	P-9-1			41.0				SL72	77+72.50	78+13.38	LT	17988		
0430175218	P-3	Pipe Culvert,Optional Material,Other-Elip/Arch, 18"S/CD	LF	13.0		13		SL72	53+26.34	53+38.11	RT	18848		
...														
...														
...														

Summary of Railing - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0515 1 1	Pipe Handrail - Guiderail, Steel	LF	25.0		44		SL72	19+90.26	20+15.26	RT	400261		
			9.0				SL72	33+37.60	33+46.59	LT	310662		
			10.0				SL72	111+95.05	112+05.05	LT	540005		
...													
...													
...													

Summary of Curbs - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0520 1 10	Concrete Curb & Gutter, Type F	LF	21.0		1085		SL72	16+23.93	16+44.91	RT	46577		
			22.0				SL72	16+27.09	16+49.03	LT	46578		
			19.0				SL72	17+23.28	17+42.28	LT	403526		
			69.5				SL72	17+31.44	17+75.51	RT	46581		
			18.0				SL72	17+51.49	17+69.49	LT	46503		
			27.0				SL72	19+83.67	20+07.60	LT	46582		
			18.5				SL72	33+50.68	33+69.18	LT	46507		
			7.1				SL72	33+83.73	33+84.86	RT	329966		
			38.5				SL72	34+43.51	34+79.32	LT	46584		
			13.2				SL72	34+44.18	34+47.30	RT	329967		
			25.9				SL72	34+53.93	34+78.66	RT	46583		
			17.5				SL72	41+93.43	42+08.08	LT	46516		
			25.5				SL72	53+03.09	53+22.18	LT	46585		
			29.8				SL72	53+06.79	53+37.43	RT	46517		
			8.0				SL72	53+48.23	53+56.41	RT	46519		
			37.9				SL72	57+89.76	58+15.66	RT	46586		
			20.0				SL72	65+55.80	65+75.80	LT	46526		
			68.1				SL72	76+99.22	77+67.33	LT	46527		
			73.7				SL72	77+78.09	78+33.63	LT	46588		
			61.1				SL72	77+87.94	78+33.19	RT	403531		
			59.6				SL72	78+72.97	79+13.39	LT	46589		
			59.4				SL72	78+73.17	79+13.29	RT	46591		
			40.6				SL72	89+09.93	89+37.04	LT	46592		
			21.7				SL72	95+19.31	95+39.16	RT	46593		
			16.1				SL72	100+51.11	100+67.20	RT	516548		
			32.9				SL72	100+77.69	101+08.11	RT	516549		
			24.9				SL72	101+55.46	101+77.05	RT	84754		
			62.7				SL72	137+20.56	137+73.93	RT	46594		
			23.6				SL72	140+78.69	140+97.32	LT	84760		
			25.6				SL72	141+29.45	141+51.00	LT	84761		
			60.8				SL72	141+36.97	141+89.58	RT	46595		

Summary of Curbs - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			36.0				SL72	145+31.45	145+67.45	RT	46575		
0520 2 4	Concrete Curb, Type D	LF	15.7		16		SL72	20+49.14	20+64.73	LT	292153	Included for repair after signal pole removal	
0520 3	Valley Gutter - Concrete	LF	92.5		142		SL72	100+79.68	101+72.11	RT	85905		
			49.0				SL72	140+91.58	141+40.57	LT	85901		
...													
...													
...													

Summary of Sidewalk and Detectable Warnings - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0522 1	Sidewalk Concrete And Driveways, 4" Thick	SY	15.9		828		SL72	16+10.68	16+30.62	LT	37765		
			3.3				SL72	16+24.03	16+29.14	RT	37759		
			1.6				SL72	16+42.17	16+46.30	LT	290292	Included for repair after signal pole removal	
			0.7				SL72	16+42.24	16+46.26	LT	37769		
			3.3				SL72	16+44.97	16+49.96	RT	37760		
			16.9				SL72	17+23.29	17+42.28	LT	37771		
			6.0				SL72	17+68.71	17+75.48	RT	37770		
			4.3				SL72	17+89.09	17+94.04	RT	417042		
			3.1				SL72	18+59.26	18+62.73	LT	37772		
			4.9				SL72	18+73.36	18+78.75	LT	37773		
			30.3				SL72	19+53.16	19+90.22	RT	85906		
			19.4				SL72	19+99.21	20+23.38	LT	85909		
			8.9				SL72	20+51.95	20+61.92	LT	37786		
			13.8				SL72	21+45.24	21+60.73	LT	37787		
			21.0				SL72	25+42.66	25+68.60	LT	37788		
			10.8				SL72	25+57.14	25+70.32	RT	37789		
			13.1				SL72	30+60.43	30+76.29	RT	37790		
			7.7				SL72	33+37.64	33+50.60	LT	326970		
			15.4				SL72	34+78.71	35+00.10	RT	85915		
			11.4				SL72	34+79.37	34+92.47	LT	311986		
			5.5				SL72	42+08.39	42+13.93	RT	37799		
			34.6				SL72	43+75.36	44+16.00	LT	37800		
			17.7				SL72	46+89.82	47+10.98	RT	37801		
			5.0				SL72	49+02.44	49+08.06	RT	37802		
			14.8				SL72	51+61.13	51+78.12	RT	37803		
			26.3				SL72	53+24.31	53+56.40	RT	512809		
			27.2				SL72	57+62.81	57+94.35	RT	85923		
			13.4				SL72	57+67.76	57+82.58	LT	37816		
			2.7				SL72	58+05.84	58+10.57	RT	37815		
			9.1				SL72	58+32.04	58+41.96	LT	37817		
			25.6				SL72	65+45.31	65+85.75	LT	37819		

Summary of Sidewalk and Detectable Warnings - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			23.6				SL72	65+52.58	65+79.50	RT	37818		
			9.1				SL72	67+91.83	68+07.28	LT	37820		
			11.3				SL72	75+27.40	75+41.32	RT	37821		
			10.6				SL72	76+99.26	77+14.18	LT	173318		
			30.8				SL72	77+53.68	77+96.26	LT	311984		
			5.6				SL72	77+87.88	77+93.89	RT	37830		
			2.4				SL72	78+26.00	78+33.14	LT	37827		
			2.2				SL72	78+73.47	78+79.52	LT	85933		
			3.0				SL72	79+09.23	79+13.34	LT	37834		
			4.9				SL72	79+49.44	79+54.86	RT	37835		
			9.3				SL72	82+69.56	82+79.98	RT	37836		
			9.0				SL72	83+57.45	83+67.37	LT	37837		
			15.7				SL72	87+17.20	87+35.11	LT	37838		
			11.2				SL72	89+14.42	89+19.47	LT	37841		
			8.4				SL72	89+27.96	89+37.00	LT	37842		
			6.3				SL72	91+85.09	91+92.15	LT	37845		
			3.4				SL72	95+34.49	95+39.16	RT	37850		
			6.5				SL72	97+40.59	97+50.49	RT	37855		
			8.7				SL72	97+40.71	97+50.63	LT	37854		
			19.1				SL72	100+50.90	100+79.61	RT	173319		
			3.4				SL72	101+71.88	101+77.02	RT	85940		
			160.6				SL72	106+23.36	108+03.55	RT	37858		
			12.9				SL72	109+70.89	109+85.36	LT	37859		
			10.5				SL72	111+95.05	112+05.05	LT	37860		
			5.7				SL72	140+78.57	140+86.22	LT	85946		
			8.2				SL72	141+41.01	141+50.99	LT	85947		
			32.1				SL72	145+31.45	145+67.45	RT	37861		
0522 2	Sidewalk Concrete And Driveways, 6" Thick	SY	10.7		599		SL72	16+28.98	16+45.12	RT	40369		
			16.6				SL72	16+30.15	16+49.70	LT	93360		
			47.0				SL72	17+31.87	17+68.61	RT	40354		
			16.0				SL72	17+51.57	17+69.40	LT	40297		

Summary of Sidewalk and Detectable Warnings - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			5.7				SL72	19+85.78	19+99.07	LT	490075		
			11.7				SL72	33+50.70	33+69.16	LT	328313		
			4.7				SL72	33+76.64	33+84.29	RT	328316		
			23.0				SL72	34+44.15	34+79.27	LT	328322		
			8.3				SL72	34+44.74	34+53.24	RT	328317		
			15.7				SL72	34+54.31	34+78.62	RT	40284		
			7.8				SL72	41+93.36	42+08.02	LT	490103		
			13.5				SL72	53+03.09	53+23.34	LT	40248		
			14.2				SL72	53+06.81	53+24.31	RT	40142		
			14.1				SL72	57+94.29	58+14.04	RT	40137		
			48.2				SL72	77+04.26	77+63.53	LT	315716		
			40.7				SL72	77+93.89	78+32.70	RT	433245		
			38.2				SL72	77+96.32	78+33.03	LT	313753		
			56.3				SL72	78+73.67	79+13.29	RT	433222		
			37.7				SL72	78+73.73	79+09.14	LT	433272		
			14.0				SL72	89+11.03	89+27.88	LT	40091		
			5.9				SL72	95+18.98	95+34.39	RT	490123		
			10.5				SL72	100+79.52	101+03.15	RT	490160		
			47.3				SL72	100+96.66	101+61.47	RT	93561		
			6.3				SL72	101+57.62	101+72.02	RT	490182		
			2.7				SL72	131+76.46	131+83.00	LT	99646		
			30.1				SL72	137+21.41	137+53.29	RT	40074		
			5.0				SL72	140+86.25	140+96.99	LT	490193		
			5.5				SL72	141+29.90	141+40.98	LT	490206		
			41.6				SL72	141+39.02	141+79.57	RT	490217		
0527 2	Detectable Warnings	SF	8.0		1479		SL72	16+35.01	16+38.94	RT	42607		
			8.0				SL72	16+36.11	16+40.24	LT	42605		
			8.0				SL72	17+32.19	17+35.23	RT	97570		
			9.4				SL72	17+57.43	17+62.29	RT	42613		
			8.0				SL72	17+58.51	17+62.47	LT	42606		
			16.7				SL72	18+89.90	18+98.45	LT	42623		

Summary of Sidewalk and Detectable Warnings - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			10.5				SL72	19+87.10	19+93.08	LT	97565		
			8.0				SL72	33+56.69	33+60.66	LT	42640		
			9.4				SL72	33+58.70	33+63.39	RT	43312		
			14.3				SL72	33+78.10	33+84.30	LT	43313		
			10.9				SL72	33+82.45	33+84.67	RT	43307		
			17.2				SL72	34+44.57	34+46.63	RT	43306		
			9.8				SL72	34+45.39	34+50.78	LT	42641		
			8.0				SL72	34+68.68	34+72.65	RT	42648		
			8.0				SL72	34+69.34	34+73.31	LT	42647		
			16.6				SL72	38+14.58	38+22.55	LT	42657		
			17.6				SL72	38+76.72	38+85.29	LT	42672		
			11.0				SL72	41+58.51	41+63.90	RT	42719		
			15.0				SL72	41+99.40	42+06.74	LT	42730		
			11.7				SL72	42+05.74	42+11.65	RT	42711		
			12.3				SL72	42+73.49	42+79.63	LT	42686		
			17.2				SL72	51+96.62	52+03.19	LT	43328		
			15.2				SL72	52+05.16	52+10.79	LT	43333		
			17.1				SL72	52+48.65	52+50.81	RT	43339		
			17.1				SL72	52+95.80	52+98.05	RT	43341		
			35.9				SL72	53+03.77	53+21.03	LT	42736		
			8.0				SL72	53+13.56	53+17.60	RT	42634		
			9.3				SL72	58+04.40	58+09.19	RT	42745		
			11.2				SL72	58+51.13	58+56.72	RT	42758		
			25.8				SL72	69+76.13	69+89.29	LT	42774		
			13.8				SL72	70+29.75	70+36.30	LT	42792		
			10.9				SL72	71+35.89	71+41.28	RT	42810		
			11.1				SL72	71+82.85	71+88.41	RT	42826		
			12.5				SL72	72+84.20	72+90.43	LT	42844		
			12.0				SL72	73+07.27	73+13.15	RT	42892		
			12.7				SL72	73+30.97	73+37.45	LT	42864		
			10.7				SL72	73+54.31	73+59.77	RT	42900		

Summary of Sidewalk and Detectable Warnings - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			14.7				SL72	75+46.60	75+53.89	LT	42967		
			10.8				SL72	75+67.71	75+73.26	RT	42941		
			13.6				SL72	75+95.56	76+02.04	LT	42959		
			11.5				SL72	76+14.55	76+20.25	RT	42951		
			8.7				SL72	77+99.98	78+04.29	RT	438951		
			10.3				SL72	78+02.85	78+08.07	LT	42972		
			10.3				SL72	78+22.65	78+27.30	RT	438956		
			10.3				SL72	78+26.96	78+30.93	LT	42977		
			11.1				SL72	78+75.43	78+79.38	LT	97575		
			9.8				SL72	78+79.43	78+83.94	RT	438961		
			8.0				SL72	78+96.83	79+01.04	RT	42993		
			10.2				SL72	78+97.21	79+02.48	LT	42988		
			11.1				SL72	84+88.11	84+94.37	RT	43031		
			18.6				SL72	85+51.86	85+60.47	RT	43036		
			14.6				SL72	86+62.90	86+69.92	LT	43062		
			13.9				SL72	87+06.92	87+13.76	LT	43070		
			15.0				SL72	88+56.04	88+63.32	LT	43080		
			9.3				SL72	89+15.62	89+20.16	LT	43085		
			12.6				SL72	91+34.17	91+40.98	RT	43106		
			10.7				SL72	92+02.67	92+09.11	RT	43114		
			10.6				SL72	94+71.72	94+77.02	RT	202281		
			12.5				SL72	95+21.27	95+28.37	RT	43151		
			13.8				SL72	96+45.57	96+52.29	LT	43174		
			11.5				SL72	96+93.49	96+99.24	LT	43184		
			17.2				SL72	99+23.09	99+30.91	RT	43248		
			14.4				SL72	99+28.26	99+35.30	LT	43225		
			11.3				SL72	99+76.66	99+82.25	LT	43233		
			18.8				SL72	99+77.55	99+87.50	RT	43240		
			17.3				SL72	100+91.48	101+01.72	RT	97595		
			13.0				SL72	101+58.96	101+65.98	RT	97600		
			15.8				SL72	102+11.58	102+19.18	LT	43276		

Summary of Sidewalk and Detectable Warnings - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			12.8				SL72	102+60.49	102+67.00	LT	43284		
			13.3				SL72	104+68.96	104+75.76	RT	43396		
			12.5				SL72	104+69.47	104+75.93	LT	43391		
			12.8				SL72	104+88.37	104+94.01	LT	43386		
			10.5				SL72	104+92.38	104+96.99	RT	43401		
			12.7				SL72	105+78.03	105+83.14	RT	43406		
			10.8				SL72	105+81.61	105+86.53	LT	43380		
			12.5				SL72	106+00.28	106+06.76	LT	43385		
			12.8				SL72	106+00.95	106+07.50	RT	43411		
			18.4				SL72	108+59.24	108+68.16	RT	43425		
			16.2				SL72	109+17.93	109+26.42	RT	43430		
			13.7				SL72	117+93.06	117+99.95	LT	43453		
			13.6				SL72	118+41.37	118+48.13	LT	43463		
			13.9				SL72	123+51.31	123+58.17	LT	43491		
			12.0				SL72	123+99.76	124+05.80	LT	43499		
			13.9				SL72	124+17.94	124+25.46	RT	43504		
			10.9				SL72	125+10.49	125+16.75	RT	43486		
			16.4				SL72	131+69.13	131+77.42	RT	43554		
			16.0				SL72	131+69.79	131+77.86	LT	43524		
			23.2				SL72	131+81.96	131+91.73	LT	43530		
			20.1				SL72	132+01.20	132+07.79	RT	43555		
			31.6				SL72	132+57.95	132+71.27	LT	43567		
			24.2				SL72	132+88.68	132+98.57	RT	43562		
			13.8				SL72	135+49.18	135+54.66	LT	43573		
			11.4				SL72	135+98.04	136+03.03	LT	43580		
			16.3				SL72	136+62.99	136+71.76	RT	202295		
			17.7				SL72	137+21.57	137+28.13	RT	43586		
			19.2				SL72	138+38.19	138+48.70	LT	43592		
			13.8				SL72	138+73.99	138+80.08	LT	43594		
			29.8				SL72	140+60.28	140+76.41	RT	43602		
			7.6				SL72	140+92.28	140+95.96	LT	97606		

Summary of Sidewalk and Detectable Warnings - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			8.4				SL72	141+30.90	141+34.94	LT	97612		
			14.0				SL72	141+40.21	141+46.79	RT	43686		
			18.2				SL72	142+95.35	143+04.42	LT	43622		
			20.3				SL72	143+60.16	143+70.14	LT	43639		
			17.1				SL72	149+28.04	149+38.25	RT	43680		
			15.0				SL72	149+63.00	149+70.49	LT	43657		
			15.6				SL72	150+17.36	150+25.66	LT	43656		
			15.5				SL72	150+34.27	150+43.06	RT	43675		
...													
...													
...													

Summary of Performance Turf - FPID 449122-1-52-01															
Pay Item Number	Pay Item Description	Units of Measure	Length (FT)	Width (FT)	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
					P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0570 1 2	Performance Turf, Sod	SY			5.8		443		SL72	16+11.42	16+29.73	LT	105293	1:6 Max Slope	
					18.6				SL72	16+24.25	16+52.12	RT	287752	1:6 Max Slope, Included for repair after signal pole removal	
					5.3				SL72	16+33.39	16+46.25	LT	287741	1:6 Max Slope	
					6.1				SL72	17+23.31	17+42.24	LT	287791	1:6 Max Slope	
					25.6				SL72	17+39.88	17+75.48	RT	305005	1:6 Max Slope, Included for repair after signal pole removal	
					4.1				SL72	17+51.52	17+69.41	LT	211341	1:6 Max Slope	
					1.2				SL72	17+89.07	17+94.04	RT	454907	1:6 Max Slope	
					0.7				SL72	18+59.27	18+62.70	LT	211360	1:6 Max Slope	
					1.1				SL72	18+73.28	18+78.74	LT	211359	1:6 Max Slope	
					16.1				SL72	19+53.15	19+91.23	RT	287794	1:6 Max Slope, Included for repair after signal pole removal	
					9.1				SL72	19+84.10	20+23.36	LT	211371	1:6 Max Slope	
					2.1				SL72	20+51.94	20+61.94	LT	287801	1:6 Max Slope	
					3.2				SL72	21+45.26	21+60.72	LT	211380	1:6 Max Slope	
					5.9				SL72	25+42.63	25+68.62	LT	211382	1:6 Max Slope	
					1.7				SL72	25+57.15	25+67.87	RT	211383	1:6 Max Slope	
					2.0				SL72	30+60.41	30+69.46	RT	211386	1:6 Max Slope	
					0.9				SL72	30+71.98	30+76.29	RT	211385	1:6 Max Slope	
					7.0				SL72	33+37.60	33+62.00	LT	326082	1:6 Max Slope	
					1.9				SL72	33+73.76	33+77.88	RT	326015	1:6 Max Slope	
					23.2				SL72	34+44.15	34+92.51	LT	326040	1:6 Max Slope, Included for repair after signal pole removal	
					2.4				SL72	34+50.87	34+53.70	RT	326011	1:6 Max Slope	
					3.3				SL72	34+58.08	34+69.07	RT	211407	1:6 Max Slope	

Summary of Performance Turf - FPID 449122-1-52-01															
Pay Item Number	Pay Item Description	Units of Measure	Length (FT)	Width (FT)	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
					P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
					8.5				SL72	34+75.29	35+00.12	RT	287829	1:6 Max Slope	
					4.4				SL72	41+93.37	42+07.63	LT	105612	1:6 Max Slope	
					4.3				SL72	42+05.34	42+08.94	RT	105591	1:6 Max Slope	
					2.6				SL72	42+12.34	42+17.27	RT	213129	1:6 Max Slope	
					7.6				SL72	43+75.26	44+10.41	LT	213130	1:6 Max Slope	
					0.9				SL72	44+12.93	44+15.78	LT	213131	1:6 Max Slope	
					5.1				SL72	53+03.51	53+18.43	LT	105711	1:6 Max Slope	
					2.1				SL72	53+21.12	53+25.84	LT	105702	1:6 Max Slope	
					0.6				SL72	53+54.20	53+58.29	RT	213148	1:6 Max Slope	
					11.2				SL72	57+62.89	58+06.50	RT	213153	1:6 Max Slope	
					5.1				SL72	57+68.41	57+82.79	LT	105852	1:6 Max Slope	
					2.7				SL72	58+10.25	58+15.14	RT	105843	1:6 Max Slope	
					3.4				SL72	58+32.06	58+41.93	LT	105853	1:6 Max Slope	
					8.5				SL72	65+45.33	65+85.73	LT	213159	1:6 Max Slope	
					5.5				SL72	65+52.61	65+79.46	RT	213158	1:6 Max Slope	
					3.1				SL72	67+91.85	68+07.25	LT	213160	1:6 Max Slope	
					0.6				SL72	75+27.43	75+29.94	RT	213162	1:6 Max Slope	
					2.1				SL72	75+32.65	75+41.29	RT	213161	1:6 Max Slope	
					3.0				SL72	76+99.29	77+09.50	LT	213193	1:6 Max Slope	
					0.3				SL72	77+12.95	77+14.15	LT	213194	1:6 Max Slope	
					31.9				SL72	77+53.66	78+27.07	LT	305855	1:6 Max Slope, Included for repair after signal pole removal	
					12.0				SL72	77+87.90	78+28.20	RT	454996	1:6 Max Slope	
					16.2				SL72	78+77.67	79+13.31	LT	455066	1:6 Max Slope, Included for repair after signal pole removal	
					24.3				SL72	78+79.01	79+13.33	RT	306162	1:6 Max Slope, Included for repair after signal pole removal	

Summary of Performance Turf - FPID 449122-1-52-01															
Pay Item Number	Pay Item Description	Units of Measure	Length (FT)	Width (FT)	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
					P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
					1.9				SL72	79+49.47	79+54.83	RT	106185	1:6 Max Slope	
					3.5				SL72	82+69.59	82+79.95	RT	106186	1:6 Max Slope	
					1.7				SL72	83+57.49	83+67.33	LT	213283	1:6 Max Slope	
					3.3				SL72	87+17.23	87+35.08	LT	213284	1:6 Max Slope	
					7.1				SL72	89+11.42	89+14.52	LT	106242	1:6 Max Slope	
					0.2				SL72	89+19.08	89+19.60	LT	507926	1:6 Max Slope	
					0.5				SL72	89+19.14	89+19.61	LT	507925	1:6 Max Slope	
					0.1				SL72	89+19.16	89+19.70	LT	507930	1:6 Max Slope	
					0.3				SL72	89+19.16	89+19.70	LT	507933	1:6 Max Slope	
					2.4				SL72	89+20.35	89+36.96	LT	213289	1:6 Max Slope	
					1.2				SL72	91+85.13	91+92.11	LT	213294	1:6 Max Slope	
					2.4				SL72	95+19.37	95+32.51	RT	213295	1:6 Max Slope	
					2.4				SL72	97+40.61	97+50.47	RT	455101	1:6 Max Slope	
					2.1				SL72	97+40.74	97+50.59	LT	455105	1:6 Max Slope	
					17.5				SL72	100+50.80	101+07.10	RT	213311	1:6 Max Slope	
					7.2				SL72	101+56.14	101+76.75	RT	213316	1:6 Max Slope	
					38.4				SL72	106+23.41	108+03.50	RT	213321	1:6 Max Slope	
					3.3				SL72	109+70.94	109+85.31	LT	213322	1:6 Max Slope	
					0.2				SL72	111+95.12	112+04.96	LT	213323	1:6 Max Slope	
					8.3				SL72	137+21.09	137+53.31	RT	455109	1:6 Max Slope	
					1.3				SL72	140+92.15	140+96.83	LT	106449	1:6 Max Slope	
					4.1				SL72	141+29.98	141+50.93	LT	106445	1:6 Max Slope	
					1.6				SL72	141+37.59	141+45.23	RT	455119	1:6 Max Slope	
					10.2				SL72	141+51.97	141+79.58	RT	106404	1:6 Max Slope	
					7.7				SL72	145+31.51	145+67.39	RT	106454	1:6 Max Slope	
...															
...															
...															

Summary of Traffic Monitoring Site Items - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Site No.	Alignment	Begin Station	End Station	Side		
0630 2 11	Conduit, Furnish & Install, Open Trench	LF	4.3		25		175053	SL72	25+81.24	25+85.55	RT		
			4.0				175053	SL72	25+85.41	25+89.34	LT		
			3.0				175054	SL72	64+41.16	64+41.18	LT		
			4.0				175054	SL72	64+42.72	64+46.63	RT		
			4.8				170018	SL72	146+01.46	146+06.12	RT		
			5.0				170018	SL72	146+05.44	146+10.29	LT		
0630 2 12	Conduit, Furnish & Install, Directional Bore	LF	12.0		65		175053	SL72	25+81.24	25+81.25	RT		
			12.0				175053	SL72	25+89.41	25+89.42	LT		
			11.2				175054	SL72	64+41.12	64+41.18	LT		
			9.6				175054	SL72	64+42.72	64+42.77	RT		
			10.0				170018	SL72	146+01.46	146+01.51	RT		
			10.0				170018	SL72	146+10.07	146+10.12	LT		
0635 2 11	Pull & Splice Box, F&I, 13 X 24 Cover Size	EA	1		6		175053	SL72	25+81.24	25+81.24	RT		
			1				175053	SL72	25+89.41	25+89.41	LT		
			1				175054	SL72	64+41.18	64+41.18	LT		
			1				175054	SL72	64+42.75	64+42.75	RT		
			1				170018	SL72	146+01.47	146+01.47	RT		
			1				170018	SL72	146+10.12	146+10.12	LT		
0695 1 1	Traffic Monitoring Site Vehicle Sensor-Non-Weight, Furnish & Install	EA	1		18		175053	SL72	25+79.98	25+79.98	RT		
			1				175053	SL72	25+80.03	25+80.03	RT		
			1				175053	SL72	25+80.08	25+80.08	RT		
			1				175053	SL72	25+90.55	25+90.55	LT		
			1				175053	SL72	25+90.55	25+90.55	LT		
			1				175053	SL72	25+90.55	25+90.55	LT		
			1				175054	SL72	64+41.63	64+41.63	RT		
			1				175054	SL72	64+41.63	64+41.63	RT		
			1				175054	SL72	64+41.63	64+41.63	RT		
			1				175054	SL72	64+42.11	64+42.11	LT		
			1				175054	SL72	64+42.18	64+42.18	LT		
			1				175054	SL72	64+42.23	64+42.23	LT		
			1				170018	SL72	146+00.37	146+00.37	RT		

Summary of Traffic Monitoring Site Items - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Site No.	Alignment	Begin Station	End Station	Side		
			1				170018	SL72	146+00.37	146+00.37	RT		
			1				170018	SL72	146+00.37	146+00.37	RT		
			1				170018	SL72	146+11.08	146+11.08	LT		
			1				170018	SL72	146+11.13	146+11.13	LT		
			1				170018	SL72	146+11.18	146+11.18	LT		
0695 6 12	Traffic Monitoring Site Inductive Loop Assembly, Furnish & Install, 2 Loops	EA	1		18		175053	SL72	25+68.96	25+90.96	RT		
			1				175053	SL72	25+69.01	25+91.01	RT		
			1				175053	SL72	25+69.06	25+91.06	RT		
			1				175053	SL72	25+79.55	25+95.55	LT		
			1				175053	SL72	25+79.55	25+95.55	LT		
			1				175053	SL72	25+79.56	25+95.54	LT		
			1				175054	SL72	64+30.63	64+46.63	RT		
			1				175054	SL72	64+30.63	64+46.63	RT		
			1				175054	SL72	64+30.63	64+46.63	RT		
			1				175054	SL72	64+31.12	64+47.12	LT		
			1				175054	SL72	64+31.16	64+47.16	LT		
			1				175054	SL72	64+31.21	64+47.21	LT		
			1				170018	SL72	145+89.37	146+05.37	RT		
			1				170018	SL72	145+89.37	146+05.37	RT		
			1				170018	SL72	145+89.37	146+05.37	RT		
			1				170018	SL72	146+00.07	146+16.07	LT		
			1				170018	SL72	146+00.12	146+16.12	LT		
			1				170018	SL72	146+00.16	146+16.16	LT		
...													
...													
...													

Summary of Signalization Items - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0630 2 11	Conduit, Furnish & Install, Open Trench	LF	4.0		513		SL72	16+31.33	16+35.32	LT	22398		
			3.1				SL72	16+35.18	16+37.07	RT	25474		
			36.7				SL72	16+35.25	16+69.75	RT	36949		
			4.1				SL72	16+38.26	16+39.03	LT	24459		
			8.9				SL72	17+39.80	17+43.68	RT	23831		
			23.9				SL72	17+42.75	17+63.28	RT	22397		
			14.8				SL72	17+53.49	17+63.28	RT	22380		
			4.2				SL72	17+59.48	17+61.05	RT	31661		
			6.1				SL72	17+60.63	17+64.51	LT	22377		
			8.7				SL72	17+63.32	17+71.96	RT	19358		
			12.0				SL72	19+46.28	19+58.13	RT	22783		
			20.0				SL72	19+46.60	19+66.41	RT	18022		
			12.0				SL72	20+06.37	20+18.38	LT	18032		
			6.0				SL72	33+48.73	33+54.37	LT	22781		
			4.7				SL72	33+54.37	33+58.56	LT	32651		
			8.0				SL72	33+74.08	33+76.82	RT	19535		
			8.0				SL72	34+58.18	34+65.66	LT	32649		
			5.0				SL72	34+63.97	34+68.77	LT	32647		
			6.1				SL72	34+70.14	34+75.44	RT	18208		
			4.1				SL72	34+72.94	34+76.83	RT	18176		
			18.3				SL72	34+75.64	34+93.77	RT	18231		
			8.3				SL72	53+08.12	53+16.02	RT	21570		
			20.6				SL72	53+12.15	53+29.14	LT	31470		
			6.0				SL72	53+24.37	53+29.18	LT	25480		
			16.1				SL72	78+03.53	78+14.82	RT	23185		
			16.1				SL72	78+04.53	78+17.19	LT	23175		
			8.7				SL72	78+13.91	78+20.26	RT	25488		
			11.0				SL72	78+15.71	78+21.91	LT	23170		
			15.0				SL72	78+15.83	78+25.58	RT	19157		
			18.0				SL72	78+81.27	78+90.58	LT	27435		
			14.2				SL72	78+87.73	78+98.57	RT	23502		

Summary of Signalization Items - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			12.1				SL72	78+90.16	79+01.12	LT	26493		
			8.7				SL72	78+96.92	79+00.71	RT	25486		
			10.1				SL72	79+04.16	79+13.48	RT	19115		
			57.9				SL72	79+04.53	79+62.24	RT	19114		
			5.1				SL72	131+70.52	131+72.69	LT	22610		
			11.0				SL72	131+72.77	131+80.83	LT	22612		
			35.3				SL72	132+94.94	133+21.71	RT	23148		
			20.2				SL72	133+04.25	133+21.78	RT	25490		
0630 2 12	Conduit, Furnish & Install, Directional Bore	LF	130.8		1159		SL72	16+35.45	17+66.27	LT	20153		
			127.8				SL72	16+35.45	16+38.93	LT/RT	20154		
			111.2				SL72	17+63.28	17+66.27	LT/RT	20152		
			122.4				SL72	19+46.28	20+05.84	LT/RT	18023		
			119.0				SL72	33+54.88	33+76.54	LT/RT	18154		
			110.1				SL72	33+54.88	34+65.00	LT	18132		
			109.7				SL72	34+65.00	34+76.83	LT/RT	18053		
			74.9				SL72	78+14.15	78+89.03	LT	19117		
			124.7				SL72	78+14.15	78+15.83	LT/RT	20181		
			128.0				SL72	78+89.03	78+98.90	LT/RT	19112		
0632 7 1	Signal Cable, New Or Reconstructed Intersection, Furnish & Install	PI	1		4		SL72	17+70.82	17+73.09	RT	17905		
			1				SL72	19+65.32	19+67.59	RT	24486		
			1				SL72	34+79.91	34+81.13	RT	24663		
			1				SL72	79+01.54	79+03.31	RT	24877		
0632 7 6	Signal Cable, Remove - Intersection	PI	1		4		SL72	17+70.82	17+73.09	RT	17905		
			1				SL72	19+65.32	19+67.59	RT	24486		
			1				SL72	34+79.91	34+81.13	RT	24663		
			1				SL72	79+01.54	79+03.31	RT	24877		
0635 2 11	Pull & Splice Box, F&I, 13 X 24 Cover Size	EA	1		55		SL72	16+35.22	16+35.22	LT	19477		
			1				SL72	16+35.25	16+35.25	RT	19512		
			1				SL72	16+37.03	16+37.03	RT	19505		
			1				SL72	16+37.03	16+37.03	LT	19484		
			1				SL72	16+38.93	16+38.93	RT	19498		

Summary of Signalization Items - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				SL72	16+38.93	16+38.93	LT	19491		
			1				SL72	17+42.75	17+42.75	RT	22388		
			1				SL72	17+43.54	17+43.54	RT	22381		
			1				SL72	17+59.69	17+59.69	RT	22348		
			1				SL72	17+61.50	17+61.50	RT	22341		
			1				SL72	17+62.70	17+62.70	LT	19470		
			1				SL72	17+63.28	17+63.28	RT	19329		
			1				SL72	17+64.51	17+64.51	LT	19463		
			1				SL72	17+66.27	17+66.27	LT	19456		
			1				SL72	17+70.82	17+73.09	RT	17905		
			1				SL72	19+46.28	19+46.28	RT	18015		
			1				SL72	19+65.32	19+67.59	RT	24486		
			1				SL72	20+06.24	20+06.24	LT	18024		
			1				SL72	33+54.37	33+54.37	LT	18133		
			1				SL72	33+54.88	33+54.88	LT	18125		
			1				SL72	33+56.27	33+56.27	LT	18140		
			1				SL72	33+76.72	33+76.72	RT	36977		
			1				SL72	34+64.26	34+64.26	LT	18054		
			1				SL72	34+65.02	34+65.02	LT	18210		
			1				SL72	34+65.97	34+65.97	LT	18217		
			1				SL72	34+73.87	34+73.87	RT	18193		
			1				SL72	34+75.64	34+75.64	RT	18200		
			1				SL72	34+76.83	34+76.83	RT	18046		
			1				SL72	34+79.91	34+81.13	RT	24663		
			1				SL72	51+60.87	51+60.87	RT	22519		
			1				SL72	51+74.73	51+74.73	RT	22512		
			1				SL72	51+74.79	51+74.79	RT	22491		
			1				SL72	51+77.16	51+77.16	RT	22498		
			1				SL72	51+77.49	51+77.49	RT	22505		
			1				SL72	53+08.11	53+08.11	RT	21578		
			1				SL72	53+10.04	53+10.04	RT	21571		

Summary of Signalization Items - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				SL72	53+19.01	53+19.01	RT	22463		
			1				SL72	53+19.08	53+19.08	RT	22456		
			1				SL72	53+21.28	53+21.28	RT	22470		
			1				SL72	53+21.42	53+21.42	RT	22477		
			1				SL72	53+23.36	53+23.36	RT	22484		
			1				SL72	78+13.76	78+13.76	RT	19091		
			1				SL72	78+14.15	78+14.15	LT	19077		
			1				SL72	78+14.86	78+14.86	RT	19098		
			1				SL72	78+15.66	78+15.66	LT	19070		
			1				SL72	78+15.83	78+15.83	RT	19105		
			1				SL72	78+17.23	78+17.23	LT	19063		
			1				SL72	78+89.03	78+89.03	LT	20162		
			1				SL72	78+90.66	78+90.66	LT	20155		
			1				SL72	78+91.96	78+91.96	LT	19049		
			1				SL72	78+97.18	78+97.18	RT	19127		
			1				SL72	78+98.74	78+98.74	RT	19134		
			1				SL72	78+98.90	78+98.90	RT	19141		
			1				SL72	79+01.54	79+03.31	RT	24877		
			1				SL72	79+62.38	79+62.38	RT	19007		
0639 1122	Electrical Power Service, F&I, Underground, Meter Furnished By Contractor	AS	1		4		SL72	17+66.97	17+66.97	RT	19336		
			1				SL72	19+50.11	19+50.11	RT	24470		
			1				SL72	34+72.71	34+72.71	RT	24668		
			1				SL72	79+62.40	79+62.40	RT	24864		
0639 2 1	Electrical Service Wire, Furnish & Install	LF	30.0		120		SL72	17+67.09	17+67.22	RT	24466		
			30.0				SL72	19+50.23	19+50.37	RT	24484		
			30.0				SL72	34+72.35	34+72.97	RT	24666		
			30.0				SL72	79+62.53	79+62.66	RT	24876		
0639 2 6	Electrical Service Wire, Remove	LF	30.1		120		SL72	17+66.97	17+66.97	RT	24467		
			30.0				SL72	19+50.11	19+50.11	RT	24483		
			30.0				SL72	34+72.22	34+72.71	RT	24667		
			30.0				SL72	79+62.40	79+62.40	RT	24875		

Summary of Signalization Items - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0639 3 11	Electrical Service Disconnect, F&I, Pole Mount	EA	1		8		SL72	17+66.80	17+67.13	RT	24468		
			1				SL72	17+66.80	17+67.13	RT	24469		
			1				SL72	19+49.94	19+50.28	RT	24481		
			1				SL72	19+49.94	19+50.28	RT	24482		
			1				SL72	34+72.54	34+72.88	RT	24664		
			1				SL72	34+72.54	34+72.88	RT	24665		
			1				SL72	79+62.25	79+62.55	RT	24862		
			1				SL72	79+62.25	79+62.55	RT	24863		
0641 2 12	Prestressed Concrete Pole, F&I, Type P-II Service Pole	EA	1		4		SL72	17+66.97	17+66.97	RT	19336		
			1				SL72	19+50.11	19+50.11	RT	24470		
			1				SL72	34+72.71	34+72.71	RT	24668		
			1				SL72	79+62.40	79+62.40	RT	24864		
0641 2 60	Prestressed Concrete Pole, Complete Pole Removal - Pedestal/Service Pole	EA	1		4		SL72	17+66.97	17+66.97	RT	19336		
			1				SL72	19+50.11	19+50.11	RT	24470		
			1				SL72	34+72.71	34+72.71	RT	24668		
			1				SL72	79+62.40	79+62.40	RT	24864		
0643600	Strain Pole, Wood, Remove	EA	1		2		SL72	78+09.44	78+09.44	LT	36290		
			1				SL72	78+96.55	78+96.55	RT	36291		
0646 1 11	Aluminum Signals Pole, Furnish & Install, Pedestal	EA	1		22		SL72	16+34.91	16+34.91	RT	19519		
			1				SL72	16+38.76	16+38.76	LT	6633		
			1				SL72	17+36.40	17+36.40	RT	22358		
			1				SL72	17+60.24	17+60.24	RT	8846		
			1				SL72	17+60.89	17+60.89	LT	8810		
			1				SL72	33+59.01	33+59.01	LT	6911		
			1				SL72	34+54.23	34+54.23	LT	32613		
			1				SL72	34+68.96	34+68.96	LT	24300		
			1				SL72	34+69.77	34+69.77	RT	18177		
			1				SL72	53+09.88	53+09.88	LT	21585		
			1				SL72	53+14.93	53+14.93	RT	21554		
			1				SL72	53+24.91	53+24.91	LT	21519		
			1				SL72	78+03.25	78+03.25	RT	7417		

Summary of Signalization Items - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				SL72	78+04.66	78+04.66	LT	7366		
			1				SL72	78+22.78	78+22.78	RT	7436		
			1				SL72	78+85.39	78+85.39	RT	7500		
			1				SL72	79+00.39	79+00.39	RT	7452		
			1				SL72	79+01.60	79+01.60	LT	7106		
			1				SL72	131+71.05	131+71.05	LT	22052		
			1				SL72	131+83.59	131+83.59	LT	22034		
			1				SL72	132+93.31	132+93.31	RT	22084		
			1				SL72	133+03.51	133+03.51	RT	22068		
0646 1 12	Aluminum Signals Pole, Furnish & Install, Pedestrian Detector Post	EA	1		1		SL72	78+80.03	78+80.87	LT	26481		
0646 1 60	Aluminum Signals Pole, Remove	EA	1		8		SL72	16+34.91	16+34.91	RT	19519		
			1				SL72	17+36.40	17+36.40	RT	22358		
			1				SL72	34+50.59	34+50.59	LT	22549		
			1				SL72	34+65.96	34+65.96	LT	22551		
			1				SL72	34+67.85	34+67.85	RT	22553		
			1				SL72	53+21.03	53+21.03	LT	22547		
			1				SL72	131+76.53	131+76.53	LT	22607		
			1				SL72	133+02.37	133+02.37	RT	22585		
0649 21 1	Mast Arm Assembly, Furnish & Install, Single Arm 30'	EA	1		2		SL72	78+26.28	78+26.28	RT	3876		
			1				SL72	78+81.18	78+81.18	LT	26392		
0649 21 9	Mast Arm Assembly, Furnish & Install, Double Arm 50'-50'	EA	1		1		SL72	19+57.44	19+57.44	RT	22399		
0649 21 10	Mast Arm Assembly, Furnish & Install, Single Arm 60'	EA	1		2		SL72	34+93.34	34+93.34	RT	3449		
			1				SL72	79+12.88	79+12.88	RT	3788		
0649 21 13	Mast Arm Assembly, Furnish & Install, Double Arm 60'-50'	EA	1		2		SL72	16+32.17	16+32.17	LT	6342		
			1				SL72	20+19.15	20+19.15	LT	6372		
0649 21 15	Mast Arm Assembly, Furnish & Install, Single Arm 70'	EA	1		1		SL72	78+22.70	78+22.70	LT	34161		
0649 21 20	Mast Arm Assembly, Furnish & Install, Double Arm 70'-70'	EA	1		1		SL72	17+52.25	17+52.25	RT	6313		
0649 21 25	Mast Arm Assembly, Furnish & Install, Double Arm 78'-60'	EA	1		1		SL72	33+49.00	33+49.00	LT	26293		
0649 26 3	Mast Arm Assembly, Remove, Shallow Foundation, Bolt On Attachment	EA	1		10		SL72	16+41.87	16+45.98	RT	24460		
			1				SL72	17+31.23	17+35.34	LT	24461		

Summary of Signalization Items - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				SL72	17+42.87	17+46.99	RT	24464		
			1				SL72	19+81.05	19+85.91	RT	3388		
			1				SL72	33+55.16	33+60.04	LT	3416		
			1				SL72	34+51.28	34+56.16	LT	26618		
			1				SL72	34+75.97	34+80.84	RT	3446		
			1				SL72	78+02.11	78+07.97	RT	24858		
			1				SL72	78+88.47	78+94.33	LT	24860		
			1				SL72	78+91.21	78+97.08	RT	24861		
0649 26 5	Mast Arm Assembly, Remove, Deep Foundation, Bolt On Attachment	EA	1		3		SL72	16+41.97	16+46.09	RT	24463		
			1				SL72	20+54.50	20+59.37	LT	2429		
			1				SL72	78+06.54	78+12.40	LT	24859		
0650 1 14	Vehicular Traffic Signal, Furnish & Install Aluminum, 3 Section, 1 Way	AS	1		46		SL72	16+31.44	16+31.44	LT	6832		
			1				SL72	16+31.44	16+31.44	LT	6844		
			1				SL72	16+31.44	16+31.44	LT	6820		
			1				SL72	16+60.60	16+60.60	LT	6896		
			1				SL72	16+75.02	16+75.02	LT	6870		
			1				SL72	16+82.80	16+82.80	RT	6736		
			1				SL72	16+90.80	16+90.80	RT	6690		
			1				SL72	17+52.82	17+52.82	RT	6753		
			1				SL72	17+52.97	17+52.97	RT	6777		
			1				SL72	17+52.97	17+52.97	RT	6789		
			1				SL72	17+53.02	17+53.02	RT	6765		
			1				SL72	19+18.92	19+18.92	RT	7919		
			1				SL72	19+26.89	19+26.89	RT	22428		
			1				SL72	19+57.44	19+57.44	RT	7791		
			1				SL72	19+57.45	19+57.45	RT	7803		
			1				SL72	19+57.46	19+57.46	RT	7815		
			1				SL72	20+18.49	20+18.49	LT	7890		
			1				SL72	20+18.69	20+18.69	LT	7878		
			1				SL72	20+18.76	20+18.76	LT	7866		

Summary of Signalization Items - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				SL72	20+18.85	20+18.85	LT	7854		
			1				SL72	20+44.62	20+44.62	LT	7943		
			1				SL72	20+64.62	20+64.62	LT	7955		
			1				SL72	33+49.48	33+49.48	LT	7016		
			1				SL72	33+49.56	33+49.56	LT	6992		
			1				SL72	33+49.63	33+49.63	LT	7028		
			1				SL72	34+14.67	34+14.67	LT	7082		
			1				SL72	34+22.67	34+22.67	LT	32850		
			1				SL72	34+93.09	34+93.09	RT	6940		
			1				SL72	34+93.28	34+93.28	RT	6952		
			1				SL72	34+93.46	34+93.46	RT	6964		
			1				SL72	78+23.17	78+23.17	LT	7272		
			1				SL72	78+23.25	78+23.25	LT	7248		
			1				SL72	78+23.26	78+23.26	LT	7260		
			1				SL72	78+37.66	78+37.66	RT	9851		
			1				SL72	78+45.66	78+45.66	RT	9839		
			1				SL72	78+61.65	78+61.65	LT	9865		
			1				SL72	78+69.59	78+69.59	LT	9877		
			1				SL72	79+12.53	79+12.53	RT	7162		
			1				SL72	79+12.61	79+12.61	RT	7174		
			1				SL72	79+12.68	79+12.68	RT	7186		
			1				SL72	131+66.50	131+66.50	LT	10140		
			1				SL72	131+66.55	131+66.55	LT	10104		
			1				SL72	131+66.60	131+66.60	LT	10116		
			1				SL72	133+41.68	133+41.68	RT	10198		
			1				SL72	133+41.73	133+41.73	RT	10210		
			1				SL72	133+41.78	133+41.78	RT	10222		
0650 1 16	Vehicular Traffic Signal, Furnish & Install Aluminum, 4 Section, 1 Way	AS	1		10		SL72	16+31.36	16+31.36	LT	6856		
			1				SL72	17+52.86	17+52.86	LT	6801		
			1				SL72	33+49.77	33+49.77	LT	7004		
			1				SL72	34+93.46	34+93.46	LT	19675		

Summary of Signalization Items - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				SL72	78+23.23	78+23.23	RT	7236		
			1				SL72	78+53.36	78+53.36	LT	7322		
			1				SL72	78+53.66	78+53.66	RT	7094		
			1				SL72	79+12.75	79+12.75	RT	7198		
			1				SL72	131+66.68	131+66.68	RT	10128		
			1				SL72	133+41.44	133+41.44	RT	10182		
0650 1 60	Vehicular Traffic Signal, Remove- Poles To Remain	AS	1		6		SL72	131+66.50	131+66.50	LT	10140		
			1				SL72	131+66.55	131+66.55	LT	10104		
			1				SL72	131+66.68	131+66.68	RT	10128		
			1				SL72	133+41.44	133+41.44	RT	10182		
			1				SL72	133+41.73	133+41.73	RT	10210		
			1				SL72	133+41.78	133+41.78	RT	10222		
0653 1 11	Pedestrian Signal, Furnish & Install Led Countdown, 1 Way	AS	1		24		SL72	16+34.91	16+34.91	RT	19519		
			1				SL72	16+38.76	16+38.76	LT	6633		
			1				SL72	17+36.40	17+36.40	RT	22358		
			1				SL72	17+60.24	17+60.24	RT	8846		
			1				SL72	17+60.89	17+60.89	LT	8810		
			1				SL72	33+59.01	33+59.01	LT	6911		
			1				SL72	34+54.23	34+54.23	LT	32613		
			1				SL72	34+68.96	34+68.96	LT	24300		
			1				SL72	34+69.77	34+69.77	RT	18177		
			1				SL72	53+09.88	53+09.88	LT	21585		
			1				SL72	53+14.93	53+14.93	RT	21554		
			1				SL72	53+24.91	53+24.91	LT	21519		
			1				SL72	78+03.25	78+03.25	RT	7417		
			1				SL72	78+04.66	78+04.66	LT	7366		
			1				SL72	78+22.70	78+22.70	LT	34161		
			1				SL72	78+22.78	78+22.78	RT	7436		
			1				SL72	78+81.18	78+81.18	LT	26392		
			1				SL72	78+85.39	78+85.39	RT	7500		
			1				SL72	79+00.39	79+00.39	RT	7452		

Summary of Signalization Items - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				SL72	79+01.60	79+01.60	LT	7106		
			1				SL72	131+71.05	131+71.05	LT	22052		
			1				SL72	131+83.59	131+83.59	LT	22034		
			1				SL72	132+93.31	132+93.31	RT	22084		
			1				SL72	133+03.51	133+03.51	RT	22068		
0663 1122	Signal Priority And Preemption System, Furnish & Install, GPS, Detector	EA	1		14		SL72	16+31.68	16+31.68	LT	36991		
			1				SL72	16+68.54	16+68.54	LT	36997		
			1				SL72	17+08.47	17+08.47	RT	36985		
			1				SL72	17+52.76	17+52.76	RT	36988		
			1				SL72	19+13.38	19+13.38	RT	37024		
			1				SL72	19+56.89	19+56.89	RT	37000		
			1				SL72	20+18.66	20+18.66	LT	37003		
			1				SL72	33+49.59	33+49.59	LT	37006		
			1				SL72	34+04.90	34+04.90	LT	37012		
			1				SL72	34+93.61	34+93.61	RT	37009		
			1				SL72	78+23.18	78+23.18	LT	37029		
			1				SL72	78+42.31	78+42.31	RT	37021		
			1				SL72	78+65.62	78+65.62	LT	37015		
			1				SL72	79+12.85	79+12.85	RT	37018		
0663 1123	Signal Priority And Preemption System, Furnish & Install, GPS, Cabinet Electronics	EA	1		4		SL72	17+70.82	17+73.09	RT	17905		
			1				SL72	19+50.11	19+50.11	RT	24470		
			1				SL72	34+79.91	34+81.13	RT	24663		
			1				SL72	79+01.54	79+03.31	RT	24877		
0665 1 12	Pedestrian Detector, Furnish & Install, Accessible	EA	1		29		SL72	16+34.91	16+34.91	RT	19519		
			1				SL72	16+38.76	16+38.76	LT	6633		
			1				SL72	16+69.83	16+69.83	RT	23106		
			1				SL72	17+36.40	17+36.40	RT	22358		
			1				SL72	17+60.24	17+60.24	RT	8846		
			1				SL72	17+60.89	17+60.89	LT	8810		
			1				SL72	33+59.01	33+59.01	LT	6911		

Summary of Signalization Items - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				SL72	34+54.23	34+54.23	LT	32613		
			1				SL72	34+68.96	34+68.96	LT	24300		
			1				SL72	34+69.77	34+69.77	RT	18177		
			1				SL72	53+09.88	53+09.88	LT	21585		
			1				SL72	53+14.93	53+14.93	RT	21554		
			1				SL72	53+24.91	53+24.91	LT	21519		
			1				SL72	78+03.25	78+03.25	RT	7417		
			1				SL72	78+04.66	78+04.66	LT	7366		
			1				SL72	78+22.70	78+22.70	LT	34161		
			1				SL72	78+22.78	78+22.78	RT	7436		
			1				SL72	78+81.18	78+81.18	LT	26392		
			1				SL72	78+85.39	78+85.39	RT	7500		
			1				SL72	79+00.39	79+00.39	RT	7452		
			1				SL72	79+01.60	79+01.60	LT	7106		
			1				SL72	131+71.05	131+71.05	LT	22052		
			1				SL72	131+71.53	131+71.53	RT	22565		
			1				SL72	131+83.59	131+83.59	LT	22034		
			1				SL72	131+96.59	131+96.59	RT	22575		
			1				SL72	132+69.79	132+69.79	LT	22587		
			1				SL72	132+76.18	132+76.18	LT	22597		
			1				SL72	132+93.31	132+93.31	RT	22084		
			1				SL72	133+03.51	133+03.51	RT	22068		
0665 1 60	Pedestrian Detector, Remove - Pole/Pedestal To Remain	EA	1		5		SL72	16+69.83	16+69.83	RT	23106		
			1				SL72	131+71.53	131+71.53	RT	22565		
			1				SL72	131+96.59	131+96.59	RT	22575		
			1				SL72	132+69.79	132+69.79	LT	22587		
			1				SL72	132+76.18	132+76.18	LT	22597		
0670 5161	Traffic Controller Assembly, F&I, NEMA W/Standard Lock, 1 Preemption Plan	AS	1		4		SL72	17+70.82	17+73.09	RT	17905		
			1				SL72	19+65.32	19+67.59	RT	24486		
			1				SL72	34+79.91	34+81.13	RT	24663		
			1				SL72	79+01.54	79+03.31	RT	24877		

Summary of Signalization Items - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0670 5600	Traffic Controller Assembly, Remove, Controller And Cabinet	AS	1		4		SL72	17+41.08	17+41.08	RT	19347		
			1				SL72	19+62.93	19+62.93	RT	18003		
			1				SL72	34+79.91	34+81.13	RT	24663		
			1				SL72	79+01.54	79+03.31	RT	24877		
0685 1 13	Uninterruptible Power Supply, Furnish And Install, Line Interactive With Cabinet	EA	1		4		SL72	17+70.82	17+73.09	RT	17905		
			1				SL72	19+65.32	19+67.59	RT	24486		
			1				SL72	34+79.91	34+81.13	RT	24663		
			1				SL72	79+01.54	79+03.31	RT	24877		
0700 3201	Sign Panel, Furnish & Install Overhead Mount, Up To 12 SF	EA	1		18		SL72	16+32.53	16+32.53	LT	19657		
			1				SL72	16+79.32	16+79.32	LT	24064		
			1				SL72	17+51.79	17+51.79	LT	19662		
			1				SL72	19+22.98	19+24.92	RT	22426		
			1				SL72	19+56.59	19+56.59	RT	7977		
			1				SL72	19+56.59	19+56.59	RT	23163		
			1				SL72	20+19.50	20+19.50	LT	7987		
			1				SL72	33+50.60	33+50.60	LT	19666		
			1				SL72	34+25.20	34+25.20	LT	24071		
			1				SL72	34+92.46	34+92.46	LT	19687		
			1				SL72	78+22.70	78+22.70	LT	19701		
			1				SL72	78+33.66	78+33.66	RT	24075		
			1				SL72	78+49.66	78+49.66	RT	19713		
			1				SL72	78+57.52	78+57.52	LT	19705		
			1				SL72	78+73.59	78+73.59	LT	24079		
			1				SL72	79+11.75	79+11.75	RT	19709		
			1				SL72	131+67.67	131+67.68	LT/RT	10276		
			1				SL72	133+40.44	133+40.45	RT	10278		
0700 5 21	Internally Illuminated Sign, F&I, Overhead Mount, Up To 12 SF	EA	1		2		SL72	33+49.68	33+49.68	LT	26293		
			1				SL72	34+93.34	34+93.34	RT	3449		
0700 5 22	Internally Illuminated Sign, F&I, Overhead Mount, 12 - 18 SF	EA	1		11		SL72	16+32.17	16+32.17	LT	6342		
			1				SL72	16+32.17	16+32.17	LT	29912		
			1				SL72	17+52.25	17+52.25	RT	29931		

Summary of Signalization Items - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				SL72	17+52.25	17+52.25	RT	6313		
			1				SL72	33+49.68	33+49.68	LT	26293		
			1				SL72	33+73.98	33+73.98	RT	22455		
			1				SL72	34+93.34	34+93.34	RT	3449		
			1				SL72	78+22.70	78+22.70	LT	34161		
			1				SL72	78+26.28	78+26.28	RT	3876		
			1				SL72	78+81.18	78+81.18	LT	26392		
			1				SL72	79+12.88	79+12.88	RT	3788		
...													
...													
...													

Summary of Intelligent Transportation Systems Items - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0611 1 1	ITSFM Subsurface Documentation		2.7		3		N/A	N/A	N/A	N/A	N/A	Manually Added	
0611 2 1	ITSFM Location Documentation - Intersection	EA	1		4		SL72	17+66.97	17+66.97	RT	28547		
			1				SL72	19+50.10	19+50.10	RT	28678		
			1				SL72	34+80.44	34+80.44	RT	28689		
			1				SL72	79+02.37	79+02.37	RT	28700		
0630 2 11	Conduit, Furnish & Install, Open Trench	LF	29.7		95		SL72	17+42.61	17+66.88	RT	25221		
			39.2				SL72	19+50.11	19+88.41	RT	25230		
			8.9				SL72	34+71.99	34+80.45	RT	22631		
			17.4				SL72	79+02.40	79+14.73	RT	35758		
0630 2 12	Conduit, Furnish & Install, Directional Bore	LF	79.0		8193		SL72	10+43.42	11+06.13	RT	39785		
			523.4				SL72	11+06.13	16+28.34	RT	35504		
			25.5				SL72	16+28.34	16+51.05	RT	35696		
			92.5				SL72	16+51.05	17+42.53	RT	35697		
			45.4				SL72	17+42.58	17+81.10	RT	35700		
			207.2				SL72	17+81.18	19+88.41	RT	35699		
			19.7				SL72	34+71.99	34+90.27	RT	35732		
			667.0				SL72	34+90.27	41+57.27	RT	35731		
			437.1				SL72	41+57.27	45+95.02	RT	35733		
			554.4				SL72	45+95.02	51+68.47	RT	35730		
			18.1				SL72	51+68.47	51+87.12	RT	35723		
			600.8				SL72	51+68.47	57+88.87	RT	35748		
			533.0				SL72	57+88.87	63+23.21	RT	35747		
			1475.9				SL72	63+23.21	77+99.03	RT	35746		
			115.7				SL72	77+99.03	79+14.75	RT	35757		
			1312.2				SL72	79+14.75	92+26.91	RT	35771		
			620.8				SL72	92+26.93	98+47.70	RT	35772		
			131.6				SL72	104+62.68	104+75.20	LT/RT	31754		
			6.4				SL72	104+62.72	104+66.81	LT	31753		
			135.4				SL72	104+62.74	105+97.94	LT	31752		
			12.0				SL72	104+75.20	104+80.46	RT	31755		
			133.7				SL72	104+75.26	106+08.79	RT	31756		

Summary of Intelligent Transportation Systems Items - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			7.4				SL72	105+94.91	105+98.00	LT	31751		
			10.6				SL72	106+04.69	106+08.76	RT	31757		
			5.7				SL72	106+08.85	106+10.25	RT	31758		
			10.5				SL72	131+66.39	131+76.86	LT	31921		
			130.7				SL72	131+76.86	131+90.18	LT/RT	31922		
			90.8				SL72	131+76.94	132+67.08	LT	31920		
			7.4				SL72	131+83.22	131+90.18	RT	31923		
			21.1				SL72	131+90.18	132+03.48	RT	31924		
			133.3				SL72	131+90.22	133+23.35	RT	31925		
			9.0				SL72	132+63.99	132+67.16	LT	31919		
			19.2				SL72	133+23.43	133+41.92	RT	31926		
0633 1121	Fiber Optic Cable, F&I, Underground, 2-12 Fibers	LF	100.0		794		SL72	17+42.21	17+42.85	RT	27863		
			29.7				SL72	17+42.61	17+66.88	RT	25221		
			39.2				SL72	19+50.11	19+88.41	RT	25230		
			100.0				SL72	19+88.10	19+88.73	RT	28116		
			100.0				SL72	34+71.67	34+72.32	RT	27864		
			8.9				SL72	34+71.99	34+80.45	RT	22631		
			48.3				SL72	51+59.47	51+87.84	LT	37703		
			100.0				SL72	51+68.01	51+68.94	RT	36751		
			18.1				SL72	51+68.47	51+87.12	RT	35723		
			132.6				SL72	51+84.67	51+87.86	LT/RT	37702		
			17.4				SL72	79+02.40	79+14.73	RT	35758		
			100.0				SL72	79+14.33	79+15.18	RT	37727		
0633 1123	Fiber Optic Cable, F&I, Underground, 49-96 Fibers	LF	100.0		11061		SL72	10+43.05	10+43.69	RT	36365		
			79.0				SL72	10+43.42	11+06.13	RT	39785		
			523.4				SL72	11+06.13	16+28.34	RT	35504		
			50.0				SL72	16+27.99	16+28.62	RT	36553		
			25.5				SL72	16+28.34	16+51.05	RT	35696		
			92.5				SL72	16+51.05	17+42.53	RT	35697		
			200.0				SL72	17+42.21	17+42.85	RT	27863		
			45.4				SL72	17+42.58	17+81.10	RT	35700		

Summary of Intelligent Transportation Systems Items - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			207.2				SL72	17+81.18	19+88.41	RT	35699		
			200.0				SL72	19+88.10	19+88.73	RT	28116		
			145.3				SL72	19+88.41	21+33.63	RT	36742		
			693.3				SL72	21+33.63	28+27.48	RT	36743		
			550.8				SL72	28+27.48	33+70.73	RT	36744		
			50.0				SL72	33+67.82	33+68.46	RT	36746		
			104.1				SL72	33+68.19	34+71.99	RT	36745		
			200.0				SL72	34+71.67	34+72.32	RT	27864		
			19.7				SL72	34+71.99	34+90.27	RT	35732		
			667.0				SL72	34+90.27	41+57.27	RT	35731		
			437.1				SL72	41+57.27	45+95.02	RT	35733		
			554.4				SL72	45+95.02	51+68.47	RT	35730		
			200.0				SL72	51+68.01	51+68.94	RT	36751		
			600.8				SL72	51+68.47	57+88.87	RT	35748		
			533.0				SL72	57+88.87	63+23.21	RT	35747		
			50.0				SL72	63+23.16	63+23.24	RT	37706		
			1475.9				SL72	63+23.21	77+99.03	RT	35746		
			50.0				SL72	77+98.73	77+99.34	RT	37718		
			115.7				SL72	77+99.03	79+14.75	RT	35757		
			200.0				SL72	79+14.33	79+15.18	RT	37727		
			1312.2				SL72	79+14.75	92+26.91	RT	35771		
			50.0				SL72	92+25.39	92+25.99	RT	37741		
			620.8				SL72	92+26.93	98+47.70	RT	35772		
			50.0				SL72	98+47.33	98+47.94	RT	37751		
			306.5				SL72	98+47.74	101+53.66	RT	37753		
			451.1				SL72	101+53.66	105+98.93	RT	37754		
			100.0				SL72	105+99.11	105+99.96	RT	37755		
0633 1620	Fiber Optic Cable, Remove, Underground	LF	456.7		9761		SL72	10+43.37	14+83.63	RT	36552		
			145.5				SL72	14+83.63	16+28.23	RT	36738		
			114.6				SL72	16+28.33	17+42.53	RT	36739		
			251.1				SL72	17+42.53	19+88.41	RT	36741		

Summary of Intelligent Transportation Systems Items - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			145.3				SL72	19+88.41	21+33.63	RT	36742		
			693.3				SL72	21+33.63	28+27.48	RT	36743		
			550.8				SL72	28+27.48	33+70.73	RT	36744		
			104.1				SL72	33+68.19	34+71.99	RT	36745		
			63.1				SL72	34+72.00	35+31.90	RT	36747		
			683.5				SL72	35+31.90	42+15.18	RT	36748		
			683.7				SL72	42+15.18	49+09.05	RT	36749		
			269.4				SL72	49+09.05	51+86.45	RT	36750		
			48.3				SL72	51+59.47	51+87.84	LT	37703		
			132.6				SL72	51+84.67	51+87.86	LT/RT	37702		
			436.1				SL72	51+87.06	56+29.05	RT	37704		
			612.4				SL72	56+29.05	62+48.02	RT	37705		
			75.2				SL72	62+48.04	63+23.24	RT	37707		
			544.9				SL72	63+23.01	68+66.96	RT	37708		
			619.4				SL72	68+67.09	74+85.90	RT	37709		
			313.1				SL72	74+86.10	77+98.95	RT	37729		
			114.2				SL72	77+99.03	79+06.04	RT	37730		
			306.7				SL72	79+06.13	82+08.62	RT	37731		
			646.7				SL72	82+08.67	88+55.21	RT	37732		
			649.8				SL72	88+55.28	95+04.36	RT	37742		
			343.3				SL72	95+04.52	98+47.61	RT	37752		
			306.5				SL72	98+47.74	101+53.66	RT	37753		
			451.1				SL72	101+53.66	105+98.93	RT	37754		
0633 2 31	Fiber Optic Connection, Install, Splice	EA	100		300		SL72	10+43.37	10+43.37	RT	35315		
			8				SL72	17+42.53	17+42.53	RT	26817		
			12				SL72	17+66.97	17+66.97	RT	28547		
			12				SL72	19+50.10	19+50.10	RT	28678		
			8				SL72	19+88.41	19+88.41	RT	32489		
			8				SL72	34+71.99	34+71.99	RT	27201		
			12				SL72	34+80.44	34+80.44	RT	28689		
			12				SL72	51+58.35	51+58.35	LT	28733		

Summary of Intelligent Transportation Systems Items - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			8				SL72	51+68.47	51+68.47	RT	35715		
			12				SL72	79+02.37	79+02.37	RT	28700		
			8				SL72	79+14.75	79+14.75	RT	37719		
			100				SL72	105+99.50	105+99.50	RT	13537		
0633 3 11	Fiber Optic Connection Hardware, F&I, Splice Enclosure	EA	1		7		SL72	10+43.37	10+43.37	RT	35315		
			1				SL72	17+42.53	17+42.53	RT	26817		
			1				SL72	19+88.41	19+88.41	RT	32489		
			1				SL72	34+71.99	34+71.99	RT	27201		
			1				SL72	51+68.47	51+68.47	RT	35715		
			1				SL72	79+14.75	79+14.75	RT	37719		
			1				SL72	105+99.50	105+99.50	RT	13537		
0633 3 12	Fiber Optic Connection Hardware, F&I, Splice Tray	EA	1		5		SL72	17+66.97	17+66.97	RT	28547		
			1				SL72	19+50.10	19+50.10	RT	28678		
			1				SL72	34+80.44	34+80.44	RT	28689		
			1				SL72	51+58.35	51+58.35	LT	28733		
			1				SL72	79+02.37	79+02.37	RT	28700		
0633 3 13	Fiber Optic Connection Hardware, F&I, Preterminated Connector Assembly	EA	12		60		SL72	17+66.97	17+66.97	RT	28547		
			12				SL72	19+50.10	19+50.10	RT	28678		
			12				SL72	34+80.44	34+80.44	RT	28689		
			12				SL72	51+58.35	51+58.35	LT	28733		
			12				SL72	79+02.37	79+02.37	RT	28700		
0633 3 16	Fiber Optic Connection Hardware, F&I, Patch Panel, Field Terminated	EA	1		5		SL72	17+66.97	17+66.97	RT	28547		
			1				SL72	19+50.10	19+50.10	RT	28678		
			1				SL72	34+80.44	34+80.44	RT	28689		
			1				SL72	51+58.35	51+58.35	LT	28733		
			1				SL72	79+02.37	79+02.37	RT	28700		
0633 6	Fiber Optic Locator	DA	280		280		N/A	N/A	N/A	N/A	N/A	Manually Added	
0635 2 11	Pull & Splice Box, F&I, 13 X 24 Cover Size	EA	1		8		SL72	104+62.68	104+62.68	LT	31730		
			1				SL72	104+75.20	104+75.20	RT	31737		
			1				SL72	105+98.00	105+98.00	LT	31723		

Summary of Intelligent Transportation Systems Items - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				SL72	106+08.85	106+08.85	RT	31744		
			1				SL72	131+76.86	131+76.86	LT	31766		
			1				SL72	131+90.18	131+90.18	RT	31773		
			1				SL72	132+67.16	132+67.16	LT	31759		
			1				SL72	133+23.39	133+23.39	RT	31780		
0635 2 12	Pull & Splice Box, F&I, 24 X 36 Cover Size	EA	1		5		SL72	16+28.31	16+28.31	RT	36148		
			1				SL72	63+23.15	63+23.15	RT	36333		
			1				SL72	77+99.03	77+99.03	RT	37710		
			1				SL72	92+25.69	92+25.69	RT	37733		
			1				SL72	98+47.63	98+47.63	RT	37743		
0635 2 13	Pull & Splice Box, F&I, 30 X 60 Rectangular Or 36 Round Cover Size	EA	1		3		SL72	19+88.41	19+88.41	RT	32489		
			1				SL72	51+68.47	51+68.47	RT	35715		
			1				SL72	79+14.75	79+14.75	RT	37719		
0660 3 11	Vehicle Detector System - Microwave, Furnish & Install, Cabinet Equipment	EA	1		6		SL72	17+66.97	17+66.97	RT	28547		
			1				SL72	34+80.44	34+80.44	RT	28689		
			1				SL72	51+58.35	51+58.35	LT	28733		
			1				SL72	79+02.37	79+02.37	RT	28700		
			1				SL72	106+10.25	106+10.25	RT	34175		
			1				SL72	131+83.20	131+83.20	RT	34186		
0660 3 12	Vehicle Detector System - Microwave, Furnish & Install, Above Ground Equipment	EA	1		38		SL72	16+31.46	16+31.46	LT	26506		
			1				SL72	16+31.95	16+31.95	LT	26499		
			1				SL72	16+79.92	16+79.92	RT	26530		
			1				SL72	16+85.67	16+85.67	RT	26524		
			1				SL72	17+52.73	17+52.73	RT	26518		
			1				SL72	17+53.10	17+53.10	LT	26512		
			1				SL72	33+48.56	33+48.56	LT	26536		
			1				SL72	33+48.76	33+48.76	LT	26542		
			1				SL72	33+80.77	33+80.77	RT	26566		
			1				SL72	34+13.19	34+13.19	RT	26560		

Summary of Intelligent Transportation Systems Items - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				SL72	34+28.29	34+28.29	LT	26548		
			1				SL72	34+93.09	34+93.09	RT	26554		
			1				SL72	51+81.89	51+81.89	LT	26578		
			1				SL72	51+82.16	51+82.16	LT	26572		
			1				SL72	52+22.94	52+22.94	RT	26602		
			1				SL72	52+88.08	52+88.08	LT	26584		
			1				SL72	53+20.00	53+20.00	RT	26596		
			1				SL72	53+21.07	53+21.07	LT	26590		
			1				SL72	78+23.36	78+23.36	LT	26614		
			1				SL72	78+23.38	78+23.38	LT	26608		
			1				SL72	78+35.68	78+35.68	RT	26638		
			1				SL72	78+73.24	78+73.24	LT	26620		
			1				SL72	79+12.33	79+12.33	RT	26632		
			1				SL72	79+12.53	79+12.53	RT	26626		
			1				SL72	104+67.61	104+67.61	LT	26650		
			1				SL72	104+67.67	104+67.67	LT	26644		
			1				SL72	105+07.61	105+07.61	RT	26686		
			1				SL72	105+14.93	105+14.93	RT	26680		
			1				SL72	105+27.65	105+27.65	RT	26674		
			1				SL72	105+61.44	105+61.44	LT	26656		
			1				SL72	106+03.20	106+03.20	RT	26668		
			1				SL72	106+03.41	106+03.41	RT	26662		
			1				SL72	131+67.02	131+67.02	LT	26698		
			1				SL72	131+67.04	131+67.04	LT	26692		
			1				SL72	132+12.60	132+12.60	RT	26722		
			1				SL72	132+54.14	132+54.14	LT	26704		
			1				SL72	133+41.19	133+41.19	RT	26710		
			1				SL72	133+41.22	133+41.22	RT	26716		
0660 4 60	Vehicle Detection System - Video, Remove	EA	1		3		SL72	51+58.35	51+58.35	LT	28733		
			1				SL72	106+10.25	106+10.25	RT	34175		
			1				SL72	131+83.20	131+83.20	RT	34186		

Summary of Intelligent Transportation Systems Items - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0671 2 15	Traffic Controller Without Cabinet, Atc, F&I In Existing Nema Cabinet	EA	1		3		SL72	51+58.35	51+58.35	LT	41162		
			1				SL72	106+10.25	106+10.25	RT	41173		
			1				SL72	131+83.20	131+83.20	RT	41151		
0671 2 60	Traffic Controller Without Cabinet, Remove Controller - Cabinet To Remain	EA	1		3		SL72	51+58.35	51+58.35	LT	28733		
			1				SL72	106+10.25	106+10.25	RT	34175		
			1				SL72	131+83.20	131+83.20	RT	34186		
0676 1600	Traffic Signal Controller Cabinet, Remove	EA	1		1		SL72	51+91.38	51+91.38	RT	10768		
0682 1163	ITS CCTV Camera, Pressurized, IP, High Definition	EA	1		1		SL72	78+28.28	78+28.28	RT	28529		
0682 1400	ITS CCTV Camera, Relocate	EA	1		2		SL72	17+52.63	17+52.63	RT	28397		
0682 1600	ITS CCTV Camera, Remove	EA	1		1		SL72	78+28.28	78+28.28	RT	41368		
0684 1 1	Managed Field Ethernet Switch, Furnish & Install	EA	1		7		SL72	17+66.97	17+66.97	RT	28547		
			1				SL72	19+50.10	19+50.10	RT	28678		
			1				SL72	34+80.44	34+80.44	RT	28689		
			1				SL72	51+58.35	51+58.35	LT	28733		
			1				SL72	79+02.37	79+02.37	RT	28700		
			1				SL72	106+10.25	106+10.25	RT	34175		
			1				SL72	131+83.20	131+83.20	RT	34186		
0684 1 6	Managed Field Ethernet Switch, Remove - Cabinet To Remain	EA	1		3		SL72	51+58.35	51+58.35	LT	28733		
			1				SL72	106+10.25	106+10.25	RT	34175		
			1				SL72	131+83.20	131+83.20	RT	34186		
...													
...													
...													

Summary of Intelligent Transportation Systems Items - FPID 449122-1-52-02													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0660 6121	Vehicle Detector System - AVI, Furnish & Install, Bluetooth, Cabinet Equipment	EA	1		3		SL72	34+80.44	34+80.44	RT	28689		
			1				SL72	79+02.37	79+02.37	RT	28700		
			1				SL72	131+83.20	131+83.20	RT	34186		
0660 6122	Vehicle Detector System - AVI, Furnish & Install, Bluetooth, Above Ground Equipment	EA	1		3		SL72	34+92.69	34+92.69	RT	34872		
			1				SL72	79+11.67	79+11.67	RT	34911		
			1				SL72	132+04.68	132+04.68	RT	34941		
0924681 1	Connected Vehicle Roadside Equipment, RSU	EA	1		6		SL72	17+48.06	17+48.06	RT	34871		
			1				SL72	34+95.05	34+95.05	RT	34884		
			1				SL72	51+84.27	51+84.27	LT	34893		
			1				SL72	79+08.05	79+08.05	RT	34902		
			1				SL72	106+00.54	106+00.54	RT	34917		
			1				SL72	132+01.60	132+01.60	RT	34932		
...													
...													
...													

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0649 1 65	Steel Strain Pole, Remove, Deep, Bolt On Attachment	EA	1		6		SL72	57+72.22	57+74.21	LT	82213		
			1				SL72	57+74.86	57+77.04	RT	82214		
			1				SL72	83+61.41	83+63.43	LT	82461		
			1				SL72	83+62.85	83+64.87	RT	82460		
			1				SL72	97+44.55	97+46.56	RT	82458		
			1				SL72	97+44.67	97+46.69	LT	82459		
0700 1111	Single Column Ground Sign Assembly, F&I Ground Mount, Less Than 12 SF	EA	1		62		SL72	14+58.59	14+58.59	RT	34103		
			1				SL72	15+63.06	15+63.06	RT	34106		
			1				SL72	17+40.91	17+40.91	RT	69379		
			1				SL72	17+56.51	17+56.51	LT	34115		
			1				SL72	21+01.25	21+01.25	LT	34118		
			1				SL72	22+24.86	22+24.86	LT	34130		
			1				SL72	22+63.00	22+63.00	RT	34121		
			1				SL72	24+32.01	24+32.01	RT	34127		
			1				SL72	30+11.75	30+11.75	RT	34148		
			1				SL72	30+54.66	30+54.66	LT	34139		
			1				SL72	30+87.75	30+87.75	LT	34142		
			1				SL72	31+10.92	31+10.92	LT	76532		
			1				SL72	33+49.49	33+49.49	RT	68811		
			1				SL72	33+76.48	33+76.48	LT	79115		
			1				SL72	34+46.69	34+46.69	RT	68878		
			1				SL72	34+82.90	34+82.90	LT	69044		
			1				SL72	38+22.44	38+22.44	LT	34154		
			1				SL72	39+79.72	39+79.72	LT	34157		
			1				SL72	42+10.15	42+10.15	LT	34163		
			1				SL72	42+94.07	42+94.07	LT	38222		
			1				SL72	44+50.54	44+50.54	LT	34181		
			1				SL72	51+91.94	51+91.94	LT	41107		
			1				SL72	52+52.23	52+52.23	LT	82215		
			1				SL72	52+99.83	52+99.83	RT	79329		
			1				SL72	53+26.41	53+26.41	LT	69210		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				SL72	57+32.54	57+32.54	LT	38350		
			1				SL72	63+26.57	63+26.57	RT	34995		
			1				SL72	63+27.76	63+27.76	LT	34992		
			1				SL72	74+39.12	74+39.12	RT	35699		
			1				SL72	75+55.38	75+55.38	LT	35961		
			1				SL72	78+00.45	78+00.45	RT	35702		
			1				SL72	78+27.66	78+27.66	LT	69466		
			1				SL72	78+80.09	78+80.09	RT	69383		
			1				SL72	79+24.01	79+24.01	LT	35705		
			1				SL72	82+27.63	82+27.63	LT	36205		
			1				SL72	86+20.00	86+20.00	RT	71813		
			1				SL72	86+20.00	86+20.00	LT	71810		
			1				SL72	90+68.94	90+68.94	RT	64357		
			1				SL72	94+28.71	94+28.71	RT	111890		
			1				SL72	94+63.28	94+63.28	RT	72914		
			1				SL72	95+52.35	95+52.35	LT	64566		
			1				SL72	95+85.72	95+85.72	LT	112103		
			1				SL72	100+00.03	100+00.03	LT	64718		
			1				SL72	104+59.43	104+59.43	RT	69552		
			1				SL72	105+34.07	105+34.07	RT	73179		
			1				SL72	105+42.39	105+42.39	LT	73182		
			1				SL72	106+18.00	106+18.00	LT	69801		
			1				SL72	114+59.84	114+59.84	LT	71981		
			1				SL72	114+60.23	114+60.23	RT	39056		
			1				SL72	118+42.75	118+42.75	RT	39059		
			1				SL72	119+32.76	119+32.76	RT	87368		
			1				SL72	131+59.69	131+59.69	RT	69949		
			1				SL72	132+89.86	132+89.86	LT	69952		
			1				SL72	132+93.60	132+93.60	RT	78136		
			1				SL72	137+02.05	137+02.05	RT	67560		
			1				SL72	137+68.55	137+68.55	RT	72175		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				SL72	138+25.44	138+25.44	LT	72178		
			1				SL72	146+71.50	146+71.50	RT	81958		
			1				SL72	147+08.96	147+08.96	RT	97623		
			1				SL72	148+83.95	148+83.95	RT	97434		
			1				SL72	150+93.33	150+93.33	LT	97451		
			1				SL72	152+93.33	152+93.33	LT	97460		
0700 1112	Single Column Ground Sign Assembly, F&I Ground Mount, 120.-20.0 SF	EA	1		25		SL72	16+23.67	16+23.67	RT	69376		
			1				SL72	44+61.65	44+61.65	LT	34184		
			1				SL72	52+09.11	52+09.11	LT	69207		
			1				SL72	58+00.32	58+00.32	LT	34199		
			1				SL72	58+50.49	58+50.49	RT	34208		
			1				SL72	69+93.97	69+93.97	LT	34989		
			1				SL72	71+82.60	71+82.60	RT	35684		
			1				SL72	72+90.03	72+90.03	LT	35681		
			1				SL72	73+54.54	73+54.54	RT	35687		
			1				SL72	76+13.93	76+13.93	RT	35714		
			1				SL72	85+56.65	85+56.65	RT	36220		
			1				SL72	88+66.49	88+66.49	LT	36608		
			1				SL72	96+51.37	96+51.37	LT	37189		
			1				SL72	99+35.60	99+35.60	LT	38545		
			1				SL72	102+20.92	102+20.92	LT	38756		
			1				SL72	104+92.41	104+92.41	LT	69718		
			1				SL72	105+76.66	105+76.66	RT	69635		
			1				SL72	109+10.36	109+10.36	RT	39050		
			1				SL72	118+01.93	118+01.93	LT	39338		
			1				SL72	119+14.47	119+14.47	LT	94677		
			1				SL72	123+56.91	123+56.91	LT	39341		
			1				SL72	125+06.99	125+06.99	RT	39074		
			1				SL72	131+90.65	131+90.65	LT	69955		
			1				SL72	132+92.29	132+92.29	RT	70237		
			1				SL72	141+13.63	141+13.63	RT	81955		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0700 1113	Single Column Ground Sign Assembly, F&I Ground Mount, 20.1-30.0 SF	EA	1		1		SL72	44+20.07	44+20.07	LT	94219		
0700 1500	Single Column Ground Sign Assembly, Relocate	EA	1		3		SL72	89+24.17	89+24.17	LT	28662		
			1				SL72	94+38.94	94+38.94	RT	72917		
			1				SL72	96+94.50	96+94.50	LT	36903		
0700 1600	Single Column Ground Sign Assembly, Remove	EA	1		70		SL72	14+58.59	14+58.59	RT	34103		
			1				SL72	15+63.06	15+63.06	RT	34106		
			1				SL72	16+13.72	16+13.72	RT	71506		
			1				SL72	17+56.51	17+56.51	LT	34115		
			1				SL72	21+01.25	21+01.25	LT	34118		
			1				SL72	22+16.65	22+16.65	RT	93538		
			1				SL72	22+24.86	22+24.86	LT	34130		
			1				SL72	24+32.01	24+32.01	RT	34127		
			1				SL72	27+19.91	27+19.91	RT	76538		
			1				SL72	30+11.75	30+11.75	RT	34148		
			1				SL72	30+54.66	30+54.66	LT	34139		
			1				SL72	30+87.75	30+87.75	LT	34142		
			1				SL72	31+10.92	31+10.92	LT	76532		
			1				SL72	34+46.69	34+46.69	RT	68878		
			1				SL72	38+22.44	38+22.44	LT	34154		
			1				SL72	39+79.72	39+79.72	LT	34157		
			1				SL72	41+77.44	41+77.44	LT	34160		
			1				SL72	42+10.15	42+10.15	LT	34163		
			1				SL72	42+94.07	42+94.07	LT	38222		
			1				SL72	44+79.11	44+79.11	RT	91716		
			1				SL72	48+88.13	48+88.13	RT	34187		
			1				SL72	51+91.94	51+91.94	LT	41107		
			1				SL72	51+92.27	51+92.27	LT	34193		
			1				SL72	51+97.63	51+97.63	RT	34190		
			1				SL72	52+52.23	52+52.23	LT	82215		
			1				SL72	56+07.36	56+07.36	LT	97085		
			1				SL72	57+32.54	57+32.54	LT	38350		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				SL72	58+00.32	58+00.32	LT	34199		
			1				SL72	58+50.49	58+50.49	RT	34208		
			1				SL72	59+46.49	59+46.49	LT	73071		
			1				SL72	63+26.57	63+26.57	RT	34995		
			1				SL72	63+27.76	63+27.76	LT	34992		
			1				SL72	69+93.97	69+93.97	LT	34989		
			1				SL72	71+82.60	71+82.60	RT	35684		
			1				SL72	72+90.03	72+90.03	LT	35681		
			1				SL72	73+00.54	73+00.54	RT	39545		
			1				SL72	73+54.54	73+54.54	RT	35687		
			1				SL72	73+87.47	73+87.47	RT	73143		
			1				SL72	74+39.12	74+39.12	RT	35699		
			1				SL72	74+61.19	74+61.19	LT	39548		
			1				SL72	75+55.38	75+55.38	LT	35961		
			1				SL72	76+13.93	76+13.93	RT	35714		
			1				SL72	78+00.45	78+00.45	RT	35702		
			1				SL72	79+24.01	79+24.01	LT	35705		
			1				SL72	82+27.63	82+27.63	LT	36205		
			1				SL72	82+39.93	82+39.93	RT	71822		
			1				SL72	85+56.65	85+56.65	RT	36220		
			1				SL72	88+66.49	88+66.49	LT	36608		
			1				SL72	96+51.37	96+51.37	LT	37189		
			1				SL72	98+91.14	98+91.14	RT	73176		
			1				SL72	99+35.60	99+35.60	LT	38545		
			1				SL72	102+20.92	102+20.92	LT	38756		
			1				SL72	105+34.07	105+34.07	RT	73179		
			1				SL72	105+42.39	105+42.39	LT	73182		
			1				SL72	109+10.36	109+10.36	RT	39050		
			1				SL72	109+84.09	109+84.09	LT	73255		
			1				SL72	113+61.59	113+61.59	RT	72026		
			1				SL72	117+75.44	117+75.44	LT	72029		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				SL72	118+01.93	118+01.93	LT	39338		
			1				SL72	118+42.75	118+42.75	RT	39059		
			1				SL72	119+32.76	119+32.76	RT	87368		
			1				SL72	123+56.91	123+56.91	LT	39341		
			1				SL72	125+06.99	125+06.99	RT	39074		
			1				SL72	125+23.81	125+23.81	RT	76850		
			1				SL72	127+38.36	127+38.36	LT	72070		
			1				SL72	128+45.25	128+45.25	RT	67527		
			1				SL72	132+93.60	132+93.60	RT	78136		
			1				SL72	137+02.05	137+02.05	RT	67560		
			1				SL72	141+13.63	141+13.63	RT	81955		
			1				SL72	146+71.50	146+71.50	RT	81958		
0700 1912	Single Column Ground Sign Assembly, F&I Cantilever Ground Mount, 12.0-20.0 SF	EA	1		3		SL72	39+11.39	39+11.39	RT	82089		
			1				SL72	65+30.47	65+30.47	LT	76545		
			1				SL72	92+31.48	92+31.48	RT	94212		
0700 1913	Single Column Ground Sign Assembly, F&I Cantilever Ground Mount, 20.1-30.0 SF	EA	1		5		SL72	21+62.65	21+62.65	RT	89812		
			1				SL72	66+45.33	66+45.33	RT	76546		
			1				SL72	92+06.27	92+06.27	LT	93232		
			1				SL72	119+68.28	119+68.28	RT	76565		
			1				SL72	146+98.59	146+98.59	RT	76583		
0700 3205	Sign Panel, Furnish & Install Overhead Mount, 51-100 SF	EA	1		2		SL72	15+24.34	15+26.91	LT	82088		
			1				SL72	15+24.34	15+26.91	LT	88370		
0700 3625	Sign Panel, Remove, 51-100 SF With Lighting	EA	1		2		SL72	15+24.34	15+26.91	LT	82088		
			1				SL72	15+24.34	15+26.91	LT	88370		
0700 13 15	Retroreflective Sign Strip, Furnish & Install 5'	EA	1		5		SL72	44+61.65	44+61.65	LT	34184		
			1				SL72	137+02.05	137+02.05	RT	67560		
			1				SL72	141+13.63	141+13.63	RT	81955		
			1				SL72	141+13.63	141+13.63	RT	88403		
			1				SL72	146+71.50	146+71.50	RT	81958		
0704 1 3	Tubular Marker, 36 White Post	EA	1		3		SL72	45+16.96	45+16.96	LT	120380		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				SL72	140+41.22	140+41.22	RT	114393		
			1				SL72	141+85.91	141+85.91	LT	114403		
0704 1 4	Tubular Marker, 36 Yellow Post	EA	1		39		SL72	16+45.10	16+45.10	LT	126729		
			1				SL72	16+47.10	16+47.10	LT	126724		
			1				SL72	17+50.58	17+50.58	LT	116684		
			1				SL72	17+52.58	17+52.58	LT	116679		
			1				SL72	17+67.33	17+67.33	LT	116714		
			1				SL72	17+72.33	17+72.33	LT	116709		
			1				SL72	17+77.33	17+77.33	LT	116704		
			1				SL72	17+82.33	17+82.33	LT	116699		
			1				SL72	17+87.33	17+87.33	LT	116694		
			1				SL72	17+92.33	17+92.33	LT	116689		
			1				SL72	33+24.00	33+24.00	LT	98799		
			1				SL72	33+29.00	33+29.00	LT	98794		
			1				SL72	33+34.00	33+34.00	LT	98789		
			1				SL72	33+39.00	33+39.00	LT	98784		
			1				SL72	33+44.00	33+44.00	LT	98779		
			1				SL72	33+49.00	33+49.00	LT	98763		
			1				SL72	33+66.22	33+66.22	LT	98882		
			1				SL72	33+68.22	33+68.22	LT	98887		
			1				SL72	34+62.47	34+62.47	LT	98835		
			1				SL72	34+64.47	34+64.47	LT	98876		
			1				SL72	34+78.20	34+78.20	LT	98845		
			1				SL72	34+83.20	34+83.20	LT	98850		
			1				SL72	34+88.20	34+88.20	LT	98855		
			1				SL72	34+93.20	34+93.20	LT	98860		
			1				SL72	34+98.20	34+98.20	LT	98865		
			1				SL72	35+03.20	35+03.20	LT	98870		
			1				SL72	45+16.35	45+16.35	LT	120375		
			1				SL72	52+12.50	52+12.50	LT	126811		
			1				SL72	52+14.46	52+14.46	LT	126816		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				SL72	78+13.89	78+13.89	LT	120476		
			1				SL72	78+89.82	78+89.82	RT	120471		
			1				SL72	104+80.16	104+80.16	RT	119986		
			1				SL72	105+96.32	105+96.32	RT	119299		
			1				SL72	131+80.87	131+80.87	RT	119119		
			1				SL72	132+68.98	132+68.98	RT	126826		
			1				SL72	140+49.86	140+49.86	RT	114398		
			1				SL72	141+76.57	141+76.57	RT	114388		
			1				SL72	149+24.70	149+24.70	RT	114413		
			1				SL72	150+49.90	150+49.90	RT	114408		
0705 10 1	Object Marker, Type 1	EA	1		6		SL72	42+94.07	42+94.07	LT	38222		
			1				SL72	51+91.94	51+91.94	LT	41107		
			1				SL72	52+52.23	52+52.23	LT	82215		
			1				SL72	105+34.07	105+34.07	RT	73179		
			1				SL72	105+42.39	105+42.39	LT	73182		
			1				SL72	132+93.60	132+93.60	RT	78136		
0706 1 3	Raised Pavement Marker, Type B	EA	2964		2964		SL72	10+98.76	152+11.88	LT	50659		
0710 12290	Painted Pavement Markings, Durable Paint, Yellow, Island Nose	SF	4.3		168		SL72	16+03.95	16+05.98	LT	114878		
			3.2				SL72	33+50.72	33+52.13	LT	114936		
			4.4				SL72	42+87.99	42+90.05	LT	114918		
			4.4				SL72	45+09.44	45+11.52	LT	114930		
			4.5				SL72	51+97.08	51+99.31	LT	114943		
			4.6				SL72	52+49.89	52+53.63	LT	114949		
			11.8				SL72	78+12.19	78+16.33	LT	120489		
			11.8				SL72	78+87.38	78+91.54	RT	120490		
			6.6				SL72	88+84.62	88+94.05	LT	120833		
			11.8				SL72	104+78.38	104+82.62	RT	120465		
			4.1				SL72	105+31.78	105+35.86	RT	115384		
			5.4				SL72	105+40.13	105+44.62	LT	115389		
			11.8				SL72	105+93.87	105+98.06	RT	120470		
			34.2				SL72	124+58.19	124+77.69	RT	125478		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			7.9				SL72	131+79.35	131+82.32	RT	120495		
			5.3				SL72	132+27.70	132+31.75	RT	115378		
			7.9				SL72	132+82.74	132+85.65	RT	114955		
			3.8				SL72	140+54.15	140+55.80	LT	114961		
			4.1				SL72	141+70.64	141+72.43	RT	115000		
			8.1				SL72	149+27.70	149+30.65	LT/RT	115013		
			7.9				SL72	150+43.95	150+46.89	RT	115018		
0710 90	Painted Pavement Markings, Final Surface	LS	1		1		SL72	10+88.29	152+25.00	LT/RT	93573		
0711 11123	Thermoplastic, Standard, White, Solid, 12 For Crosswalk And Roundabout	LF	104.9		7052		SL72	16+31.45	16+32.58	LT/RT	2528		
			103.5				SL72	16+42.46	16+43.57	LT/RT	2527		
			57.6				SL72	16+71.96	17+29.56	RT	2529		
			53.4				SL72	16+78.95	17+32.34	RT	2530		
			91.4				SL72	17+54.28	17+54.97	LT/RT	64794		
			89.8				SL72	17+65.29	17+65.97	LT/RT	64795		
			95.6				SL72	18+95.00	19+90.60	LT	4763		
			74.0				SL72	19+06.48	19+80.46	LT	4764		
			90.1				SL72	33+53.23	33+55.57	LT/RT	98758		
			91.0				SL72	33+64.23	33+66.59	LT/RT	98757		
			86.9				SL72	33+73.95	34+60.83	LT	62441		
			56.7				SL72	33+86.36	34+42.93	RT	62579		
			56.6				SL72	33+86.40	34+42.95	RT	62580		
			55.3				SL72	33+86.92	34+42.18	LT	4528		
			87.0				SL72	34+65.17	34+65.78	LT/RT	62443		
			90.0				SL72	34+76.18	34+76.81	LT/RT	62442		
			67.5				SL72	38+16.12	38+83.58	LT	60094		
			46.4				SL72	38+26.62	38+73.02	LT	60095		
			52.5				SL72	41+58.77	42+11.23	RT	60096		
			32.9				SL72	41+68.29	42+01.20	RT	60097		
			79.1				SL72	42+00.16	42+79.23	LT	60181		
			57.8				SL72	42+11.09	42+68.86	LT	60182		
			112.5				SL72	51+96.59	52+03.87	LT/RT	4573		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			121.4				SL72	52+06.48	52+15.20	LT/RT	4572		
			104.5				SL72	52+08.20	53+06.84	LT	4574		
			90.4				SL72	52+13.36	52+98.10	LT	4575		
			36.6				SL72	53+09.89	53+10.03	RT	98924		
			70.7				SL72	53+10.07	53+10.32	LT	60915		
			71.8				SL72	53+20.75	53+21.01	LT	60914		
			36.6				SL72	53+21.05	53+21.19	RT	98923		
			53.4				SL72	58+02.35	58+56.48	RT	59677		
			33.3				SL72	58+12.94	58+46.79	RT	59676		
			57.4				SL72	69+78.08	70+35.42	LT	59774		
			31.4				SL72	69+94.65	70+26.08	LT	59775		
			7.2				SL72	71+35.82	71+41.28	RT	59778		
			52.2				SL72	71+35.98	71+88.20	RT	59780		
			32.8				SL72	71+45.78	71+78.61	RT	59779		
			7.4				SL72	71+82.79	71+88.47	RT	59777		
			52.9				SL72	72+83.85	73+36.77	LT	59792		
			32.2				SL72	72+94.44	73+26.61	LT	59793		
			52.0				SL72	73+07.68	73+59.63	RT	59788		
			32.6				SL72	73+17.43	73+50.06	RT	59787		
			54.2				SL72	75+47.30	76+01.50	LT	59811		
			33.3				SL72	75+58.06	75+91.33	LT	59812		
			52.3				SL72	75+67.80	76+20.06	RT	59801		
			32.8				SL72	75+77.46	76+10.30	RT	59800		
			93.7				SL72	78+01.11	78+01.18	LT/RT	38621		
			97.7				SL72	78+12.11	78+12.18	LT/RT	4408		
			54.6				SL72	78+26.45	78+81.02	RT	38628		
			49.7				SL72	78+28.40	78+78.07	LT	38624		
			41.0				SL72	78+33.08	78+74.05	RT	4451		
			38.4				SL72	78+33.95	78+72.37	LT	4410		
			100.1				SL72	78+91.50	78+91.67	LT/RT	4446		
			93.6				SL72	79+02.51	79+02.67	LT/RT	5432		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			70.6				SL72	84+87.59	85+58.15	RT	59826		
			47.3				SL72	85+00.45	85+47.69	RT	59825		
			60.2				SL72	86+58.71	87+18.95	LT	60467		
			32.2				SL72	86+72.20	87+04.43	LT	60466		
			64.9				SL72	88+56.88	89+21.73	LT	59828		
			44.6				SL72	88+67.51	89+12.14	LT	59829		
			80.4				SL72	91+27.29	92+07.67	RT	105891		
			50.7				SL72	91+44.16	91+94.84	RT	60459		
			36.8				SL72	94+70.30	94+80.21	RT	65404		
			36.9				SL72	94+81.71	94+91.63	RT	65405		
			43.0				SL72	95+08.33	95+32.59	LT	65406		
			43.0				SL72	95+21.65	95+45.91	LT	65407		
			52.5				SL72	96+46.34	96+98.88	LT	59820		
			32.5				SL72	96+56.27	96+88.75	LT	59821		
			52.7				SL72	99+29.26	99+81.92	LT	59839		
			33.0				SL72	99+39.52	99+72.51	LT	59840		
			53.6				SL72	102+12.72	102+66.30	LT	59842		
			33.2				SL72	102+23.30	102+56.52	LT	59843		
			107.3				SL72	104+67.22	104+67.49	LT/RT	4592		
			116.8				SL72	104+78.21	104+78.50	LT/RT	4594		
			101.6				SL72	104+86.15	105+87.73	LT	71480		
			86.5				SL72	104+94.34	105+80.77	RT	4596		
			81.2				SL72	104+96.66	105+77.82	LT	71479		
			72.6				SL72	105+01.87	105+74.44	RT	4595		
			109.7				SL72	105+97.85	105+98.24	LT/RT	4598		
			101.9				SL72	106+08.86	106+09.22	LT/RT	4599		
			64.0				SL72	108+61.40	109+25.45	RT	59849		
			41.0				SL72	108+71.95	109+12.94	RT	59848		
			53.8				SL72	117+93.54	118+47.34	LT	60485		
			33.2				SL72	118+03.95	118+37.12	LT	60486		
			13.6				SL72	118+07.23	118+20.85	LT	60487		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			52.7				SL72	123+52.52	124+05.25	LT	60488		
			33.2				SL72	123+62.19	123+95.37	LT	60489		
			101.5				SL72	124+16.61	125+18.13	RT	60492		
			76.0				SL72	124+29.62	125+05.62	RT	60491		
			89.6				SL72	131+67.98	131+68.64	LT/RT	67368		
			96.2				SL72	131+78.97	131+79.67	LT/RT	67367		
			65.5				SL72	131+89.35	132+54.86	LT	67371		
			58.0				SL72	131+95.19	132+53.15	LT	67370		
			76.0				SL72	132+04.76	132+80.79	RT	67375		
			74.3				SL72	132+10.61	132+84.94	RT	67374		
			116.2				SL72	132+58.51	132+83.65	LT/RT	72407		
			119.4				SL72	132+69.79	132+95.63	LT/RT	67373		
			52.5				SL72	135+51.42	136+03.89	LT	67722		
			38.4				SL72	135+56.76	135+95.14	LT	67366		
			64.6				SL72	136+59.70	137+24.32	RT	67360		
			43.5				SL72	136+75.35	137+18.85	RT	67359		
			85.1				SL72	140+57.18	141+42.23	RT	71748		
			54.5				SL72	140+80.93	141+35.39	RT	5762		
			76.5				SL72	142+94.47	143+70.99	LT	116019		
			52.6				SL72	143+06.05	143+58.67	LT	116018		
			119.0				SL72	149+27.23	150+46.23	RT	116030		
			92.1				SL72	149+41.08	150+33.21	RT	116031		
			68.8				SL72	149+60.18	150+28.94	LT	116025		
			43.9				SL72	149+71.34	150+15.20	LT	116024		
0711 11124	Thermoplastic, Standard, White, Solid, 18 For Diagonals And Chevrons	LF	1.4		482		SL72	14+66.65	14+67.75	LT	44471		
			5.5				SL72	14+81.17	14+85.44	LT	104379		
			9.8				SL72	14+98.15	15+05.73	LT	104380		
			12.6				SL72	15+16.24	15+26.00	LT	104381		
			10.9				SL72	15+37.77	15+46.21	LT	104382		
			9.6				SL72	15+58.99	15+66.45	LT	104383		
			8.4				SL72	15+80.21	15+86.68	LT	104384		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			7.0				SL72	16+01.43	16+06.84	LT	104385		
			5.6				SL72	16+22.64	16+26.98	LT	104386		
			3.9				SL72	45+29.17	45+31.99	LT	48902		
			4.0				SL72	45+29.22	45+31.99	LT	48901		
			4.4				SL72	45+48.96	45+52.04	LT	48903		
			4.1				SL72	45+49.08	45+52.04	LT	48904		
			5.1				SL72	45+68.35	45+71.86	LT	48906		
			4.1				SL72	45+68.93	45+71.86	LT	48907		
			5.7				SL72	45+87.54	45+91.43	LT	48908		
			4.1				SL72	45+88.50	45+91.43	LT	48909		
			3.2				SL72	46+08.90	46+10.92	LT	48910		
			2.5				SL72	46+09.05	46+10.92	LT	48911		
			0.5				SL72	46+30.23	46+30.64	LT	48913		
			0.6				SL72	46+30.27	46+30.64	LT	48912		
			7.7				SL72	53+30.14	53+35.49	LT	99751		
			7.2				SL72	53+30.43	53+35.49	LT	99750		
			7.7				SL72	53+49.73	53+55.15	LT	99753		
			7.3				SL72	53+50.15	53+55.15	LT	99752		
			7.7				SL72	53+69.32	53+74.81	LT	99755		
			7.3				SL72	53+69.88	53+74.81	LT	99754		
			7.7				SL72	53+88.90	53+94.46	LT	99757		
			7.2				SL72	53+89.66	53+94.46	LT	99756		
			7.7				SL72	54+08.47	54+14.10	LT	99759		
			7.1				SL72	54+09.45	54+14.10	LT	99758		
			7.9				SL72	54+27.62	54+33.41	LT	99761		
			6.7				SL72	54+29.04	54+33.41	LT	99760		
			7.9				SL72	54+46.98	54+52.96	LT	99763		
			6.4				SL72	54+48.98	54+52.96	LT	99762		
			7.2				SL72	54+67.61	54+72.81	LT	99765		
			6.5				SL72	54+68.52	54+72.81	LT	99764		
			6.5				SL72	54+88.19	54+92.78	LT	99645		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			6.6				SL72	54+88.27	54+92.78	LT	99646		
			6.6				SL72	55+07.29	55+11.90	LT	99704		
			6.1				SL72	55+07.73	55+11.90	LT	99705		
			6.2				SL72	55+27.65	55+32.11	LT	99703		
			5.7				SL72	55+28.25	55+32.11	LT	99702		
			4.6				SL72	55+49.08	55+52.53	LT	99721		
			4.0				SL72	55+50.02	55+52.53	LT	99720		
			1.7				SL72	55+72.58	55+73.96	LT	99644		
			1.1				SL72	55+73.31	55+73.96	LT	99643		
			6.9				SL72	56+75.19	56+80.59	LT	107275		
			9.6				SL72	56+92.38	56+99.82	LT	107276		
			11.6				SL72	57+10.29	57+19.21	LT	107277		
			9.4				SL72	57+31.51	57+38.65	LT	107278		
			7.8				SL72	57+52.25	57+58.15	LT	107279		
			6.6				SL72	57+72.80	57+77.72	LT	107280		
			5.3				SL72	57+93.38	57+97.28	LT	107281		
			4.1				SL72	58+13.97	58+16.93	LT	107282		
			2.8				SL72	58+34.75	58+36.84	LT	107283		
			2.6				SL72	136+70.57	136+72.84	RT	70814		
			2.8				SL72	136+70.57	136+72.03	RT	70815		
			7.4				SL72	136+80.27	136+86.62	RT	70812		
			13.3				SL72	136+80.27	136+87.09	RT	70813		
			12.2				SL72	136+89.97	137+00.40	RT	70810		
			10.5				SL72	136+89.97	136+95.33	RT	70811		
			16.9				SL72	136+99.66	137+14.19	RT	70816		
			7.6				SL72	136+99.66	137+03.58	RT	70817		
			0.5				SL72	138+75.94	138+76.32	RT	49767		
			0.5				SL72	138+75.94	138+76.29	RT	49768		
			1.2				SL72	138+96.04	138+96.88	RT	49763		
			1.3				SL72	138+96.04	138+96.95	RT	49764		
			1.6				SL72	139+16.14	139+17.30	RT	49761		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			2.0				SL72	139+16.14	139+17.53	RT	49762		
			2.0				SL72	139+36.25	139+37.64	RT	49759		
			2.0				SL72	139+36.25	139+37.66	RT	49760		
			2.1				SL72	139+56.25	139+57.75	RT	49757		
			2.2				SL72	139+56.25	139+57.79	RT	49758		
			2.3				SL72	139+76.25	139+77.87	RT	49755		
			2.3				SL72	139+76.25	139+77.92	RT	49756		
			2.5				SL72	139+96.25	139+98.00	RT	49753		
			2.5				SL72	139+96.25	139+98.05	RT	49754		
			2.7				SL72	140+16.25	140+18.14	RT	49751		
			2.7				SL72	140+16.25	140+18.18	RT	49752		
			3.0				SL72	142+08.67	142+10.81	LT	49962		
			3.0				SL72	142+08.73	142+10.81	LT/RT	49961		
			2.8				SL72	142+28.82	142+30.81	LT	49964		
			2.8				SL72	142+28.84	142+30.81	LT/RT	49963		
			2.6				SL72	142+48.96	142+50.81	LT/RT	49965		
			2.6				SL72	142+48.96	142+50.81	LT	49966		
			2.4				SL72	142+69.10	142+70.81	LT	49968		
			2.4				SL72	142+69.12	142+70.81	LT	49967		
			2.2				SL72	142+89.25	142+90.81	LT	49970		
			2.2				SL72	142+89.28	142+90.81	LT	49969		
			2.0				SL72	143+09.39	143+10.81	LT	49972		
			2.0				SL72	143+09.42	143+10.81	LT	49971		
			1.6				SL72	143+29.77	143+30.95	LT	49974		
			1.7				SL72	143+29.79	143+30.95	LT	49973		
			0.9				SL72	143+50.46	143+51.09	LT	49976		
			0.9				SL72	143+50.47	143+51.09	LT	49975		
0711 11125	Thermoplastic, Standard, White, Solid, 24 For Stop Line And Crosswalk	LF	59.6		1495		SL72	16+23.59	16+25.95	LT/RT	2532		
			47.0				SL72	17+71.08	17+71.17	LT	16922		
			28.1				SL72	19+09.71	19+37.81	LT	4765		
			33.5				SL72	19+12.44	19+12.96	LT/RT	4354		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			47.0				SL72	21+13.64	21+13.65	LT/RT	4385		
			43.3				SL72	33+48.81	33+49.26	LT/RT	4529		
			24.1				SL72	34+13.61	34+37.71	RT	62581		
			47.0				SL72	34+81.94	34+82.27	LT/RT	62444		
			21.0				SL72	38+30.40	38+51.44	LT	123736		
			13.8				SL72	41+83.59	41+97.34	RT	4892		
			28.0				SL72	42+16.27	42+44.26	LT	4897		
			54.9				SL72	51+94.41	51+94.41	LT/RT	4577		
			35.9				SL72	52+14.87	52+48.41	LT	4576		
			65.6				SL72	53+26.00	53+26.47	LT	60921		
			13.0				SL72	58+30.42	58+43.43	RT	5386		
			11.1				SL72	69+98.39	70+09.52	LT	5427		
			12.3				SL72	71+62.97	71+75.26	RT	5523		
			12.2				SL72	72+96.27	73+08.50	LT	5424		
			12.9				SL72	73+33.84	73+46.76	RT	5422		
			33.0				SL72	74+02.73	74+02.75	RT	96144		
			33.0				SL72	74+26.73	74+26.75	RT	96143		
			11.6				SL72	75+61.15	75+72.77	LT	59813		
			13.5				SL72	75+93.38	76+06.90	RT	5421		
			44.0				SL72	77+86.15	77+86.61	RT	4407		
			24.3				SL72	78+35.46	78+59.78	LT	4412		
			25.4				SL72	78+46.46	78+71.82	RT	38630		
			44.0				SL72	79+09.76	79+09.83	LT/RT	59845		
			43.9				SL72	82+05.54	82+05.61	LT/RT	96362		
			43.9				SL72	82+29.54	82+29.61	LT/RT	96361		
			18.5				SL72	85+24.97	85+43.45	RT	5586		
			13.3				SL72	88+70.75	88+84.03	LT	59830		
			33.0				SL72	94+28.94	94+28.94	RT	65446		
			33.0				SL72	95+85.46	95+85.46	LT	65447		
			13.7				SL72	96+59.29	96+72.97	LT	5615		
			13.2				SL72	99+43.16	99+56.35	LT	59841		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			12.9				SL72	102+26.61	102+39.54	LT	59844		
			55.0				SL72	104+60.04	104+60.18	RT	4593		
			39.7				SL72	105+00.04	105+39.73	LT	71481		
			33.5				SL72	105+36.41	105+69.93	RT	62356		
			55.0				SL72	106+17.61	106+17.80	LT/RT	4600		
			15.4				SL72	108+92.64	109+08.03	RT	59850		
			13.8				SL72	123+65.74	123+79.59	LT	60490		
			26.0				SL72	124+74.75	125+00.80	RT	97852		
			44.1				SL72	131+60.93	131+60.99	RT	67369		
			26.0				SL72	132+04.89	132+30.88	LT	62330		
			39.5				SL72	132+32.03	132+71.55	RT	67376		
			45.0				SL72	132+88.83	132+88.83	LT/RT	67381		
			13.6				SL72	140+99.08	141+12.69	LT	99922		
			23.5				SL72	143+08.37	143+31.87	LT	116020		
0711 11141	Thermoplastic, Standard, White, 2-4 Dotted Guideline/ 6-10 Gap Extension, 6"	GM	0.0161		0.244		SL72	14+26.10	15+11.02	LT	44454		
			0.0199				SL72	52+08.81	53+10.23	LT	105692		
			0.0196				SL72	52+09.58	53+10.19	LT	105691		
			0.0183				SL72	52+11.50	52+68.25	LT	98922		
			0.0182				SL72	52+13.20	53+09.98	RT	105695		
			0.0179				SL72	52+14.03	53+09.94	RT	105696		
			0.0248				SL72	52+37.66	53+09.01	LT/RT	21243		
			0.0161				SL72	56+25.13	57+06.85	LT	42096		
			0.0219				SL72	104+78.41	105+57.69	LT/RT	99298		
			0.0228				SL72	105+20.30	105+97.94	RT	101271		
			0.0161				SL72	134+60.27	135+45.27	RT	48846		
			0.0161				SL72	137+18.56	138+03.56	LT	47847		
			0.0161				SL72	137+76.52	138+61.53	RT	50210		
0711 11160	Thermoplastic, Standard, White, Message Or Symbol	EA	1		10		SL72	13+90.93	13+90.93	RT	104318		
			1				SL72	14+79.92	14+79.92	RT	36099		
			1				SL72	15+70.02	15+70.02	RT	35903		
			1				SL72	74+10.79	74+10.79	RT	95926		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				SL72	74+10.91	74+10.91	RT	95999		
			1				SL72	74+11.02	74+11.02	RT	96071		
			1				SL72	82+21.55	82+21.55	LT	105815		
			1				SL72	82+21.57	82+21.57	LT	96145		
			1				SL72	82+21.59	82+21.59	LT	96217		
			1				SL72	82+21.60	82+21.60	LT	96289		
0711 11170	Thermoplastic, Standard, White, Arrow	EA	1		160		SL72	11+17.89	11+17.89	LT	96729		
			1				SL72	11+19.54	11+19.54	LT	96797		
			1				SL72	11+99.96	11+99.96	LT	96771		
			1				SL72	12+00.84	12+00.84	LT	96784		
			1				SL72	12+81.96	12+81.96	LT	96744		
			1				SL72	12+82.84	12+82.84	LT	96757		
			1				SL72	13+33.26	13+33.26	LT	44710		
			1				SL72	14+11.49	14+11.49	LT	44696		
			1				SL72	14+15.91	14+15.91	RT	36085		
			1				SL72	15+00.69	15+00.69	RT	98709		
			1				SL72	15+04.99	15+04.99	RT	36139		
			1				SL72	15+93.30	15+93.30	LT	98696		
			1				SL72	15+95.07	15+95.07	RT	36072		
			1				SL72	18+01.80	18+01.80	LT	17612		
			1				SL72	18+61.05	18+61.05	LT	105024		
			1				SL72	21+44.36	21+44.36	LT	6468		
			1				SL72	22+03.60	22+03.60	LT	6622		
			1				SL72	23+53.71	23+53.71	LT	6733		
			1				SL72	23+82.16	23+82.16	LT	6746		
			1				SL72	26+57.00	26+57.00	LT	6816		
			1				SL72	26+85.46	26+85.46	LT	6829		
			1				SL72	29+60.34	29+60.34	LT	6843		
			1				SL72	29+88.81	29+88.81	LT	6856		
			1				SL72	31+89.71	31+89.71	LT	6699		
			1				SL72	32+54.33	32+54.33	LT	6715		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				SL72	33+18.95	33+18.95	LT	6686		
			1				SL72	35+12.45	35+12.45	LT	20772		
			1				SL72	35+72.14	35+72.14	LT	20759		
			1				SL72	37+21.97	37+21.97	LT	20798		
			1				SL72	37+50.44	37+50.44	LT	20785		
			1				SL72	38+94.56	38+94.56	LT	20992		
			1				SL72	39+23.03	39+23.03	LT	20979		
			1				SL72	40+69.10	40+69.10	LT	20961		
			1				SL72	40+97.57	40+97.57	LT	20948		
			1				SL72	43+20.63	43+20.63	LT	16057		
			1				SL72	45+41.94	45+41.94	LT	21008		
			1				SL72	46+04.82	46+04.82	LT	107399		
			1				SL72	47+72.53	47+72.53	LT	19572		
			1				SL72	47+72.60	47+72.60	LT	19559		
			1				SL72	48+70.21	48+70.21	LT	105665		
			1				SL72	48+70.24	48+70.24	LT	105652		
			1				SL72	49+68.11	49+68.11	LT	105626		
			1				SL72	49+68.20	49+68.20	LT	105639		
			1				SL72	50+66.09	50+66.09	LT	105535		
			1				SL72	50+66.35	50+66.35	LT	105548		
			1				SL72	51+63.95	51+63.95	LT	19546		
			1				SL72	51+64.17	51+64.17	LT	19533		
			1				SL72	53+55.22	53+55.22	LT	37432		
			1				SL72	53+56.74	53+56.74	LT	99737		
			1				SL72	54+38.54	54+38.54	LT	99766		
			1				SL72	54+40.38	54+40.38	LT	60927		
			1				SL72	55+20.61	55+20.61	LT	99647		
			1				SL72	55+25.71	55+25.71	LT	60940		
			1				SL72	56+11.02	56+11.02	LT	37447		
			1				SL72	57+63.20	57+63.20	RT	77968		
			1				SL72	57+63.39	57+63.39	RT	78107		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				SL72	57+63.58	57+63.58	RT	78245		
			1				SL72	70+72.10	70+72.10	LT	83376		
			1				SL72	70+72.10	70+72.10	LT	83245		
			1				SL72	70+72.10	70+72.10	LT	83114		
			1				SL72	71+00.37	71+00.37	RT	78776		
			1				SL72	71+00.49	71+00.49	RT	78909		
			1				SL72	71+00.60	71+00.60	RT	79040		
			1				SL72	75+26.80	75+26.80	RT	110034		
			1				SL72	76+41.35	76+41.35	RT	110048		
			1				SL72	76+42.12	76+42.12	LT	82982		
			1				SL72	76+42.12	76+42.12	LT	82851		
			1				SL72	76+42.12	76+42.12	LT	82720		
			1				SL72	77+55.89	77+55.89	RT	110159		
			1				SL72	78+53.07	78+53.07	RT	105802		
			1				SL72	79+40.50	79+40.50	LT	110304		
			1				SL72	80+27.62	80+27.62	LT	110200		
			1				SL72	81+14.76	81+14.76	LT	110187		
			1				SL72	82+01.91	82+01.91	LT	110174		
			1				SL72	84+47.59	84+47.59	RT	79564		
			1				SL72	84+47.71	84+47.71	RT	79695		
			1				SL72	84+47.82	84+47.82	RT	79826		
			1				SL72	89+58.89	89+58.89	LT	80221		
			1				SL72	89+58.89	89+58.89	LT	80090		
			1				SL72	89+58.89	89+58.89	LT	79959		
			1				SL72	90+95.84	90+95.84	RT	83771		
			1				SL72	90+95.84	90+95.84	RT	83640		
			1				SL72	90+95.84	90+95.84	RT	83509		
			1				SL72	98+91.77	98+91.77	RT	80354		
			1				SL72	98+91.77	98+91.77	RT	80485		
			1				SL72	98+91.77	98+91.77	RT	80616		
			1				SL72	101+57.68	101+57.68	RT	99320		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				SL72	101+58.10	101+58.10	RT	99307		
			1				SL72	102+48.29	102+48.29	RT	99333		
			1				SL72	102+48.70	102+48.70	RT	99616		
			1				SL72	103+03.02	103+03.02	LT	82585		
			1				SL72	103+03.08	103+03.08	LT	82454		
			1				SL72	103+03.15	103+03.15	LT	82323		
			1				SL72	103+38.87	103+38.87	RT	99590		
			1				SL72	103+39.29	103+39.29	RT	99603		
			1				SL72	104+29.38	104+29.38	RT	99346		
			1				SL72	104+29.80	104+29.80	RT	99629		
			1				SL72	105+34.91	105+34.91	LT	62469		
			1				SL72	106+48.42	106+48.42	RT	110386		
			1				SL72	106+48.44	106+48.44	RT	110373		
			1				SL72	107+42.30	107+42.30	RT	123525		
			1				SL72	107+42.33	107+42.33	RT	123512		
			1				SL72	108+24.74	108+24.74	RT	81013		
			1				SL72	108+24.91	108+24.91	RT	80882		
			1				SL72	108+25.08	108+25.08	RT	80751		
			1				SL72	108+36.19	108+36.19	RT	123551		
			1				SL72	108+36.21	108+36.21	RT	123538		
			1				SL72	109+30.08	109+30.08	RT	123577		
			1				SL72	109+30.10	109+30.10	RT	123564		
			1				SL72	110+23.97	110+23.97	RT	110347		
			1				SL72	110+23.99	110+23.99	RT	110360		
			1				SL72	118+82.27	118+82.27	LT	82192		
			1				SL72	118+82.27	118+82.27	LT	82061		
			1				SL72	118+82.27	118+82.27	LT	81930		
			1				SL72	123+81.68	123+81.68	RT	81144		
			1				SL72	123+81.68	123+81.68	RT	81275		
			1				SL72	123+81.68	123+81.68	RT	81406		
			1				SL72	124+44.70	124+44.70	LT	81799		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				SL72	124+44.70	124+44.70	LT	81668		
			1				SL72	124+44.70	124+44.70	LT	81537		
			1				SL72	128+43.05	128+43.05	RT	110845		
			1				SL72	129+38.81	129+38.81	RT	110858		
			1				SL72	130+34.57	130+34.57	RT	110871		
			1				SL72	131+30.33	131+30.33	RT	110832		
			1				SL72	132+38.43	132+38.43	RT	73430		
			1				SL72	132+50.98	132+50.98	RT	73450		
			1				SL72	132+62.53	132+62.53	RT	73459		
			1				SL72	133+19.50	133+19.50	RT	70440		
			1				SL72	134+24.39	134+24.39	RT	70481		
			1				SL72	135+29.28	135+29.28	RT	70468		
			1				SL72	135+60.27	135+60.27	RT	67665		
			1				SL72	136+20.49	136+20.49	RT	67652		
			1				SL72	136+27.65	136+27.65	RT	83907		
			1				SL72	136+27.65	136+27.65	RT	84038		
			1				SL72	136+27.65	136+27.65	RT	84169		
			1				SL72	136+34.16	136+34.16	RT	70455		
			1				SL72	136+42.55	136+42.55	LT	47887		
			1				SL72	137+03.56	137+03.56	LT	47874		
			1				SL72	138+76.53	138+76.53	RT	67695		
			1				SL72	139+26.47	139+26.47	RT	49895		
			1				SL72	139+47.17	139+47.17	RT	67709		
			1				SL72	140+17.81	140+17.81	RT	67682		
			1				SL72	140+23.61	140+23.61	RT	49908		
			1				SL72	142+02.82	142+02.82	RT	49948		
			1				SL72	142+56.08	142+56.08	RT	107014		
			1				SL72	143+09.34	143+09.34	RT	49935		
			1				SL72	144+05.39	144+05.39	LT	86927		
			1				SL72	144+05.41	144+05.41	LT	86796		
			1				SL72	144+05.42	144+05.42	LT	86665		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				SL72	147+50.16	147+50.16	RT	50102		
			1				SL72	148+23.75	148+23.75	RT	50130		
			1				SL72	148+86.68	148+86.68	RT	84300		
			1				SL72	148+86.68	148+86.68	RT	84431		
			1				SL72	148+86.68	148+86.68	RT	84562		
			1				SL72	148+97.35	148+97.35	RT	50115		
			1				SL72	150+60.92	150+60.92	LT	87320		
			1				SL72	150+60.94	150+60.94	LT	87189		
			1				SL72	150+60.95	150+60.95	LT	87058		
			1				SL72	150+77.54	150+77.54	RT	50160		
			1				SL72	151+82.19	151+82.19	RT	50173		
0711 11224	Thermoplastic, Standard, Yellow, Solid, 18 For Diagonal Or Chevrons	LF	5.4		376		SL72	13+28.18	13+31.59	LT/RT	104369		
			6.6				SL72	13+28.26	13+33.42	LT	104359		
			8.9				SL72	13+54.89	13+60.45	LT/RT	104370		
			12.3				SL72	13+56.80	13+66.42	LT	104360		
			11.7				SL72	13+81.60	13+88.97	LT/RT	104371		
			18.0				SL72	13+85.34	13+99.40	LT	104361		
			9.7				SL72	14+08.30	14+14.42	LT/RT	104372		
			19.7				SL72	14+16.97	14+32.41	LT	104362		
			4.2				SL72	14+35.01	14+37.64	LT	104373		
			15.2				SL72	14+53.52	14+65.41	LT	104363		
			11.7				SL72	14+89.26	14+98.40	LT	104364		
			8.5				SL72	15+24.76	15+31.41	LT	104365		
			5.7				SL72	15+59.92	15+64.40	LT	104366		
			2.5				SL72	15+95.47	15+97.40	LT	104367		
			7.0				SL72	16+09.23	16+14.15	LT	43732		
			6.2				SL72	16+19.46	16+23.82	LT	104358		
			1.8				SL72	19+30.23	19+30.43	LT	98741		
			14.1				SL72	19+37.66	19+39.26	LT	98742		
			10.1				SL72	19+46.98	19+48.14	LT	98743		
			18.8				SL72	30+18.45	30+31.77	LT	15291		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			18.8				SL72	30+28.41	30+41.73	LT	6682		
			19.0				SL72	30+38.37	30+51.86	LT	6681		
			19.2				SL72	30+48.33	30+61.93	LT	6680		
			19.3				SL72	30+58.29	30+71.99	LT	6672		
			20.2				SL72	30+68.25	30+82.56	LT/RT	6671		
			14.3				SL72	30+82.01	30+92.14	LT	6670		
			11.8				SL72	30+92.05	31+00.41	LT	6675		
			9.3				SL72	31+02.08	31+08.69	LT	6676		
			6.8				SL72	31+12.12	31+16.96	LT	6677		
			4.3				SL72	31+22.16	31+25.24	LT	6678		
			1.9				SL72	31+32.19	31+33.51	LT	6679		
			6.4				SL72	105+30.60	105+35.14	RT	105902		
			7.6				SL72	105+30.68	105+36.03	RT	105903		
			5.2				SL72	132+27.76	132+31.56	RT	67383		
			5.1				SL72	132+27.91	132+31.65	RT	67382		
			4.0				SL72	151+89.61	151+92.39	RT	111995		
			5.0				SL72	152+19.33	152+22.80	RT	111996		
0711 11241	Thermoplastic, Standard, Yellow, 2-4 Dotted Guide Line /6-10 Dotted Extension Line, 6"	GM	0.0119		0.374		SL72	16+47.02	16+91.89	LT/RT	105020		
			0.0069				SL72	16+91.89	17+03.24	RT	105019		
			0.0155				SL72	33+67.73	34+14.06	LT/RT	98829		
			0.0153				SL72	34+09.56	34+61.72	LT	98892		
			0.0033				SL72	34+13.84	34+14.06	RT	98826		
			0.0270				SL72	41+47.52	42+90.32	RT	15328		
			0.0270				SL72	41+47.54	42+90.25	LT	31951		
			0.0109				SL72	44+54.05	45+11.37	RT	15298		
			0.0146				SL72	52+14.53	52+54.92	LT	126804		
			0.0161				SL72	78+12.16	78+59.59	LT/RT	105788		
			0.0134				SL72	78+14.32	78+47.56	LT/RT	105787		
			0.0022				SL72	78+47.42	78+47.47	RT	105782		
			0.0148				SL72	78+47.45	78+91.56	RT	101269		
			0.0034				SL72	78+59.40	78+59.46	LT	105783		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0122				SL72	78+59.47	78+90.09	LT/RT	105784		
			0.0197				SL72	104+78.40	105+35.01	LT/RT	99301		
			0.0021				SL72	105+35.07	105+35.14	RT	99300		
			0.0202				SL72	105+39.71	105+98.11	LT/RT	101272		
			0.0158				SL72	131+79.37	132+31.42	LT/RT	128046		
			0.0166				SL72	131+79.38	132+31.13	LT/RT	106643		
			0.0156				SL72	132+25.82	132+69.48	RT	100831		
			0.0022				SL72	132+30.88	132+31.05	LT	106807		
			0.0023				SL72	132+31.21	132+31.56	RT	106642		
			0.0148				SL72	132+31.47	132+69.61	LT/RT	128045		
			0.0128				SL72	140+54.35	141+22.07	LT	47839		
			0.0126				SL72	141+05.65	141+72.17	RT	47840		
			0.0225				SL72	149+28.01	150+46.87	RT	47822		
			0.0225				SL72	149+28.03	150+46.88	LT	47823		
0711 14125	Thermoplastic, Preformed, White, Solid, 24 For Crosswalk	LF	11.0		3880		SL72	16+31.53	16+42.54	RT	71345		
			11.0				SL72	16+31.61	16+42.61	RT	71344		
			11.0				SL72	16+31.67	16+42.67	RT	71343		
			11.0				SL72	16+31.73	16+42.73	RT	71342		
			11.0				SL72	16+31.79	16+42.79	RT	71341		
			11.0				SL72	16+31.84	16+42.85	RT	71340		
			11.0				SL72	16+31.90	16+42.91	RT	71339		
			11.0				SL72	16+31.96	16+42.97	RT	71307		
			11.0				SL72	16+32.03	16+43.03	LT	71337		
			11.0				SL72	16+32.09	16+43.09	LT	71334		
			11.0				SL72	16+32.16	16+43.16	LT	71333		
			11.0				SL72	16+32.22	16+43.22	LT	71332		
			11.0				SL72	16+32.29	16+43.28	LT	71331		
			11.0				SL72	16+32.32	16+43.32	LT	71330		
			11.0				SL72	16+32.41	16+43.41	LT	71326		
			11.0				SL72	16+32.51	16+43.50	LT	71328		
			11.0				SL72	16+32.60	16+43.60	LT	71329		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			11.6				SL72	16+78.01	16+81.71	RT	5289		
			11.6				SL72	16+84.32	16+88.01	RT	5288		
			11.6				SL72	16+90.63	16+94.32	RT	5287		
			11.6				SL72	16+96.93	17+00.63	RT	5286		
			11.6				SL72	17+03.24	17+06.94	RT	5285		
			11.6				SL72	17+09.55	17+13.24	RT	5284		
			11.6				SL72	17+15.86	17+19.55	RT	5281		
			11.6				SL72	17+22.16	17+25.86	RT	5282		
			11.6				SL72	17+28.47	17+32.16	RT	5283		
			11.0				SL72	17+54.33	17+65.33	RT	71315		
			11.0				SL72	17+54.37	17+65.37	RT	71314		
			11.0				SL72	17+54.41	17+65.41	RT	71313		
			11.0				SL72	17+54.46	17+65.46	RT	71312		
			11.0				SL72	17+54.50	17+65.50	RT	71311		
			11.0				SL72	17+54.54	17+65.54	RT	71316		
			11.0				SL72	17+54.58	17+65.58	LT	71317		
			11.0				SL72	17+54.63	17+65.63	LT	71325		
			11.0				SL72	17+54.69	17+65.69	LT	64802		
			11.0				SL72	17+54.73	17+65.73	LT	71318		
			11.0				SL72	17+54.77	17+65.77	LT	71319		
			11.0				SL72	17+54.81	17+65.81	LT	71320		
			11.0				SL72	17+54.85	17+65.85	LT	71321		
			11.0				SL72	17+54.90	17+65.90	LT	71322		
			11.0				SL72	17+54.94	17+65.94	LT	71323		
			6.1				SL72	18+97.26	19+01.11	LT	5299		
			10.9				SL72	19+01.98	19+08.82	LT	5298		
			14.1				SL72	19+07.63	19+16.53	LT	5297		
			14.1				SL72	19+15.33	19+24.24	LT	5296		
			14.1				SL72	19+23.04	19+31.95	LT	5295		
			14.1				SL72	19+30.75	19+39.65	LT	5294		
			14.1				SL72	19+38.46	19+47.36	LT	5293		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			14.1				SL72	19+46.17	19+55.07	LT	5292		
			14.1				SL72	19+53.87	19+62.78	LT	5291		
			14.1				SL72	19+61.58	19+70.49	LT	5290		
			14.1				SL72	19+69.29	19+78.19	LT	5303		
			14.1				SL72	19+77.00	19+85.90	LT	5304		
			11.0				SL72	33+53.36	33+64.36	LT	71362		
			11.0				SL72	33+53.50	33+64.50	LT	71361		
			11.0				SL72	33+53.64	33+64.65	LT	71360		
			11.0				SL72	33+53.78	33+64.79	LT	71359		
			11.0				SL72	33+53.93	33+64.93	LT	71358		
			11.0				SL72	33+54.07	33+65.07	LT	71357		
			11.0				SL72	33+54.21	33+65.22	LT	71356		
			11.0				SL72	33+54.32	33+65.32	LT	71355		
			11.0				SL72	33+54.45	33+65.45	LT	71354		
			11.0				SL72	33+54.58	33+65.58	LT	71352		
			11.0				SL72	33+54.72	33+65.72	RT	71351		
			11.0				SL72	33+54.86	33+65.87	RT	71346		
			11.0				SL72	33+55.00	33+66.01	RT	71347		
			11.0				SL72	33+55.15	33+66.15	RT	71348		
			11.0				SL72	33+55.29	33+66.29	RT	71349		
			10.9				SL72	33+55.55	33+66.44	RT	71350		
			3.7				SL72	33+80.71	33+80.71	LT	63186		
			10.5				SL72	33+86.70	33+86.71	LT	63185		
			11.0				SL72	33+91.03	33+91.07	RT	62603		
			11.0				SL72	33+92.70	33+92.71	LT	63184		
			11.0				SL72	33+95.46	33+95.50	RT	62602		
			11.0				SL72	33+98.70	33+98.71	LT	63174		
			11.0				SL72	34+01.46	34+01.50	RT	62601		
			11.0				SL72	34+04.70	34+04.71	LT	63175		
			11.0				SL72	34+07.46	34+07.50	RT	62600		
			11.0				SL72	34+10.70	34+10.71	LT	63176		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			11.0				SL72	34+13.46	34+13.50	RT	62599		
			11.0				SL72	34+16.70	34+16.71	LT	63177		
			11.0				SL72	34+19.46	34+19.50	RT	62598		
			11.0				SL72	34+22.70	34+22.71	LT	63178		
			11.0				SL72	34+25.46	34+25.50	RT	62595		
			11.0				SL72	34+28.70	34+28.71	LT	63179		
			11.0				SL72	34+31.46	34+31.49	RT	62596		
			11.0				SL72	34+34.70	34+34.71	LT	63180		
			11.0				SL72	34+37.46	34+37.49	RT	62597		
			11.0				SL72	34+40.70	34+40.71	LT	63181		
			6.5				SL72	34+46.71	34+46.71	LT	63182		
			3.4				SL72	34+52.71	34+52.71	LT	63183		
			11.0				SL72	34+65.21	34+76.21	RT	71364		
			11.0				SL72	34+65.25	34+76.25	RT	71363		
			11.0				SL72	34+65.29	34+76.29	RT	63199		
			11.0				SL72	34+65.33	34+76.33	RT	71365		
			11.0				SL72	34+65.36	34+76.36	RT	71366		
			11.0				SL72	34+65.40	34+76.40	RT	71367		
			11.0				SL72	34+65.44	34+76.44	RT	71368		
			11.0				SL72	34+65.49	34+76.49	LT	71378		
			11.0				SL72	34+65.54	34+76.54	LT	71376		
			11.0				SL72	34+65.58	34+76.58	LT	71375		
			11.0				SL72	34+65.62	34+76.62	LT	71370		
			11.0				SL72	34+65.66	34+76.66	LT	71371		
			11.0				SL72	34+65.70	34+76.69	LT	71372		
			11.0				SL72	34+65.73	34+76.73	LT	71373		
			11.0				SL72	34+65.77	34+76.77	LT	71374		
			11.0				SL72	51+96.80	52+07.30	LT	71397		
			11.0				SL72	51+97.14	52+07.67	LT	71396		
			11.0				SL72	51+97.47	52+08.05	LT	71395		
			11.0				SL72	51+97.81	52+08.42	LT	71394		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			11.0				SL72	51+98.15	52+08.80	LT	71393		
			11.0				SL72	51+98.49	52+09.18	LT	71392		
			11.0				SL72	51+98.84	52+09.57	LT	71391		
			11.0				SL72	51+99.18	52+09.96	LT	71390		
			11.0				SL72	51+99.54	52+10.35	LT	71389		
			11.0				SL72	51+99.89	52+10.74	LT	71388		
			11.0				SL72	52+00.24	52+11.14	LT	71387		
			11.0				SL72	52+00.60	52+11.54	LT	71386		
			11.0				SL72	52+00.96	52+11.94	LT	71385		
			11.0				SL72	52+01.33	52+12.35	RT	71384		
			11.0				SL72	52+01.70	52+12.76	RT	71383		
			11.0				SL72	52+02.06	52+13.17	RT	5366		
			11.0				SL72	52+02.44	52+13.59	RT	71379		
			11.0				SL72	52+02.81	52+14.00	RT	71380		
			11.0				SL72	52+03.19	52+14.43	RT	71381		
			11.0				SL72	52+03.57	52+14.85	RT	71382		
			11.0				SL72	52+15.10	52+15.88	LT	5331		
			11.0				SL72	52+20.74	52+21.49	LT	5330		
			11.0				SL72	52+26.39	52+27.10	LT	5329		
			11.0				SL72	52+32.05	52+32.71	LT	5332		
			11.0				SL72	52+37.70	52+38.33	LT	5333		
			11.0				SL72	52+42.89	52+43.48	LT	71420		
			11.0				SL72	52+48.08	52+48.63	LT	71421		
			11.0				SL72	52+54.64	52+55.14	LT	71422		
			11.0				SL72	52+61.25	52+61.71	LT	71423		
			11.0				SL72	52+67.87	52+68.28	LT	71424		
			11.0				SL72	52+74.49	52+74.85	LT	71425		
			11.0				SL72	52+81.11	52+81.42	LT	71426		
			11.0				SL72	52+87.74	52+88.00	LT	71427		
			11.0				SL72	52+94.36	52+94.58	LT	71428		
			8.3				SL72	53+00.99	53+01.12	LT	71429		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			11.0				SL72	53+09.90	53+21.18	RT	71401		
			11.0				SL72	53+09.92	53+21.16	RT	71400		
			11.0				SL72	53+09.94	53+21.14	RT	71399		
			11.0				SL72	53+09.96	53+21.12	RT	71398		
			11.0				SL72	53+09.98	53+21.10	RT	60966		
			11.0				SL72	53+10.01	53+21.07	RT	71402		
			11.0				SL72	53+10.03	53+21.05	RT	71403		
			11.0				SL72	53+10.07	53+21.01	LT	71405		
			11.0				SL72	53+10.09	53+20.99	LT	71406		
			11.0				SL72	53+10.12	53+20.97	LT	71407		
			11.0				SL72	53+10.14	53+20.94	LT	71408		
			11.0				SL72	53+10.16	53+20.92	LT	71409		
			11.0				SL72	53+10.18	53+20.90	LT	71410		
			11.0				SL72	53+10.20	53+20.88	LT	71411		
			11.0				SL72	53+10.22	53+20.86	LT	71412		
			11.0				SL72	53+10.24	53+20.84	LT	71413		
			11.0				SL72	53+10.26	53+20.82	LT	71414		
			11.0				SL72	53+10.27	53+20.81	LT	71415		
			11.0				SL72	53+10.29	53+20.79	LT	71416		
			11.0				SL72	53+10.31	53+20.77	LT	71417		
			11.0				SL72	78+01.12	78+12.12	LT	71431		
			11.0				SL72	78+01.12	78+12.12	LT	71430		
			11.0				SL72	78+01.12	78+12.12	LT	6217		
			11.0				SL72	78+01.12	78+12.12	LT	71432		
			11.0				SL72	78+01.12	78+12.12	LT	71433		
			11.0				SL72	78+01.12	78+12.12	LT	71434		
			11.0				SL72	78+01.12	78+12.12	LT	71435		
			11.0				SL72	78+01.15	78+12.15	LT	71446		
			11.0				SL72	78+01.16	78+12.16	RT	71439		
			11.0				SL72	78+01.16	78+12.16	RT	71438		
			11.0				SL72	78+01.16	78+12.16	RT	71437		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			11.0				SL72	78+01.16	78+12.16	RT	71440		
			11.0				SL72	78+01.16	78+12.16	RT	71441		
			11.0				SL72	78+01.16	78+12.16	RT	71442		
			11.0				SL72	78+01.16	78+12.16	RT	71443		
			11.0				SL72	78+01.16	78+12.16	RT	71444		
			11.0				SL72	78+01.16	78+12.16	RT	71445		
			11.0				SL72	78+35.41	78+35.42	RT	5444		
			11.0				SL72	78+35.46	78+35.47	LT	5501		
			11.0				SL72	78+41.41	78+41.42	RT	5443		
			11.0				SL72	78+41.46	78+41.47	LT	5500		
			11.0				SL72	78+47.41	78+47.42	RT	5442		
			11.0				SL72	78+47.46	78+47.47	LT	5499		
			11.0				SL72	78+53.41	78+53.42	RT	5441		
			11.0				SL72	78+53.46	78+53.47	LT	5502		
			11.0				SL72	78+59.41	78+59.42	RT	5438		
			11.0				SL72	78+59.46	78+59.47	LT	5503		
			11.0				SL72	78+65.41	78+65.42	RT	5439		
			11.0				SL72	78+65.46	78+65.47	LT	5504		
			11.0				SL72	78+71.41	78+71.42	RT	5440		
			11.0				SL72	78+71.46	78+71.47	LT	5505		
			11.0				SL72	78+91.51	79+02.53	RT	71448		
			11.0				SL72	78+91.52	79+02.52	RT	71447		
			11.0				SL72	78+91.53	79+02.53	RT	6201		
			11.0				SL72	78+91.54	79+02.54	RT	71449		
			11.0				SL72	78+91.55	79+02.55	RT	71450		
			11.0				SL72	78+91.56	79+02.56	RT	71451		
			11.0				SL72	78+91.57	79+02.57	RT	71452		
			11.0				SL72	78+91.58	79+02.58	RT	71456		
			11.0				SL72	78+91.59	79+02.59	RT	71454		
			11.0				SL72	78+91.59	79+02.60	LT	71457		
			11.0				SL72	78+91.60	79+02.61	LT	71458		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			11.0				SL72	78+91.61	79+02.61	LT	71459		
			11.0				SL72	78+91.62	79+02.62	LT	71460		
			11.0				SL72	78+91.63	79+02.63	LT	71461		
			11.0				SL72	78+91.64	79+02.64	LT	71462		
			11.0				SL72	78+91.65	79+02.65	LT	71463		
			11.0				SL72	78+91.66	79+02.66	LT	71464		
			11.4				SL72	94+70.47	94+81.89	RT	71470		
			11.4				SL72	94+72.01	94+83.43	RT	71469		
			11.4				SL72	94+73.55	94+84.97	RT	71468		
			11.4				SL72	94+75.08	94+86.50	RT	71467		
			11.4				SL72	94+76.62	94+88.04	RT	67339		
			11.4				SL72	94+78.16	94+89.58	RT	71465		
			11.4				SL72	94+79.69	94+91.11	RT	71466		
			13.3				SL72	95+09.58	95+22.90	LT	71472		
			13.3				SL72	95+13.34	95+26.66	LT	71471		
			13.3				SL72	95+17.10	95+30.42	LT	67342		
			13.3				SL72	95+20.86	95+34.18	LT	71473		
			13.3				SL72	95+24.62	95+37.94	LT	71474		
			13.3				SL72	95+28.37	95+41.70	LT	71475		
			13.3				SL72	95+32.13	95+45.46	LT	71476		
			11.0				SL72	104+67.23	104+78.23	RT	71688		
			11.0				SL72	104+67.24	104+78.24	RT	71687		
			11.0				SL72	104+67.26	104+78.26	RT	71686		
			11.0				SL72	104+67.31	104+78.31	RT	71682		
			11.0				SL72	104+67.33	104+78.33	RT	71681		
			11.0				SL72	104+67.33	104+78.33	LT	71675		
			11.0				SL72	104+67.34	104+78.35	LT	71674		
			11.0				SL72	104+67.36	104+78.36	LT	71673		
			11.0				SL72	104+67.37	104+78.37	RT	71678		
			11.0				SL72	104+67.38	104+78.38	LT	71672		
			11.0				SL72	104+67.38	104+78.38	RT	71698		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			11.0				SL72	104+67.39	104+78.39	RT	71679		
			11.0				SL72	104+67.40	104+78.40	LT	71671		
			11.0				SL72	104+67.41	104+78.41	RT	71680		
			10.8				SL72	104+67.46	104+78.30	RT	71683		
			11.0				SL72	104+67.47	104+78.47	LT	71676		
			10.8				SL72	104+67.48	104+78.28	RT	71684		
			11.0				SL72	104+67.49	104+78.49	LT	71677		
			10.8				SL72	104+67.50	104+78.27	RT	71685		
			7.2				SL72	104+93.73	104+93.75	LT	71489		
			11.0				SL72	104+99.73	104+99.75	LT	71488		
			9.0				SL72	105+00.13	105+00.19	RT	6166		
			11.0				SL72	105+05.73	105+05.75	LT	71487		
			11.0				SL72	105+06.13	105+06.20	RT	6165		
			11.0				SL72	105+11.73	105+11.75	LT	71486		
			11.0				SL72	105+12.14	105+12.20	RT	6164		
			11.0				SL72	105+17.73	105+17.75	LT	71485		
			11.0				SL72	105+18.14	105+18.20	RT	6163		
			11.0				SL72	105+23.73	105+23.75	LT	71484		
			11.0				SL72	105+24.14	105+24.20	RT	6162		
			11.0				SL72	105+29.73	105+29.75	LT	71483		
			11.0				SL72	105+30.14	105+30.21	RT	6161		
			11.0				SL72	105+35.14	105+35.21	RT	6169		
			11.0				SL72	105+35.23	105+35.25	LT	71651		
			11.0				SL72	105+40.14	105+40.21	RT	6168		
			11.0				SL72	105+40.73	105+40.75	LT	71652		
			11.0				SL72	105+45.45	105+45.47	LT	71655		
			11.0				SL72	105+46.14	105+46.21	RT	6167		
			11.0				SL72	105+51.45	105+51.47	LT	71654		
			11.0				SL72	105+52.14	105+52.21	RT	6154		
			11.0				SL72	105+57.45	105+57.47	LT	71653		
			11.0				SL72	105+58.14	105+58.21	RT	6155		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			11.0				SL72	105+63.45	105+63.47	LT	71656		
			11.0				SL72	105+64.15	105+64.21	RT	6156		
			11.0				SL72	105+69.45	105+69.47	LT	71657		
			11.0				SL72	105+70.15	105+70.21	RT	6157		
			11.0				SL72	105+75.45	105+75.47	LT	71658		
			7.5				SL72	105+76.15	105+76.19	RT	6158		
			6.1				SL72	105+81.45	105+81.46	LT	71659		
			11.0				SL72	105+98.02	106+09.02	RT	71661		
			11.0				SL72	105+98.02	106+09.02	RT	71660		
			11.0				SL72	105+98.02	106+09.02	RT	71663		
			11.0				SL72	105+98.02	106+09.02	LT	71664		
			11.0				SL72	105+98.02	106+09.02	LT	71665		
			11.0				SL72	105+98.02	106+09.02	LT	71666		
			11.0				SL72	105+98.02	106+09.02	LT	71667		
			11.0				SL72	105+98.02	106+09.02	LT	71668		
			10.9				SL72	105+98.02	106+08.89	LT	71669		
			10.8				SL72	105+98.02	106+08.87	LT	71670		
			11.0				SL72	105+98.05	106+09.05	RT	71699		
			11.0				SL72	105+98.06	106+09.06	RT	71662		
			11.0				SL72	105+98.18	106+09.18	RT	71691		
			11.0				SL72	105+98.18	106+09.18	RT	71692		
			11.0				SL72	105+98.18	106+09.18	RT	71689		
			11.0				SL72	105+98.18	106+09.18	RT	71690		
			11.0				SL72	105+98.18	106+09.18	RT	71695		
			11.0				SL72	105+98.18	106+09.18	RT	71694		
			11.0				SL72	105+98.18	106+09.18	RT	71693		
			11.0				SL72	131+68.00	131+79.00	RT	71709		
			11.0				SL72	131+68.04	131+79.04	RT	71708		
			11.0				SL72	131+68.08	131+79.08	RT	71707		
			11.0				SL72	131+68.12	131+79.12	RT	71706		
			11.0				SL72	131+68.16	131+79.16	RT	71705		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			11.0				SL72	131+68.20	131+79.20	RT	71704		
			10.9				SL72	131+68.32	131+79.24	RT	71703		
			11.0				SL72	131+68.32	131+79.32	RT	71702		
			11.0				SL72	131+68.32	131+79.32	RT	71701		
			11.0				SL72	131+68.35	131+79.35	RT	71717		
			11.0				SL72	131+68.39	131+79.39	LT	71700		
			11.0				SL72	131+68.39	131+79.43	LT	71710		
			11.0				SL72	131+68.47	131+79.47	LT	71711		
			11.0				SL72	131+68.51	131+79.51	LT	71712		
			11.0				SL72	131+68.55	131+79.55	LT	71713		
			11.0				SL72	131+68.59	131+79.59	LT	71714		
			11.0				SL72	131+68.63	131+79.63	LT	71715		
			11.0				SL72	131+96.12	131+96.34	LT	70348		
			11.0				SL72	132+02.07	132+02.12	LT	70347		
			11.0				SL72	132+08.07	132+08.12	LT	70346		
			11.0				SL72	132+13.79	132+13.90	RT	70330		
			11.0				SL72	132+14.08	132+14.12	LT	70345		
			11.0				SL72	132+19.79	132+19.90	RT	70329		
			11.0				SL72	132+20.08	132+20.13	LT	70339		
			11.0				SL72	132+25.79	132+25.90	RT	70328		
			11.0				SL72	132+26.08	132+26.13	LT	70340		
			11.0				SL72	132+31.79	132+31.90	RT	70327		
			11.0				SL72	132+32.08	132+32.13	LT	70341		
			11.0				SL72	132+37.79	132+37.90	RT	70326		
			11.0				SL72	132+38.08	132+38.13	LT	70342		
			11.0				SL72	132+43.79	132+43.90	RT	70318		
			11.0				SL72	132+44.08	132+44.13	LT	70343		
			11.0				SL72	132+49.79	132+49.90	RT	70331		
			11.0				SL72	132+50.08	132+50.13	LT	70344		
			11.0				SL72	132+55.79	132+55.90	RT	70332		
			11.3				SL72	132+58.90	132+70.16	LT	71727		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			11.3				SL72	132+60.11	132+71.38	LT	71726		
			11.3				SL72	132+61.33	132+72.60	LT	71725		
			11.0				SL72	132+61.79	132+61.90	RT	70333		
			11.3				SL72	132+62.55	132+73.82	LT	71724		
			11.3				SL72	132+63.77	132+75.04	LT	71723		
			11.3				SL72	132+64.99	132+76.25	LT	71718		
			11.3				SL72	132+66.21	132+77.47	LT	71719		
			11.3				SL72	132+67.43	132+78.69	LT	71720		
			11.0				SL72	132+67.79	132+67.90	RT	70334		
			11.3				SL72	132+68.75	132+80.02	RT	71734		
			11.3				SL72	132+70.08	132+81.35	RT	71735		
			11.3				SL72	132+71.07	132+82.34	RT	71737		
			11.3				SL72	132+72.06	132+83.33	RT	71733		
			11.3				SL72	132+73.28	132+84.55	RT	71738		
			11.0				SL72	132+73.79	132+73.90	RT	70335		
			11.3				SL72	132+74.50	132+85.77	RT	71739		
			11.3				SL72	132+75.72	132+86.98	RT	71740		
			11.3				SL72	132+76.94	132+88.20	RT	71741		
			11.3				SL72	132+78.16	132+89.42	RT	71742		
			11.3				SL72	132+79.37	132+90.64	RT	71743		
			11.0				SL72	132+79.79	132+79.90	RT	107424		
			11.3				SL72	132+80.59	132+91.86	RT	71744		
			11.3				SL72	132+81.81	132+93.08	RT	71745		
			11.3				SL72	132+83.03	132+94.30	RT	71746		
0711 14760	Thermoplastic, Preformed, Multi Color, In Pavement Marking	EA	1		6		SL72	90+55.34	90+69.05	RT	127544		
			1				SL72	90+55.34	90+69.05	RT	127472		
			1				SL72	90+55.34	90+69.05	RT	127586		
			1				SL72	99+99.94	100+13.65	LT	127713		
			1				SL72	99+99.94	100+13.65	LT	127671		
			1				SL72	99+99.94	100+13.65	LT	127629		
0711 16101	Thermoplastic, Standard, Other Surfaces, White, Solid, 6	GM	0.0396		7.293		SL72	10+89.87	12+97.36	LT	96727		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0398				SL72	10+91.48	13+00.00	LT	96726		
			0.0189				SL72	10+93.08	11+92.30	LT	96725		
			0.0190				SL72	10+94.72	11+93.98	LT	96810		
			0.0121				SL72	11+01.54	11+64.92	RT	96811		
			0.0002				SL72	11+31.42	11+32.44	LT	104315		
			0.0319				SL72	11+32.44	13+00.00	LT	104314		
			0.0632				SL72	13+00.00	16+32.58	LT	5088		
			0.0239				SL72	13+00.00	14+26.10	LT	44452		
			0.0628				SL72	13+00.00	16+31.46	RT	36152		
			0.0035				SL72	13+00.00	13+18.28	LT	43609		
			0.0425				SL72	14+01.18	16+25.41	RT	35890		
			0.0096				SL72	14+61.71	15+11.02	LT	44450		
			0.0262				SL72	14+85.94	16+24.05	RT	35899		
			0.0230				SL72	15+11.02	16+32.57	LT	44451		
			0.0189				SL72	15+25.00	16+24.50	RT	35893		
			0.0189				SL72	15+25.00	16+24.96	RT	35891		
			0.0064				SL72	16+42.46	16+71.96	RT	64797		
			0.0211				SL72	16+43.54	17+54.94	LT	63080		
			0.0006				SL72	16+78.95	16+80.62	RT	98748		
			0.0026				SL72	17+29.64	17+33.90	RT	16909		
			0.0007				SL72	17+32.34	17+33.60	RT	98747		
			0.0050				SL72	17+34.04	17+54.23	RT	16905		
			0.0280				SL72	17+65.33	19+12.96	RT	16902		
			0.0203				SL72	17+65.94	18+73.15	LT	16920		
			0.0199				SL72	17+71.09	18+76.10	LT	16926		
			0.0199				SL72	17+71.10	18+76.10	LT	16925		
			0.0199				SL72	17+71.11	18+76.11	LT	16923		
			0.0019				SL72	17+83.02	17+93.02	RT	15354		
			0.0019				SL72	17+83.20	17+93.20	RT	16916		
			0.0199				SL72	18+07.62	19+12.62	RT	16910		
			0.0199				SL72	18+07.79	19+12.79	RT	16911		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0044				SL72	18+73.15	18+95.00	LT	98733		
			0.0019				SL72	18+88.24	18+98.25	LT	16960		
			0.0019				SL72	18+88.27	18+98.27	LT	16964		
			0.0019				SL72	18+88.30	18+98.30	LT	16965		
			0.0047				SL72	19+06.53	19+13.71	LT	98735		
			0.0028				SL72	19+09.14	19+13.69	LT	98732		
			0.2522				SL72	19+12.96	32+44.85	RT	30465		
			0.0049				SL72	19+32.39	19+49.93	LT	98738		
			0.0086				SL72	19+49.93	19+80.46	LT	98737		
			0.0037				SL72	19+90.60	20+08.42	LT	98739		
			0.2549				SL72	20+08.42	33+53.35	LT	16899		
			0.0199				SL72	21+13.64	22+18.65	LT	16091		
			0.0199				SL72	21+13.64	22+18.65	LT	16090		
			0.0199				SL72	21+13.65	22+18.65	LT	6421		
			0.1467				SL72	23+03.18	30+77.00	LT	16098		
			0.0330				SL72	31+74.88	33+48.92	RT	105045		
			0.0197				SL72	32+44.82	33+49.03	RT	30459		
			0.0209				SL72	32+44.85	33+55.43	RT	30466		
			0.0197				SL72	32+44.93	33+49.15	RT	30460		
			0.0019				SL72	33+64.36	33+73.87	LT	16501		
			0.0077				SL72	33+66.44	33+91.04	RT	98756		
			0.0014				SL72	33+91.60	33+91.64	RT	62586		
			0.0006				SL72	34+25.43	34+25.44	RT	62583		
			0.0087				SL72	34+37.51	34+65.18	RT	98755		
			0.0016				SL72	34+37.68	34+37.78	RT	62582		
			0.0010				SL72	34+60.83	34+65.70	LT	98753		
			0.0359				SL72	34+76.21	36+65.88	RT	31933		
			0.0358				SL72	34+76.77	36+65.77	LT	31947		
			0.0199				SL72	34+82.04	35+87.04	LT	32299		
			0.0199				SL72	34+82.21	35+87.22	LT	32295		
			0.0199				SL72	34+82.38	35+87.39	LT	32297		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0261				SL72	36+65.77	38+03.51	LT	31950		
			0.0906				SL72	36+65.88	41+44.43	RT	31936		
			0.0035				SL72	38+03.51	38+19.78	LT	16074		
			0.0014				SL72	38+27.44	38+30.78	LT	98896		
			0.0014				SL72	38+68.85	38+72.03	LT	98899		
			0.0038				SL72	38+78.84	38+96.97	LT	98898		
			0.0548				SL72	38+96.97	41+86.22	LT	31989		
			0.0039				SL72	41+44.43	41+62.92	RT	98905		
			0.0028				SL72	41+69.69	41+72.71	RT	98903		
			0.0036				SL72	41+86.22	42+03.27	LT	98908		
			0.0027				SL72	41+96.53	41+99.29	RT	98904		
			0.0038				SL72	42+06.06	42+24.22	RT	98902		
			0.0025				SL72	42+11.53	42+20.09	LT	98910		
			0.0125				SL72	42+24.31	42+90.28	RT	31942		
			0.0018				SL72	42+64.64	42+68.23	LT	98911		
			0.0046				SL72	42+75.98	42+98.49	LT	98912		
			0.0310				SL72	42+90.21	44+54.11	RT	31995		
			0.0187				SL72	42+90.25	43+88.72	LT	32031		
			0.0817				SL72	42+98.58	47+23.46	LT	32023		
			0.0095				SL72	44+54.05	45+00.07	LT/RT	32033		
			0.0109				SL72	44+54.12	45+11.44	RT	31998		
			0.0042				SL72	45+00.16	45+22.08	LT	32028		
			0.0209				SL72	45+11.47	46+22.92	RT	32001		
			0.0161				SL72	46+21.46	47+08.51	RT	32004		
			0.0922				SL72	47+07.64	51+94.41	RT	15351		
			0.0917				SL72	47+08.06	52+03.53	RT	32008		
			0.0880				SL72	47+23.46	51+69.38	LT	32021		
			0.0833				SL72	47+57.69	51+94.41	LT	32005		
			0.0377				SL72	49+92.10	51+94.41	RT	32007		
			0.0377				SL72	49+93.54	51+94.41	RT	32006		
			0.0061				SL72	51+69.38	51+96.61	LT	18001		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0006				SL72	52+06.48	52+08.12	LT	5114		
			0.0038				SL72	52+13.72	52+17.41	LT	4994		
			0.0176				SL72	52+14.86	53+09.90	RT	105512		
			0.0030				SL72	52+27.40	52+28.37	LT	4824		
			0.0030				SL72	52+38.53	52+39.23	LT	4825		
			0.0050				SL72	52+83.48	52+94.56	LT	98920		
			0.0008				SL72	53+06.86	53+10.30	LT	98918		
			0.0671				SL72	53+20.77	56+58.12	LT	37430		
			0.0459				SL72	53+21.18	55+69.83	RT	21236		
			0.0364				SL72	53+26.07	55+09.92	LT	25808		
			0.0360				SL72	53+26.15	55+09.63	LT	25807		
			0.0359				SL72	53+26.23	55+10.75	LT	25805		
			0.0227				SL72	55+09.92	56+25.13	LT	36490		
			0.0401				SL72	55+69.83	57+87.23	RT	21239		
			0.0099				SL72	56+58.12	57+06.85	LT	42100		
			0.0255				SL72	57+06.85	58+36.79	LT	36489		
			0.0032				SL72	57+87.30	58+03.92	RT	98930		
			0.0027				SL72	58+13.40	58+17.64	RT	98929		
			0.2152				SL72	58+36.87	69+73.26	LT	29979		
			0.0027				SL72	58+42.04	58+45.90	RT	98928		
			0.0025				SL72	58+54.28	58+66.30	RT	98927		
			0.2382				SL72	58+66.36	71+23.89	RT	23640		
			0.0022				SL72	69+73.33	69+84.54	LT	99088		
			0.0031				SL72	69+95.53	69+99.74	LT	99086		
			0.0029				SL72	70+21.21	70+24.93	LT	99087		
			0.0031				SL72	70+33.07	70+48.48	LT	99085		
			0.0417				SL72	70+48.57	72+68.48	LT	25653		
			0.0028				SL72	71+23.89	71+37.86	RT	99097		
			0.0019				SL72	71+46.38	71+49.65	RT	99096		
			0.0023				SL72	71+49.74	71+50.40	RT	99095		
			0.0027				SL72	71+72.57	71+74.23	RT	99094		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0022				SL72	71+74.26	71+77.59	RT	99098		
			0.0029				SL72	71+86.02	72+00.20	RT	99093		
			0.0181				SL72	72+00.26	72+95.58	RT	21253		
			0.0038				SL72	72+68.54	72+87.36	LT	25797		
			0.0011				SL72	72+94.97	72+96.22	LT	105781		
			0.0029				SL72	72+95.58	73+09.66	RT	99106		
			0.0015				SL72	72+96.27	72+97.47	LT	99116		
			0.0023				SL72	73+18.33	73+21.75	RT	99108		
			0.0004				SL72	73+21.58	73+22.00	LT	99113		
			0.0028				SL72	73+21.75	73+23.07	RT	99105		
			0.0023				SL72	73+22.00	73+25.59	LT	99114		
			0.0032				SL72	73+33.62	73+49.37	LT	99112		
			0.0028				SL72	73+44.05	73+45.74	RT	99104		
			0.0021				SL72	73+45.77	73+49.06	RT	99107		
			0.0347				SL72	73+49.37	75+32.80	LT	25665		
			0.0030				SL72	73+57.18	73+71.66	RT	99103		
			0.0348				SL72	73+71.72	75+55.48	RT	23609		
			0.0520				SL72	75+11.75	77+86.50	RT	110047		
			0.0035				SL72	75+32.86	75+50.25	LT	59818		
			0.0031				SL72	75+55.48	75+70.73	RT	99127		
			0.0023				SL72	75+58.66	75+62.33	LT	99119		
			0.0024				SL72	75+78.51	75+81.83	RT	99128		
			0.0030				SL72	75+81.91	75+83.25	RT	99124		
			0.0023				SL72	75+86.19	75+90.70	LT	99121		
			0.0037				SL72	75+99.55	76+18.17	LT	59819		
			0.0034				SL72	76+02.63	76+05.87	RT	99125		
			0.0020				SL72	76+05.90	76+09.32	RT	99130		
			0.0038				SL72	76+17.58	76+36.54	RT	59808		
			0.0346				SL72	76+18.25	78+01.11	LT	25672		
			0.0312				SL72	76+36.59	78+01.18	RT	21266		
			0.0189				SL72	76+86.27	77+86.26	RT	23620		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0189				SL72	76+86.39	77+86.38	RT	23621		
			0.0040				SL72	78+12.13	78+28.79	LT	5496		
			0.0037				SL72	78+12.27	78+27.29	RT	23618		
			0.0021				SL72	78+33.43	78+35.53	RT	98309		
			0.0011				SL72	78+34.35	78+35.41	LT	113678		
			0.0006				SL72	78+35.53	78+35.66	LT	5498		
			0.0007				SL72	78+35.61	78+35.93	RT	98310		
			0.0058				SL72	78+35.64	78+35.93	RT	98308		
			0.0006				SL72	78+47.47	78+47.47	LT	5495		
			0.0076				SL72	78+59.42	78+59.49	RT	5430		
			0.0018				SL72	78+70.97	78+72.29	LT	5508		
			0.0062				SL72	78+71.06	78+71.23	RT	98307		
			0.0025				SL72	78+71.07	78+73.38	RT	105786		
			0.0037				SL72	78+77.40	78+91.66	LT	5506		
			0.0029				SL72	78+79.76	78+91.47	RT	105785		
			0.1077				SL72	79+02.51	84+71.09	RT	24650		
			0.0014				SL72	79+02.66	79+09.75	LT	107412		
			0.0582				SL72	79+09.78	82+16.91	LT	110173		
			0.0199				SL72	79+09.80	80+14.83	LT	28998		
			0.0199				SL72	79+09.82	80+14.84	LT	28999		
			0.1400				SL72	79+09.83	86+49.01	LT	29000		
			0.0038				SL72	84+71.17	84+90.09	RT	24499		
			0.0035				SL72	85+01.25	85+09.19	RT	99134		
			0.0033				SL72	85+39.98	85+46.82	RT	99132		
			0.0041				SL72	85+56.18	85+76.66	RT	24502		
			0.1028				SL72	85+76.71	91+19.34	RT	24488		
			0.0028				SL72	86+49.08	86+63.48	LT	105887		
			0.0023				SL72	87+14.17	87+25.99	LT	105888		
			0.0224				SL72	87+25.67	88+43.77	LT	29001		
			0.0032				SL72	88+43.83	88+59.49	LT	59836		
			0.0024				SL72	88+68.22	88+72.09	LT	99138		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0005				SL72	88+72.11	88+72.11	LT	99139		
			0.0005				SL72	89+08.10	89+08.36	LT	99135		
			0.0021				SL72	89+08.44	89+11.67	LT	99136		
			0.0031				SL72	89+19.97	89+35.30	LT	59835		
			0.1130				SL72	89+35.39	95+32.13	LT	65453		
			0.0028				SL72	91+19.42	91+33.78	RT	105892		
			0.0034				SL72	92+04.77	92+21.89	RT	105893		
			0.0471				SL72	92+22.04	94+70.47	RT	24577		
			0.0199				SL72	93+23.94	94+28.94	RT	65451		
			0.0199				SL72	93+23.94	94+28.94	RT	65450		
			0.0492				SL72	95+39.24	97+99.00	RT	24495		
			0.0164				SL72	95+45.46	96+32.17	LT	29002		
			0.0199				SL72	95+85.46	96+90.46	LT	65458		
			0.0199				SL72	95+85.46	96+90.46	LT	65457		
			0.0030				SL72	96+32.23	96+47.09	LT	29959		
			0.0019				SL72	96+56.68	96+60.24	LT	99271		
			0.0011				SL72	96+60.28	96+61.04	LT	99273		
			0.0030				SL72	96+83.39	96+87.57	LT	99269		
			0.0031				SL72	96+96.88	97+12.39	LT	29958		
			0.0391				SL72	97+12.47	99+18.81	LT	29003		
			0.0220				SL72	97+99.00	99+15.27	RT	24576		
			0.0028				SL72	99+18.87	99+32.98	LT	111366		
			0.0018				SL72	99+40.98	99+43.81	LT	111362		
			0.0011				SL72	99+43.84	99+44.30	LT	99277		
			0.0029				SL72	99+66.71	99+71.09	LT	99281		
			0.0001				SL72	99+66.71	99+66.71	LT	99282		
			0.0029				SL72	99+79.21	99+93.75	LT	111364		
			0.0391				SL72	99+93.83	102+00.45	LT	29004		
			0.0669				SL72	99+94.48	103+47.67	RT	24582		
			0.0485				SL72	100+92.52	103+48.30	RT	99302		
			0.0390				SL72	101+42.90	103+48.50	RT	99304		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0028				SL72	102+00.52	102+14.46	LT	29955		
			0.0030				SL72	102+23.83	102+28.22	LT	99284		
			0.0029				SL72	102+51.75	102+55.61	LT	99287		
			0.0031				SL72	102+64.25	102+79.57	LT	29954		
			0.0324				SL72	102+79.65	104+50.51	LT	29005		
			0.0212				SL72	103+47.67	104+60.04	RT	24585		
			0.0212				SL72	103+48.30	104+60.13	RT	99303		
			0.0211				SL72	103+48.50	104+60.15	RT	99305		
			0.0196				SL72	103+56.57	104+60.07	RT	24591		
			0.0196				SL72	103+56.64	104+60.10	RT	24592		
			0.0033				SL72	104+50.58	104+67.42	LT	99915		
			0.0014				SL72	104+60.04	104+67.14	RT	113428		
			0.0044				SL72	104+78.30	104+95.67	RT	113427		
			0.0017				SL72	104+78.54	104+86.11	LT	45443		
			0.0058				SL72	104+96.66	105+06.05	LT	99913		
			0.0041				SL72	105+02.30	105+06.85	RT	99289		
			0.0048				SL72	105+06.05	105+06.08	LT	99911		
			0.0011				SL72	105+06.93	105+06.96	RT	99290		
			0.0092				SL72	105+17.60	105+17.74	LT	5736		
			0.0092				SL72	105+29.61	105+29.71	LT	5735		
			0.0004				SL72	105+46.35	105+46.37	RT	62353		
			0.0004				SL72	105+57.63	105+57.63	RT	62354		
			0.0054				SL72	105+69.07	105+69.08	LT	99904		
			0.0052				SL72	105+69.15	105+77.74	LT	99907		
			0.0004				SL72	105+69.93	105+69.94	RT	62357		
			0.0045				SL72	105+69.98	105+72.95	RT	105900		
			0.0060				SL72	105+76.54	105+98.17	RT	26870		
			0.0023				SL72	105+87.73	105+97.76	LT	99908		
			0.0017				SL72	106+08.86	106+17.52	LT	106183		
			0.0453				SL72	106+09.22	108+48.66	RT	26845		
			0.2205				SL72	106+17.61	117+81.71	LT	28945		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0193				SL72	106+17.64	107+19.41	LT	27119		
			0.0192				SL72	106+17.68	107+19.29	LT	27120		
			0.0892				SL72	106+17.80	110+88.93	LT	110710		
			0.0798				SL72	106+17.80	110+38.98	RT	122689		
			0.0032				SL72	108+48.74	108+64.64	RT	26846		
			0.0024				SL72	108+72.94	108+76.57	RT	99882		
			0.0026				SL72	108+76.65	108+77.75	RT	99884		
			0.0052				SL72	109+03.40	109+11.64	RT	99880		
			0.0044				SL72	109+21.92	109+43.90	RT	26853		
			0.2767				SL72	109+43.97	124+05.18	RT	26852		
			0.0029				SL72	117+81.75	117+95.94	LT	28942		
			0.0021				SL72	118+04.77	118+08.28	LT	99888		
			0.0020				SL72	118+33.38	118+36.05	LT	99886		
			0.0030				SL72	118+43.79	118+58.69	LT	28941		
			0.0912				SL72	118+58.77	123+40.57	LT	28943		
			0.0028				SL72	123+40.60	123+54.48	LT	107414		
			0.0027				SL72	123+63.10	123+67.16	LT	99894		
			0.0009				SL72	123+90.92	123+91.68	LT	99892		
			0.0017				SL72	123+91.69	123+95.01	LT	99890		
			0.0035				SL72	124+03.61	124+21.12	LT	28936		
			0.0028				SL72	124+05.18	124+19.75	RT	107418		
			0.1401				SL72	124+21.20	131+61.02	LT	28944		
			0.0035				SL72	124+31.50	124+39.04	RT	107416		
			0.0020				SL72	124+88.15	124+88.16	RT	106640		
			0.0035				SL72	124+96.84	125+04.61	RT	107417		
			0.0030				SL72	125+16.48	125+31.67	RT	107415		
			0.1206				SL72	125+31.24	131+68.00	RT	26860		
			0.0631				SL72	128+28.06	131+60.98	RT	110711		
			0.0199				SL72	130+56.00	131+60.95	RT	67401		
			0.0199				SL72	130+56.00	131+60.96	RT	67400		
			0.0015				SL72	131+61.09	131+68.57	LT	99901		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0067				SL72	131+78.98	132+06.37	RT	106646		
			0.0022				SL72	131+79.69	131+89.33	LT	99902		
			0.0055				SL72	131+99.25	132+08.15	LT	99900		
			0.0044				SL72	132+07.98	132+08.21	LT	62883		
			0.0035				SL72	132+11.99	132+14.94	RT	106644		
			0.0058				SL72	132+15.01	132+15.32	RT	73444		
			0.0075				SL72	132+19.86	132+20.02	LT	62882		
			0.0066				SL72	132+42.05	132+42.69	LT	99895		
			0.0033				SL72	132+42.77	132+46.49	LT	106651		
			0.0083				SL72	132+43.93	132+43.96	RT	67391		
			0.0009				SL72	132+54.86	132+58.43	LT	106652		
			0.0083				SL72	132+55.90	132+56.10	RT	67392		
			0.0045				SL72	132+67.74	132+67.90	RT	73445		
			0.0050				SL72	132+67.98	132+73.80	RT	107419		
			0.0020				SL72	132+71.10	132+81.23	LT	106653		
			0.0008				SL72	132+80.84	132+83.60	RT	107423		
			0.0451				SL72	132+81.31	135+19.53	LT	47789		
			0.0682				SL72	132+88.83	136+49.16	LT	47786		
			0.0199				SL72	132+88.83	133+93.83	LT	68030		
			0.0199				SL72	132+88.83	133+93.83	LT	68031		
			0.0067				SL72	132+93.12	133+26.20	RT	106647		
			0.0254				SL72	133+26.26	134+60.27	RT	47918		
			0.0097				SL72	134+60.27	135+10.27	RT	48844		
			0.0267				SL72	135+10.27	136+51.15	RT	48843		
			0.0072				SL72	135+19.54	135+52.72	LT	47868		
			0.0223				SL72	135+45.27	136+62.91	RT	48845		
			0.0024				SL72	135+99.94	136+11.93	LT	111367		
			0.0202				SL72	136+11.89	137+18.56	LT	47865		
			0.0268				SL72	136+11.89	137+53.56	LT	47790		
			0.0028				SL72	136+51.24	136+65.36	RT	67355		
			0.0062				SL72	137+23.20	137+50.98	RT	67351		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0048				SL72	137+51.00	137+76.52	RT	60493		
			0.0098				SL72	137+53.56	138+03.56	LT	47846		
			0.0097				SL72	137+76.52	138+26.52	RT	50209		
			0.0539				SL72	138+03.56	140+87.98	LT	47796		
			0.0420				SL72	138+26.52	140+48.48	RT	50204		
			0.0354				SL72	138+61.53	140+48.48	RT	50212		
			0.0131				SL72	140+36.28	141+05.52	RT	49741		
			0.0034				SL72	140+48.56	140+65.58	RT	50208		
			0.0016				SL72	141+05.57	141+13.04	RT	49884		
			0.0069				SL72	141+13.13	141+46.17	RT	49883		
			0.0130				SL72	141+22.07	141+90.77	LT	47792		
			0.0267				SL72	141+40.26	142+81.13	LT	47828		
			0.0078				SL72	141+41.81	141+77.62	RT	25575		
			0.0084				SL72	141+46.21	141+90.77	RT	49886		
			0.0989				SL72	141+77.70	147+00.08	RT	47921		
			0.0602				SL72	143+81.91	146+99.97	LT	47830		
			0.0469				SL72	146+99.97	149+47.80	LT	47799		
			0.0398				SL72	147+00.00	149+10.18	RT	45762		
			0.0365				SL72	147+35.16	149+28.01	RT	47820		
			0.0355				SL72	150+37.44	152+25.00	LT	47797		
			0.0337				SL72	150+46.88	152+25.00	LT	47802		
			0.0170				SL72	150+59.93	151+49.70	RT	45760		
			0.0143				SL72	151+49.70	152+25.00	RT	45761		
0711 16102	Thermoplastic, Standard, Other Surfaces, White, Solid, 8	GM	0.0068		0.322		SL72	10+96.61	11+32.44	LT	114382		
			0.0217				SL72	45+22.07	46+35.54	LT	32034		
			0.0218				SL72	45+22.08	46+35.54	LT	44982		
			0.0499				SL72	53+26.31	55+84.51	LT	99736		
			0.0305				SL72	53+26.39	54+85.24	LT	99877		
			0.0190				SL72	54+85.24	55+83.52	LT	99878		
			0.0104				SL72	136+62.91	137+17.74	RT	60495		
			0.0053				SL72	136+62.91	136+86.00	RT	67364		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0035				SL72	137+07.31	137+17.72	RT	67363		
			0.0331				SL72	138+61.57	140+36.28	RT	47794		
			0.0095				SL72	138+61.63	139+11.48	RT	49740		
			0.0236				SL72	139+11.62	140+36.17	RT	49731		
			0.0082				SL72	140+36.25	140+79.79	RT	49748		
			0.0071				SL72	140+79.83	141+14.21	LT/RT	49746		
			0.0016				SL72	141+14.30	141+22.02	LT	49747		
			0.0348				SL72	141+90.77	143+74.26	LT	49930		
			0.0253				SL72	141+90.85	143+24.19	LT/RT	49928		
			0.0095				SL72	143+24.33	143+74.20	LT	49921		
0711 16131	Thermoplastic, Standard-Other Surfaces, White, Skip, 6",10-30 Skip Or 3-9 Lane Drop	GM	0.0745		9.176		SL72	11+28.49	15+20.82	RT	35895		
			0.0744				SL72	11+29.13	15+20.57	LT/RT	35894		
			0.0267				SL72	11+64.92	13+05.28	RT	96813		
			0.0823				SL72	11+93.86	16+27.22	LT	96958		
			0.0827				SL72	11+93.98	16+29.67	LT	43605		
			0.0182				SL72	13+05.28	14+01.18	RT	35957		
			0.2142				SL72	21+13.64	32+44.82	RT	30458		
			0.2142				SL72	21+13.64	32+44.83	RT	30464		
			0.2145				SL72	22+18.65	33+51.02	LT	16502		
			0.2146				SL72	22+18.65	33+51.06	LT	16503		
			0.0004				SL72	34+75.73	34+77.79	RT	21230		
			0.2858				SL72	34+76.29	49+92.10	RT	32294		
			0.2867				SL72	34+76.36	49+93.54	RT	32290		
			0.3075				SL72	35+87.29	51+94.31	LT	32348		
			0.3084				SL72	35+87.39	51+94.45	LT	32349		
			0.0029				SL72	52+69.15	52+69.34	LT	62869		
			0.4462				SL72	53+25.39	76+86.38	RT	23643		
			0.4454				SL72	53+25.56	76+86.26	RT	23641		
			0.4360				SL72	55+09.63	78+01.06	LT	25811		
			0.4353				SL72	55+10.75	78+01.06	LT	25809		
			0.2689				SL72	79+04.32	93+23.86	RT	65448		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.2689				SL72	79+04.32	93+23.86	RT	65449		
			0.2845				SL72	80+14.83	95+17.10	LT	29007		
			0.2846				SL72	80+14.84	95+17.61	LT	29006		
			0.1651				SL72	94+84.97	103+56.57	RT	24588		
			0.1646				SL72	94+88.04	103+56.64	RT	24593		
			0.1454				SL72	96+99.89	104+67.46	LT	65460		
			0.1453				SL72	97+00.14	104+67.43	LT	65459		
			0.0082				SL72	105+57.49	105+57.59	LT	62868		
			0.4622				SL72	106+15.91	130+56.00	RT	26867		
			0.4621				SL72	106+15.91	130+56.00	RT	26866		
			0.4625				SL72	107+19.29	131+61.02	LT	27123		
			0.4624				SL72	107+19.41	131+61.02	LT	27122		
			0.3655				SL72	132+88.83	152+18.80	RT	68033		
			0.3655				SL72	132+89.90	152+19.87	RT	68032		
			0.3447				SL72	133+93.83	152+13.93	LT	117348		
			0.3447				SL72	133+93.83	152+13.92	LT	117347		
0711 16201	Thermoplastic, Standard, Other Surfaces, Yellow, Solid, 6	GM	0.0406		2.270		SL72	10+88.35	13+01.21	LT	96728		
			0.0369				SL72	11+06.49	13+00.00	LT/RT	61558		
			0.0005				SL72	13+00.00	13+02.74	RT	35896		
			0.0195				SL72	13+01.21	14+03.06	LT	43611		
			0.0186				SL72	13+02.74	14+00.94	RT	35900		
			0.0097				SL72	14+00.94	14+51.09	LT/RT	43815		
			0.0418				SL72	14+03.06	16+23.76	LT	43612		
			0.0327				SL72	14+51.09	16+23.59	LT	17244		
			0.0037				SL72	16+04.03	16+23.70	LT	43613		
			0.0037				SL72	16+04.17	16+23.60	LT	64792		
			0.0013				SL72	16+23.64	16+25.75	LT	64790		
			0.0016				SL72	16+23.65	16+26.29	LT	64791		
			0.0008				SL72	16+43.10	16+47.11	LT	126719		
			0.0005				SL72	16+43.12	16+45.11	LT	126722		
			0.0007				SL72	16+43.15	16+47.02	LT	126720		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0008				SL72	16+45.79	16+48.88	LT	126723		
			0.0013				SL72	16+47.00	16+49.05	LT	126721		
			0.0011				SL72	17+48.58	17+54.58	LT	116675		
			0.0011				SL72	17+48.58	17+54.58	LT	116676		
			0.0011				SL72	17+65.58	17+71.13	LT	116678		
			0.0011				SL72	17+65.58	17+71.13	LT	116677		
			0.0268				SL72	17+71.08	19+12.44	LT	6414		
			0.0268				SL72	17+71.08	19+12.44	LT	6415		
			0.0027				SL72	19+20.15	19+28.35	LT	63173		
			0.0027				SL72	19+20.71	19+28.76	LT	63171		
			0.0066				SL72	19+28.40	19+38.41	LT	98728		
			0.0083				SL72	19+28.79	19+57.15	LT	98729		
			0.0269				SL72	21+13.64	22+55.49	LT	6462		
			0.0360				SL72	21+13.64	23+03.84	RT	6423		
			0.0092				SL72	22+55.49	23+03.84	LT	6644		
			0.1355				SL72	23+03.65	30+18.61	LT	6450		
			0.1354				SL72	23+03.84	30+18.70	RT	30446		
			0.0109				SL72	30+18.45	30+76.23	LT	6449		
			0.0111				SL72	30+18.61	30+77.06	LT	22478		
			0.0111				SL72	30+18.70	30+77.20	LT	30471		
			0.0135				SL72	30+18.70	30+89.88	RT	30445		
			0.0009				SL72	30+75.41	30+77.13	LT	23416		
			0.0519				SL72	30+77.06	33+50.98	LT	6448		
			0.0119				SL72	30+77.14	31+39.71	LT	6443		
			0.0096				SL72	30+89.88	31+39.71	LT/RT	30461		
			0.0397				SL72	31+39.71	33+49.59	LT	23414		
			0.0003				SL72	33+49.59	33+51.25	LT	23417		
			0.0010				SL72	33+51.06	33+52.50	LT	23413		
			0.0005				SL72	33+65.22	33+67.70	LT	98821		
			0.0004				SL72	33+65.27	33+66.53	LT	98822		
			0.0005				SL72	33+65.31	33+67.74	LT	98819		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0005				SL72	33+67.53	33+69.21	LT	105090		
			0.0010				SL72	33+67.72	33+69.21	LT	98820		
			0.0007				SL72	34+13.57	34+13.61	RT	62584		
			0.0006				SL72	34+14.44	34+14.49	RT	62585		
			0.0008				SL72	34+61.44	34+65.44	RT	98875		
			0.0008				SL72	34+61.45	34+65.45	LT	98833		
			0.0010				SL72	34+76.44	34+81.94	RT	98832		
			0.0010				SL72	34+76.45	34+81.95	LT	98834		
			0.0360				SL72	34+81.94	36+72.09	RT	22774		
			0.0360				SL72	34+81.95	36+72.09	LT	15301		
			0.0900				SL72	36+72.04	41+47.47	LT	15462		
			0.0900				SL72	36+72.09	41+47.52	RT	15302		
			0.0016				SL72	41+83.59	41+83.65	RT	4893		
			0.0016				SL72	41+84.09	41+84.15	RT	4894		
			0.0007				SL72	42+43.74	42+44.78	LT	5360		
			0.0007				SL72	42+44.26	42+45.30	LT	5359		
			0.0310				SL72	42+90.32	44+54.05	RT	31992		
			0.0253				SL72	42+90.45	44+23.99	LT	32039		
			0.0097				SL72	44+23.99	44+73.69	LT	32048		
			0.0092				SL72	44+73.69	45+22.07	LT	44983		
			0.0018				SL72	45+08.42	45+11.31	LT	18901		
			0.0206				SL72	45+11.36	46+19.82	LT	18898		
			0.0211				SL72	45+11.37	46+22.59	RT	15297		
			0.0194				SL72	46+19.78	47+18.99	LT	18896		
			0.0195				SL72	46+22.59	47+22.57	LT/RT	18868		
			0.0924				SL72	47+18.99	51+97.39	LT	32018		
			0.0907				SL72	47+22.57	51+94.41	LT	18871		
			0.0007				SL72	52+10.30	52+13.84	LT	126736		
			0.0008				SL72	52+10.51	52+13.75	LT	126809		
			0.0006				SL72	52+10.70	52+13.85	LT	126735		
			0.0011				SL72	52+11.64	52+16.27	LT	126810		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0016				SL72	52+13.78	52+16.40	LT	126737		
			0.0030				SL72	52+48.41	52+48.84	LT	4991		
			0.0033				SL72	52+55.10	52+55.58	LT	4992		
			0.0033				SL72	53+03.55	53+09.06	LT/RT	124098		
			0.0003				SL72	53+08.53	53+10.07	LT	124097		
			0.0002				SL72	53+09.08	53+10.03	RT	124099		
			0.0015				SL72	58+30.42	58+30.49	RT	5387		
			0.0015				SL72	58+30.92	58+30.99	RT	5388		
			0.0282				SL72	63+11.36	64+60.00	LT	25647		
			0.0018				SL72	70+08.73	70+08.83	LT	5713		
			0.0018				SL72	70+09.52	70+09.62	LT	5712		
			0.0033				SL72	71+61.67	71+62.89	RT	5714		
			0.0033				SL72	71+62.17	71+63.39	RT	5715		
			0.0014				SL72	73+07.88	73+07.90	LT	5719		
			0.0014				SL72	73+08.55	73+08.57	LT	5718		
			0.0037				SL72	73+33.82	73+33.84	RT	5716		
			0.0037				SL72	73+34.32	73+34.34	RT	5717		
			0.0011				SL72	75+72.08	75+72.09	LT	5721		
			0.0011				SL72	75+72.76	75+72.77	LT	5720		
			0.0042				SL72	75+93.07	75+93.38	RT	5722		
			0.0042				SL72	75+93.57	75+93.88	RT	5723		
			0.0022				SL72	78+12.18	78+15.83	LT	124398		
			0.0076				SL72	78+46.46	78+46.53	RT	5428		
			0.0076				SL72	78+47.39	78+47.47	RT	5429		
			0.0007				SL72	78+59.00	78+59.01	LT	5494		
			0.0007				SL72	78+59.78	78+59.79	LT	5493		
			0.0022				SL72	78+87.88	78+91.54	RT	124397		
			0.0020				SL72	85+24.97	85+25.07	RT	5724		
			0.0020				SL72	85+25.77	85+25.87	RT	5725		
			0.0016				SL72	88+83.40	88+84.03	LT	99145		
			0.0016				SL72	88+94.72	88+95.54	LT	99144		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0018				SL72	96+72.44	96+72.47	LT	5730		
			0.0018				SL72	96+72.94	96+72.97	LT	5729		
			0.0018				SL72	99+55.80	99+55.85	LT	5732		
			0.0018				SL72	99+56.30	99+56.35	LT	5731		
			0.0017				SL72	102+38.99	102+39.04	LT	5734		
			0.0017				SL72	102+39.49	102+39.54	LT	5733		
			0.0025				SL72	104+78.38	104+82.62	RT	124399		
			0.0022				SL72	104+78.40	104+82.11	RT	124400		
			0.0040				SL72	105+30.25	105+30.37	RT	105896		
			0.0018				SL72	105+30.31	105+36.22	RT	105898		
			0.0035				SL72	105+30.58	105+30.69	RT	113679		
			0.0016				SL72	105+30.64	105+35.89	RT	113681		
			0.0041				SL72	105+35.97	105+36.09	RT	113680		
			0.0041				SL72	105+36.30	105+36.42	RT	62355		
			0.0092				SL72	105+39.73	105+39.77	LT	105965		
			0.0097				SL72	105+45.01	105+45.11	LT	105964		
			0.0025				SL72	105+93.87	105+98.06	RT	124401		
			0.0022				SL72	105+94.37	105+98.05	RT	124402		
			0.0038				SL72	108+92.64	108+92.84	RT	5737		
			0.0038				SL72	108+93.55	108+93.66	RT	5738		
			0.0009				SL72	118+19.92	118+20.12	LT	5643		
			0.0009				SL72	118+20.85	118+20.99	LT	5642		
			0.0014				SL72	123+78.67	123+78.67	LT	5740		
			0.0014				SL72	123+79.58	123+79.59	LT	5739		
			0.0004				SL72	124+57.77	124+57.79	RT	98282		
			0.0004				SL72	124+78.10	124+78.13	RT	98281		
			0.0015				SL72	131+79.44	131+81.82	LT/RT	124692		
			0.0082				SL72	132+27.23	132+27.49	RT	67386		
			0.0015				SL72	132+27.29	132+31.95	RT	67390		
			0.0032				SL72	132+27.73	132+27.80	RT	69851		
			0.0012				SL72	132+27.79	132+31.44	RT	69850		

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0075				SL72	132+29.40	132+29.97	LT	62884		
			0.0075				SL72	132+30.30	132+30.88	LT	62885		
			0.0032				SL72	132+31.53	132+31.68	RT	69852		
			0.0082				SL72	132+32.03	132+32.44	RT	67387		
			0.0017				SL72	132+67.06	132+69.59	RT	126835		
			0.0011				SL72	132+67.37	132+71.41	RT	126825		
			0.0004				SL72	132+69.61	132+71.66	RT	126832		
			0.0001				SL72	132+69.62	132+70.31	RT	126836		
			0.0924				SL72	132+88.83	137+76.57	RT	47795		
			0.0749				SL72	132+88.83	136+84.16	RT	47785		
			0.0097				SL72	136+84.16	137+34.16	LT/RT	47843		
			0.0606				SL72	137+34.16	140+54.35	LT	47791		
			0.0097				SL72	137+76.57	138+26.34	RT	49737		
			0.0432				SL72	138+26.42	140+54.17	RT	49738		
			0.0001				SL72	141+12.02	141+12.02	LT	99925		
			0.0001				SL72	141+12.69	141+12.69	LT	99924		
			0.0905				SL72	141+72.17	146+50.15	RT	49881		
			0.0443				SL72	141+72.27	144+06.18	RT	49888		
			0.0103				SL72	144+06.19	144+59.26	LT/RT	49924		
			0.0456				SL72	144+59.26	146+99.97	LT	47826		
			0.0097				SL72	146+50.15	147+00.10	RT	50089		
			0.0432				SL72	146+99.97	149+28.03	LT	47819		
			0.0432				SL72	147+00.10	149+28.02	RT	50093		
			0.0195				SL72	150+46.87	151+50.00	RT	45723		
			0.0337				SL72	150+46.88	152+25.00	RT	47825		
			0.0142				SL72	151+49.99	152+24.99	RT	45721		
0711 16231	Thermoplastic, Other Surfaces, Yellow, Skip, 6	GM	0.1355		0.451		SL72	23+03.65	30+18.62	LT	30447		
			0.1354				SL72	23+03.84	30+18.70	LT	30448		
			0.0900				SL72	36+72.05	41+47.48	LT	15457		
			0.0900				SL72	36+72.09	41+47.52	LT	15465		
...													

Summary of Signing and Pavement Marking - FPID 449122-1-52-01													
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
...													
...													

Summary of Lighting Items - FPID 449122-1-52-01												
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location				Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side		
0630 2 11	Conduit, Furnish & Install, Open Trench	LF	57.6		889		SL72	15+59.05	16+16.43	LT		
			14.8				SL72	16+16.43	16+30.09	LT		
			16.6				SL72	16+38.70	16+54.92	RT		
			72.2				SL72	19+75.47	20+36.31	LT		
			24.1				SL72	19+85.71	20+06.19	LT		
			155.3				SL72	20+37.06	21+90.07	LT		
			167.8				SL72	31+99.51	33+67.08	LT		
			19.5				SL72	34+64.94	34+80.15	LT		
			112.2				SL72	50+93.64	51+93.12	LT		
			45.4				SL72	53+13.19	53+45.97	LT		
			140.0				SL72	76+58.78	77+96.30	LT		
			26.8				SL72	77+96.49	78+18.78	LT		
			9.3				SL72	78+14.21	78+20.02	LT		
			12.4				SL72	78+81.25	78+92.10	RT		
			6.0				SL72	78+88.97	78+92.67	LT		
			9.2				SL72	78+92.19	78+98.90	RT		
0630 2 12	Conduit, Furnish & Install, Directional Bore	LF	68.0		1769		SL72	16+30.09	16+98.00	LT		
			36.0				SL72	16+98.00	17+33.30	LT		
			147.0				SL72	17+33.30	18+79.90	LT		
			30.0				SL72	17+62.02	17+91.52	RT		
			85.0				SL72	19+02.86	19+86.01	LT		
			133.2				SL72	33+67.08	35+00.26	LT		
			9.9				SL72	33+74.15	33+79.41	RT		
			73.3				SL72	33+79.41	34+52.25	RT		
			60.0				SL72	34+49.16	34+52.25	RT		
			21.0				SL72	51+56.50	51+77.61	RT		
			128.9				SL72	51+77.75	51+91.38	LT/RT		
			6.0				SL72	51+77.76	51+83.30	RT		
			46.1				SL72	51+91.38	51+93.12	LT		
			130.5				SL72	51+93.12	53+13.19	LT		
			29.4				SL72	53+13.19	53+16.04	LT		

Summary of Lighting Items - FPID 449122-1-52-01												
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location				Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side		
			165.3				SL72	57+56.64	59+18.33	LT		
			116.8				SL72	77+70.93	77+96.62	LT/RT		
			133.3				SL72	77+96.51	79+29.72	LT		
			63.5				SL72	78+18.80	78+31.34	LT		
			144.6				SL72	83+55.07	84+99.70	LT		
			67.1				SL72	97+12.94	97+80.00	LT		
			73.7				SL72	97+80.00	98+53.71	LT		
0635 2 11	Pull & Splice Box, F&I, 13 X 24 Cover Size	EA	1		39		SL72	16+16.43	16+16.43	LT		
			1				SL72	16+30.09	16+30.09	LT		
			1				SL72	16+54.90	16+54.90	RT		
			1				SL72	16+98.00	16+98.00	LT		
			1				SL72	17+33.36	17+33.36	LT		
			1				SL72	17+62.16	17+62.16	RT		
			1				SL72	17+91.61	17+91.61	RT		
			1				SL72	19+02.74	19+02.74	LT		
			1				SL72	19+46.28	19+46.28	RT		
			1				SL72	19+86.29	19+86.29	LT		
			1				SL72	20+04.41	20+04.41	LT		
			1				SL72	33+67.08	33+67.08	LT		
			1				SL72	33+79.44	33+79.44	RT		
			1				SL72	34+49.16	34+49.16	RT		
			1				SL72	34+52.25	34+52.25	RT		
			1				SL72	34+75.02	34+75.02	RT		
			1				SL72	34+80.04	34+80.04	RT		
			1				SL72	34+80.22	34+80.22	LT		
			1				SL72	50+91.99	50+91.99	LT		
			1				SL72	51+56.48	51+56.48	RT		
			1				SL72	51+77.61	51+77.61	RT		
			1				SL72	51+91.38	51+91.38	LT		
			1				SL72	53+14.74	53+14.74	LT		
			1				SL72	53+15.82	53+15.82	LT		

Summary of Lighting Items - FPID 449122-1-52-01												
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location				Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side		
			1				SL72	57+56.62	57+56.62	LT		
			1				SL72	59+18.54	59+18.54	LT		
			1				SL72	76+57.09	76+57.09	LT		
			1				SL72	77+96.45	77+96.45	LT		
			1				SL72	78+18.80	78+18.80	LT		
			1				SL72	78+19.93	78+19.93	LT		
			1				SL72	78+81.25	78+81.25	RT		
			1				SL72	78+92.19	78+92.19	RT		
			1				SL72	78+92.67	78+92.67	LT		
			1				SL72	79+29.71	79+29.71	LT		
			1				SL72	83+57.04	83+57.04	LT		
			1				SL72	85+01.66	85+01.66	LT		
			1				SL72	89+15.53	89+15.53	LT		
			1				SL72	98+56.14	98+56.14	LT		
			1				SL72	131+61.68	131+61.68	LT		
0639 1122	Electrical Power Service, F&I, Underground, Meter Purchased By Contractor	AS	1		1		SL72	53+13.19	53+13.19	LT		
0639 2 1	Electrical Service Wire, Furnish & Install	LF	80.0		80		SL72	53+13.19	53+13.19	LT		
0641 2 12	Prestressed Concrete Pole, F&I, Type P-II Service Pole	EA	1		1		SL72	53+13.19	53+13.19	LT		
0715 1 12	Lighting Conductors, F&I, Insulated, No.8 - 6	LF	222.0		13893		SL72	15+59.05	16+16.43	LT		
			93.0				SL72	16+16.43	16+30.09	LT		
			252.0				SL72	16+30.09	16+98.00	LT		
			441.0				SL72	16+35.45	17+66.27	LT		
			432.0				SL72	16+35.45	16+38.93	LT/RT		
			99.0				SL72	16+38.70	16+54.92	RT		
			156.0				SL72	16+98.00	17+33.30	LT		
			489.0				SL72	17+33.30	18+79.90	LT		
			93.0				SL72	17+53.49	17+63.28	RT		
			138.0				SL72	17+62.02	17+91.52	RT		
			381.0				SL72	17+63.28	17+66.27	LT/RT		
			303.0				SL72	19+02.86	19+86.01	LT		
			417.0				SL72	19+45.57	20+06.19	LT/RT		

Summary of Lighting Items - FPID 449122-1-52-01												
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location				Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side		
			120.0				SL72	19+85.71	20+06.19	LT		
			552.0				SL72	31+99.51	33+67.08	LT		
			66.0				SL72	33+48.87	33+54.37	LT		
			405.0				SL72	33+54.88	33+78.87	LT/RT		
			378.0				SL72	33+54.88	34+65.00	LT		
			447.0				SL72	33+67.08	35+00.26	LT		
			78.0				SL72	33+74.15	33+79.41	RT		
			267.0				SL72	33+79.41	34+52.25	RT		
			228.0				SL72	34+49.16	34+52.25	RT		
			108.0				SL72	34+64.94	34+80.15	LT		
			378.0				SL72	34+65.00	34+76.83	LT/RT		
			384.0				SL72	50+93.64	51+93.12	LT		
			111.0				SL72	51+56.50	51+77.61	RT		
			725.0				SL72	51+77.75	51+91.38	LT/RT		
			66.0				SL72	51+77.76	51+83.30	RT		
			310.0				SL72	51+91.38	51+93.12	LT		
			735.0				SL72	51+93.12	53+13.19	LT		
			135.0				SL72	53+13.19	53+16.04	LT		
			183.0				SL72	53+13.19	53+45.97	LT		
			543.0				SL72	57+56.64	59+18.33	LT		
			468.0				SL72	76+58.78	77+96.30	LT		
			399.0				SL72	77+70.93	77+96.62	LT/RT		
			129.0				SL72	77+96.49	78+18.78	LT		
			447.0				SL72	77+96.51	79+29.72	LT		
			423.0				SL72	78+14.15	78+15.87	LT/RT		
			273.0				SL72	78+14.15	78+89.03	LT		
			75.0				SL72	78+14.21	78+20.02	LT		
			93.0				SL72	78+15.83	78+25.35	RT		
			240.0				SL72	78+18.80	78+31.34	LT		
			84.0				SL72	78+81.25	78+92.10	RT		
			66.0				SL72	78+88.97	78+92.67	LT		

Summary of Lighting Items - FPID 449122-1-52-01												
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location				Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side		
			432.0				SL72	78+89.03	78+98.90	LT/RT		
			75.0				SL72	78+92.19	78+98.90	RT		
			483.0				SL72	83+55.07	84+99.70	LT		
			225.0				SL72	97+12.94	97+80.00	LT		
			246.0				SL72	97+80.00	98+53.71	LT		
0715 1 13	Lighting Conductors, F&I, Insulated, No 4 To No 2	LF	264.0		777		SL72	19+75.47	20+36.31	LT		
			513.0				SL72	20+37.06	21+90.07	LT		
0715 1 60	Lighting Conductors, Remove & Dispose, Contractor Owns	LF	288.0		9786		SL72	15+59.05	16+38.63	LT		
			333.0				SL72	16+38.31	17+52.88	LT		
			489.0				SL72	17+52.88	18+79.90	LT		
			264.0				SL72	19+75.47	20+36.31	LT		
			513.0				SL72	20+37.06	21+90.07	LT		
			471.0				SL72	31+99.52	33+40.61	LT		
			528.0				SL72	33+40.61	35+00.55	LT		
			384.0				SL72	50+93.70	51+81.85	LT		
			1179.0				SL72	51+54.23	55+36.01	RT		
			144.0				SL72	51+78.95	51+95.19	LT		
			447.0				SL72	51+82.07	53+02.84	LT		
			243.0				SL72	53+02.75	53+46.00	LT		
			102.0				SL72	53+38.02	53+51.95	RT		
			492.0				SL72	53+46.07	53+51.88	LT/RT		
			528.0				SL72	57+57.67	59+14.38	LT		
			441.0				SL72	76+58.78	77+90.10	LT		
			393.0				SL72	77+70.97	77+89.97	LT/RT		
			468.0				SL72	77+90.10	79+29.74	LT		
			459.0				SL72	77+90.10	78+25.35	LT/RT		
			663.0				SL72	78+25.35	78+28.78	LT/RT		
			486.0				SL72	83+55.01	84+99.63	LT		
			225.0				SL72	97+12.94	97+79.92	LT		
			246.0				SL72	97+80.00	98+53.71	LT		
0715 5 21	Luminaire & Bracket Arm, Replace Luminaire And Arm On Existing Pole	EA	1		3		SL72	20+36.00	20+36.00	LT		

Summary of Lighting Items - FPID 449122-1-52-01												
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location				Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side		
			1				SL72	21+91.00	21+91.00	LT		
			1				SL72	51+54.00	51+54.00	RT		
0715 5 32	Luminaire & Bracket Arm- Galv Steel, Furnish & Install New Luminaire And Arm On New/Existing Pole	EA	1		7		SL72	17+53.00	17+53.00	RT		
			1				SL72	33+49.00	33+49.00	LT		
			1				SL72	33+74.00	33+74.00	RT		
			1				SL72	33+93.00	33+93.00	LT		
			1				SL72	52+56.00	52+56.00	RT		
			1				SL72	53+17.00	53+17.00	LT		
			1				SL72	78+26.00	78+26.00	RT		
0715 7 11	Load Center, F&I, Secondary Voltage	EA	1		1		SL72	53+13.19	53+13.19	LT		
0715 7 21	Load Center, Rework, Secondary Voltage	EA	1		1		SL72	53+02.25	53+02.25	LT		
0715 11211	Luminaire, F&I, Replace Existing Luminaire On Existing Pole/Arm, Roadway, Cobra Head	EA	1		8		SL72	16+16.00	16+16.00	RT		
			1				SL72	33+36.00	33+36.00	RT		
			1				SL72	34+50.00	34+50.00	RT		
			1				SL72	35+00.00	35+00.00	LT		
			1				SL72	51+96.00	51+96.00	LT		
			1				SL72	53+48.00	53+48.00	LT		
			1				SL72	77+68.00	77+68.00	RT		
			1				SL72	79+30.00	79+30.00	LT		
0715 61100	Light Pole Complete, F&I, Standard Pole, Standard Foundation, 30' Mounting Height, 0' Arm Length	EA	1		2		SL72	78+20.08	78+20.08	LT		
			1				SL72	78+92.19	78+92.19	RT		
0715 61142	Light Pole Complete, F&I, Standard Pole, Standard Foundation, 30' Mounting Height, 12' Arm Length	EA	1		1		SL72	34+49.16	34+49.16	RT		
0715 61200	Light Pole Complete, F&I, Standard Pole, Standard Foundation, 35' Mounting Height, 0' Arm Length	EA	1		1		SL72	78+92.67	78+92.67	LT		
0715 61300	Light Pole Complete, F&I, Standard Pole, Standard Foundation, 40' Mounting Height, 0' Arm Length	EA	1		2		SL72	16+16.43	16+16.43	LT		
			1				SL72	34+52.25	34+52.25	RT		
0715 61342	Light Pole Complete, F&I, Standard Pole, Standard Foundation, 40' Mounting Height, 12' Arm Length	EA	1		1		SL72	19+03.00	19+03.00	LT		

Summary of Lighting Items - FPID 449122-1-52-01												
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location				Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side		
0715 61352	Light Pole Complete, F&I, Standard Pole, Standard Foundation, 40' Mounting Height, 15' Arm Length	EA	1		1		SL72	34+80.22	34+80.22	LT		
0715 61452	Light Pole Complete, F&I, Standard Pole, Standard Foundation, 45' Mounting Height, 15' Arm Length	EA	1		1		SL72	51+91.38	51+91.38	LT		
0715 62300	Light Pole Complete, F&I, Standard Pole, Special Foundation, 40' Mounting Height, 0' Arm Length	EA	1		1		SL72	19+86.59	19+86.59	LT		
0715 65166	Light Pole Complete, F&I, Utility Conflict Pole Standard Foundation, 30' Mounting Height, 16' Arm Length	EA	1		2		SL72	16+54.92	16+54.92	RT		
			1				SL72	78+81.00	78+81.00	RT		
0715 65266	Light Pole Complete, F&I, Utility Conflict Pole Standard Foundation, 35' Mounting Height, 16' Arm Length	EA	1		2		SL72	16+98.00	16+98.00	LT		
			1				SL72	17+91.61	17+91.61	RT		
0715 69000	Light Pole Complete, Remove Pole and Foundation	EA	1		5		SL72	16+16.43	16+16.43	LT		
			1				SL72	16+98.00	16+98.00	LT		
			1				SL72	33+49.00	33+49.00	LT		
			1				SL72	53+43.49	53+43.49	RT		
			1				SL72	78+25.27	78+25.27	RT		
0715500 1	Pole Cable Distribution System, Furnish And Install, Conventional	EA	1		32		SL72	16+15.83	16+15.83	RT		
			1				SL72	16+16.43	16+16.43	LT		
			1				SL72	16+54.90	16+54.90	RT		
			1				SL72	16+98.00	16+98.00	LT		
			1				SL72	17+50.31	17+50.31	RT		
			1				SL72	17+91.61	17+91.61	RT		
			1				SL72	19+02.74	19+02.74	LT		
			1				SL72	19+86.29	19+86.29	LT		
			1				SL72	20+36.29	20+36.29	LT		
			1				SL72	21+90.91	21+90.91	LT		
			1				SL72	33+35.46	33+35.46	RT		
			1				SL72	33+49.00	33+49.00	LT		
			1				SL72	33+76.36	33+76.36	RT		
			1				SL72	33+93.00	33+93.00	RT		
			1				SL72	34+49.16	34+49.16	RT		

Summary of Lighting Items - FPID 449122-1-52-01												
Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location				Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side		
			1				SL72	34+49.64	34+49.64	RT		
			1				SL72	34+52.25	34+52.25	RT		
			1				SL72	34+80.22	34+80.22	LT		
			1				SL72	35+00.35	35+00.35	LT		
			1				SL72	51+53.56	51+53.56	RT		
			1				SL72	51+91.38	51+91.38	LT		
			1				SL72	51+95.80	51+95.80	LT		
			1				SL72	52+56.00	52+56.00	RT		
			1				SL72	53+16.14	53+16.14	LT		
			1				SL72	53+48.17	53+48.17	LT		
			1				SL72	77+67.67	77+67.67	RT		
			1				SL72	78+20.08	78+20.08	LT		
			1				SL72	78+26.28	78+26.28	RT		
			1				SL72	78+81.25	78+81.25	RT		
			1				SL72	78+92.19	78+92.19	RT		
			1				SL72	78+92.67	78+92.67	LT		
			1				SL72	79+29.74	79+29.74	LT		
...												
...												
...												