


ESTIMATED QUANTITIES REPORT

Financial Project ID: 449276-1-52-01

Contract Number: T1892

Project Description: SR 60 RRR From West of Saddlebag Lake Road to East of Tiger Lake Road

This item has been digitally signed and sealed by:



on the date adjacent to the seal.

Printed copies of this document are not considered signed and sealed and the signature must be verified on any electronic copies.

Roadway Design Solutions, Inc.
8600 NW 17th Street, Suite 145
Doral, Florida, 33126
Ricardo A. Castro, P.E. No.: 68294

The estimated quantities contained in this document:

1. Were developed in compliance with Florida Department of Transportation procedures, processes, and requirements.
2. Contain no known errors or omissions.
3. Match the pay item numbers and quantities in Designer Interface for AASHTOWare Project Preconstruction™.

Summary of Lump Sum Items - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Design Notes	Construction Remarks
			P	F	P	F		
0101 1	MOBILIZATION	LS	1		1			
...								
...								
...								

Summary of Temporary Traffic Control Plan Items - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Number Required	Duration (Days)	Quantity		Total Quantity		Secondary Quantity			Location	Design Notes	Construction Remarks
					P	F	P	F	Units	P	F	Const. Phase		
0102 1	Maintenance Of Traffic	LS	20	400	1		1		DA	400		ALL	400 DAYS	
0102 14	Traffic Control Officer	HR	10	150	1500		4000					I		
			10	50	500							II		
			10	100	1000							III		
			10	100	1000							IV		
0102 60	Work Zone Sign	ED	58	100	5800		87600					III		
			21	100	2100							IV		
			328	50	16400							II		
			422	150	63300							I		
0102 61	Business Sign	EA			5		5					I		
0102 71 13	Temporary Barrier, F&I, Low Profile, Concrete	LF			500.0							II		
0102 89 1	Temporary Crash Cushion, Redirective Option	LO			2							II		
0102 74 1	Channelizing Device- Types I, II, DI, VP, DRUM, OR LCD	ED	331	100	33100		162500					III		
			331	100	33100							IV		
			642	150	96300							I		
0102 76	Arrow Board / Advance Warning Arrow Panel	ED	2	100	200		1000					III		
			2	100	200							IV		
			4	150	600							I		
0102 99	Portable Changeable Message Sign	ED	2	100	200		1912					III		
			2	100	200							IV		
			4	50	200							II		
			8	164	1312							I	INCLUDES 14 DAYS PRIOR TO CONSTRUCTION	
0102 115	Type III Barricade	ED	4	50	200		800					II		
			4	150	600							I		
0102 150 1	Portable Regulatory, Sign	ED	2	100	200		1800					III		
			2	100	200							IV		
			4	50	200							II		
			8	150	1200							I		
0102 150 2	Radar Speed Display Unit	ED	2	100	200		1800					III		
			2	100	200							IV		

Summary of Temporary Traffic Control Plan Items - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Number Required	Duration (Days)	Quantity		Total Quantity		Secondary Quantity			Location	Design Notes	Construction Remarks
					P	F	P	F	Units	P	F	Const. Phase		
			4	50	200							II		
			8	150	1200							I		
0706 1 3	Raised Pavement Marker, Type B	EA			1630		3260					II		
					1630							I		
0710 11101	Painted Pavement Markings, Standard, White, Solid, 6"	GM			12.3460		24.692					III		
					12.3460							IV		
0710 11125	Painted Pavement Markings, Standard, White, Solid For Stop Line Or Crosswalk, 24"	LF			15.0		30					III		
					15.0							I		
0710 11131	Painted Pavement Markings, Standard, White, Skip, 10-30 OR 3-9 SKIP, 6" Wide	GM			12.3460		24.692					II		
					12.3460							I		
0710 11201	Painted Pavement Markings, Standard, Yellow, Solid, 6"	GM			0.0189		24.730					IV		
					12.3460							II		
					12.3649							I		
...														
...														
...														

Summary of Erosion Control and Sediment Control Devices - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0104 10 3	Sediment Barrier	LF	433.7		5625		CL_SR60	1002+28.84	1006+35.88	LT	1929		
			333.0				CL_SR60	1014+65.03	1017+97.32	RT	1975		
			357.1				CL_SR60	1022+62.02	1026+08.64	LT	4096		
			174.3				CL_SR60	1029+54.12	1031+01.22	RT	1980		
			248.2				CL_SR60	1031+95.90	1034+29.31	RT	1981		
			370.4				CL_SR60	1038+93.03	1042+45.03	LT	4099		
			347.6				CL_SR60	1060+38.06	1063+78.69	RT	1986		
			303.6				CL_SR60	1067+80.93	1070+84.17	LT	5382		
			578.1				CL_SR60	1080+57.26	1086+33.96	RT	5373		
			369.8				CL_SR60	1094+69.13	1098+10.52	LT	1937		
			320.3				CL_SR60	1099+34.19	1102+41.40	RT	1990		
			556.8				CL_SR60	1107+22.75	1112+79.43	LT	1939		
			330.3				CL_SR60	1195+30.53	1198+47.61	RT	5383		
			329.6				CL_SR60	1268+30.32	1271+30.12	LT	1964		
			159.1				CL_SR60	1268+31.62	1269+50.34	RT	2030		
			412.6				CL_SR60	1299+45.07	1303+34.01	LT	5384		
0104 18	Inlet Protection System	EA	1		29		CL_SR60	1012+91.98	1013+09.72	RT	1839		
			1				CL_SR60	1016+35.15	1016+52.90	LT	1841		
			1				CL_SR60	1016+35.28	1016+53.03	RT	1840		
			1				CL_SR60	1040+86.87	1041+04.85	RT	1842		
			1				CL_SR60	1048+34.06	1048+51.92	RT	1843		
			1				CL_SR60	1073+39.82	1073+58.73	RT	1844		
			1				CL_SR60	1087+91.55	1088+09.46	RT	1845		
			1				CL_SR60	1094+87.89	1095+06.06	RT	1846		
			1				CL_SR60	1108+86.77	1109+05.07	RT	1847		
			1				CL_SR60	1120+86.49	1121+04.79	RT	1848		
			1				CL_SR60	1128+86.35	1129+04.65	RT	1849		
			1				CL_SR60	1140+86.12	1141+04.44	RT	1850		
			1				CL_SR60	1150+87.98	1151+06.10	RT	1851		
			1				CL_SR60	1159+87.36	1160+05.59	RT	1852		
			1				CL_SR60	1178+30.60	1178+48.84	RT	1853		

Summary of Erosion Control and Sediment Control Devices - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1185+86.83	1186+05.07	RT	1854		
			1				CL_SR60	1194+40.77	1194+59.01	RT	1866		
			1				CL_SR60	1201+87.61	1202+05.85	RT	1855		
			1				CL_SR60	1205+85.96	1206+03.84	RT	1856		
			1				CL_SR60	1224+89.20	1225+07.62	RT	1857		
			1				CL_SR60	1235+43.86	1235+62.13	RT	1858		
			1				CL_SR60	1256+97.46	1257+15.75	RT	1859		
			1				CL_SR60	1258+97.32	1259+15.61	RT	1860		
			1				CL_SR60	1272+96.98	1273+14.83	RT	1861		
			1				CL_SR60	1278+47.23	1278+65.08	RT	1862		
			1				CL_SR60	1293+00.65	1293+19.07	RT	1863		
			1				CL_SR60	1304+52.64	1304+70.65	RT	1864		
			1				CL_SR60	1325+20.74	1325+39.07	RT	1865		
			1				CL_SR60	1327+22.84	1327+41.17	RT	1867		
...													
...													
...													

Summary of Litter Removal and Mowing - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Duration (Days)	Frequency (Days)	Length (FT)	Width (FT)	Cycles	Quantity			Total Quantity		Location					Design Notes	Construction Remarks	
								ACI Cycle	P	F	P	F	Const. Phase	Alignment	Begin Station	End Station	Side			Element ID
0107 1	Litter Removal And Disposal	AC	400	30			13	127.553	1658.191		2032.23		PH I - PH 4	CL_SR60	1000+50.00	1266+11.30	RT	17697		
			400	30			13	28.772	374.038				PH I - PH 4	CL_SR60	1268+52.35	1330+28.59	LT/RT	17682		
0107 2	Mowing	AC	400	30			13	127.553	1658.191		2032.23		PH I - PH IV	CL_SR60	1000+50.00	1266+11.30	RT	17783		
			400	30			13	28.772	374.038				PH I - PH IV	CL_SR60	1268+52.35	1330+28.59	LT/RT	17768		
...																				
...																				
...																				

Summary of Clearing Grubbing and Removal Items - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Length (FT)	Width (FT)	Quantity		Total Quantity		Secondary Quantity			Location					Design Notes	Construction Remarks	
					P	F	P	F	Units	P	F	Alignment	Begin Station	End Station	Side	Element ID			
0110 1 1	Clearing & Grubbing	LS/AC			1.0		1		AC	0.067			CL_SR60	1002+20.76	1006+38.76	LT	32501	0.61 TOTAL AC	
										0.045			CL_SR60	1014+64.84	1017+87.26	RT	32506		
										0.050			CL_SR60	1022+48.80	1026+11.40	LT	32512		
										0.040			CL_SR60	1029+53.32	1031+01.87	RT	32517		
										0.015			CL_SR60	1031+94.08	1034+00.67	RT	32532		
										0.052			CL_SR60	1038+98.42	1042+49.31	LT	32542		
										0.050			CL_SR60	1056+87.11	1060+12.64	LT	32546		
										0.052			CL_SR60	1060+02.42	1063+65.08	RT	32553		
										0.039			CL_SR60	1067+94.85	1070+85.11	LT	32558		
										0.047			CL_SR60	1094+80.69	1098+39.21	LT	32561		
										0.042			CL_SR60	1099+22.52	1102+33.70	RT	32566		
										0.049			CL_SR60	1194+96.50	1198+41.60	RT	32569		
										0.060			CL_SR60	1299+39.17	1303+40.72	LT	32572		
0110 86	Delivery of Salvageable Material to FDOT	LS/LS			1.0		1											REFER TO SIGNING & PAVEMENT MARKINGS GENERAL NOTES	
...																			
...																			
...																			

Summary of Earthwork - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0120 1	Regular Excavation	CY	85.19		85.2		CL_SR60	1002+20.81	1303+40.78	LT/RT	16923		
0120 6	Embankment	CY	877.00		877.0		CL_SR60	1002+20.81	1303+40.78	LT/RT	16931		
...													
...													
...													

Summary of Pavement - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks	
			P	F	P	F	Alignment	Begin Station	End Station	Location Description	Side			Element ID
0160 4	Type B Stabilization	SY	87.1		286		CL_SR60	1268+52.94	1269+43.95		RT	19980		
			198.5				CL_SR60	1268+53.21	1271+00.14		LT	19981		
0285709	Optional Base, Base Group 09	SY	87.1		286		CL_SR60	1268+52.94	1269+43.95		RT	18650		
			198.5				CL_SR60	1268+53.21	1271+00.14		LT	18649		
0327 70 6	Milling Exist Asph Pavt, 1 1/2 Avg Depth	SY	813.0		16114		CL_SR60	1005+23.80	1008+19.75		RT	11398		
			575.2				CL_SR60	1005+89.10	1007+17.73		LT	32609		
			706.1				CL_SR60	1012+84.18	1015+49.12		RT	11506		
			368.4				CL_SR60	1013+96.36	1015+16.64		RT	32612		
			474.8				CL_SR60	1024+94.82	1027+08.89		RT	11505		
			450.5				CL_SR60	1025+62.02	1026+99.70		LT	32618		
			522.3				CL_SR60	1028+33.53	1030+44.32		RT	11399		
			446.0				CL_SR60	1028+79.55	1030+00.72		RT	32621		
			221.6				CL_SR60	1031+43.38	1032+52.62		LT	32628		
			640.5				CL_SR60	1041+46.29	1044+31.40		RT	11417		
			465.3				CL_SR60	1041+99.41	1043+33.78		LT	32629		
			503.1				CL_SR60	1059+14.56	1061+45.88		RT	11429		
			355.7				CL_SR60	1059+42.14	1060+56.92		RT	32635		
			362.1				CL_SR60	1059+66.18	1060+72.17		LT	32632		
			689.1				CL_SR60	1069+81.60	1072+79.25		LT/RT	11430		
			274.4				CL_SR60	1070+30.67	1071+51.46		LT	32638		
			516.0				CL_SR60	1097+84.67	1099+27.53		LT	32641		
			523.1				CL_SR60	1098+14.55	1099+60.87		RT	32644		
			503.3				CL_SR60	1129+74.28	1131+69.94		RT	11448		
			539.4				CL_SR60	1141+33.63	1143+93.86		RT	11449		
			530.7				CL_SR60	1151+65.08	1153+86.09		LT	11450		
			523.4				CL_SR60	1167+26.92	1169+64.35		LT	11451		
			524.6				CL_SR60	1182+87.32	1184+99.41		LT/RT	11452		
			712.4				CL_SR60	1193+14.58	1195+88.70		RT	11459		
			783.7				CL_SR60	1193+63.68	1195+46.42		RT	32647		
			541.3				CL_SR60	1225+14.52	1227+28.18		RT	11460		
			547.1				CL_SR60	1244+97.33	1247+14.26		RT	11461		

Summary of Pavement - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks	
			P	F	P	F	Alignment	Begin Station	End Station	Location Description	Side			Element ID
			553.2				CL_SR60	1256+86.69	1259+09.90		LT	11462		
			526.1				CL_SR60	1276+18.35	1278+31.03		LT/RT	11463		
			614.0				CL_SR60	1302+27.30	1304+76.13		RT	11464		
			307.9				CL_SR60	1302+91.22	1303+97.20		LT	32650		
0327 70 15	Milling Exist Asph Pavt, 2 3/4 Avg Depth	SY	88929.4		219085		CL_SR60	1000+48.76	1266+10.18		LT	33911		
			88705.9				CL_SR60	1000+53.36	1266+10.16		RT	33880		
			41449.7				CL_SR60	1268+53.03	1330+28.57		LT	29619		
0334 1 52	Superpave Asphaltic Concrete, Traffic B, PG 76-22	TN	22.97		2884.1		CL_SR60	1000+48.73	1005+87.89		LT	33654		
			74.31				CL_SR60	1000+55.29	1013+96.30		RT	33673		
			17.68				CL_SR60	1007+17.76	1011+38.75		LT	33657		
			57.65				CL_SR60	1012+02.15	1025+61.11		LT	33658		
			70.07				CL_SR60	1015+07.49	1028+71.40		RT	33674		
			26.65				CL_SR60	1026+99.74	1031+43.24		LT	33675		
			133.74				CL_SR60	1029+98.09	1059+42.05		RT	33680		
			40.17				CL_SR60	1032+52.66	1041+99.40		LT	33676		
			76.16				CL_SR60	1043+33.82	1059+78.10		LT	33677		
			162.78				CL_SR60	1060+56.97	1098+14.51		RT	33685		
			3.67				CL_SR60	1062+00.00	1066+00.00		LT	35567	LT Outside Shoulder, 3/8" Avg Overbuild	
			121.75				CL_SR60	1071+51.54	1097+98.55		LT	33709		
			111.14				CL_SR60	1082+72.89	1097+80.63		RT	35574	RT Outside Shoulder, 3" Avg Overbuild	
			691.79				CL_SR60	1099+27.66	1266+10.19		LT	33716		
			401.70				CL_SR60	1099+60.42	1193+63.63		RT	33715		
			345.47				CL_SR60	1195+47.04	1266+10.13		RT	33717		
			34.16				CL_SR60	1268+53.08	1276+95.34		RT	33723		
			159.70				CL_SR60	1268+53.13	1302+91.20		LT	33718		
			211.25				CL_SR60	1277+55.41	1330+28.53		RT	33724		
			121.31				CL_SR60	1303+97.24	1330+28.54		LT	33725		
0334 1 55	Superpave Asphaltic Concrete, Traffic E, PG 76-22	TN	3028.78		21755.8		CL_SR60	1000+49.07	1081+33.60		LT	33317		
			3012.50				CL_SR60	1000+53.34	1081+33.66		RT	32926		

Summary of Pavement - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks	
			P	F	P	F	Alignment	Begin Station	End Station	Location Description	Side			Element ID
			12.65				CL_SR60	1062+00.00	1065+99.95		LT	35621	LT Outside Lane and Right Turn Lane, 3/8" Avg Overbuild	
			5557.58				CL_SR60	1081+33.71	1266+10.05		RT	33018		
			5653.10				CL_SR60	1081+33.75	1266+10.18		LT/RT	33244		
			412.36				CL_SR60	1082+72.90	1097+80.61		RT	35609	RT Outside Lane and Right Turn Lane, 3" Avg Overbuild	
			14.37				CL_SR60	1268+52.94	1269+43.95		RT	19907		
			1976.07				CL_SR60	1268+53.05	1330+28.55		LT	33197		
			2055.59				CL_SR60	1268+53.13	1330+28.54		RT	33153		
			32.75				CL_SR60	1268+53.21	1271+00.14		LT	19908		
0337 7 25	Asphalt Concrete Friction Course, Inc Bit, FC-5, PG 76-22	TN	3568.29		8802.2		CL_SR60	1000+48.76	1266+10.18		LT	34118		
			3559.33				CL_SR60	1000+53.36	1266+10.16		RT	34087		
			3.49				CL_SR60	1268+52.94	1269+43.95		RT	19736		
			1663.17				CL_SR60	1268+53.03	1330+28.57		LT	28125		
			7.96				CL_SR60	1268+53.21	1271+00.14		LT	19737		
0337 7 88	Asphalt Concrete Friction Course, Traffic E, FC-12.5, PG 76-22	TN	67.07		1329.5		CL_SR60	1005+23.80	1008+19.75		RT	8355		
			47.45				CL_SR60	1005+89.10	1007+17.73		LT	32435		
			58.25				CL_SR60	1012+84.18	1015+49.12		RT	8498		
			30.40				CL_SR60	1013+96.36	1015+16.64		RT	32438		
			39.17				CL_SR60	1024+94.82	1027+08.89		RT	8497		
			37.17				CL_SR60	1025+62.02	1026+99.70		LT	32444		
			43.09				CL_SR60	1028+33.53	1030+44.32		RT	8356		
			36.79				CL_SR60	1028+79.55	1030+00.20		RT	32447		
			18.30				CL_SR60	1031+43.38	1032+52.62		LT	32474		
			52.84				CL_SR60	1041+46.29	1044+31.40		RT	8374		
			38.38				CL_SR60	1041+99.41	1043+33.78		LT	28193		
			41.50				CL_SR60	1059+14.56	1061+45.88		RT	8386		
			29.35				CL_SR60	1059+42.14	1060+56.92		RT	32456		
			29.86				CL_SR60	1059+68.22	1060+72.17		LT	32459		

Summary of Pavement - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks	
			P	F	P	F	Alignment	Begin Station	End Station	Location Description	Side			Element ID
			56.85				CL_SR60	1069+81.60	1072+79.25		LT/RT	8387		
			22.64				CL_SR60	1070+30.67	1071+51.46		LT	32462		
			42.57				CL_SR60	1097+84.67	1099+27.53		LT	32465		
			43.16				CL_SR60	1098+14.55	1099+60.87		RT	32468		
			41.52				CL_SR60	1129+74.28	1131+69.94		RT	8405		
			44.50				CL_SR60	1141+33.63	1143+93.86		RT	8406		
			43.78				CL_SR60	1151+65.08	1153+86.09		LT	8407		
			43.18				CL_SR60	1167+26.92	1169+64.35		LT	8408		
			43.28				CL_SR60	1182+87.32	1184+99.41		LT/RT	8409		
			58.77				CL_SR60	1193+14.58	1195+88.70		RT	8416		
			64.68				CL_SR60	1193+63.68	1195+46.42		RT	28305		
			44.66				CL_SR60	1225+14.52	1227+28.18		RT	8417		
			45.14				CL_SR60	1244+97.33	1247+14.26		RT	8418		
			45.64				CL_SR60	1256+86.69	1259+09.90		LT	8419		
			43.41				CL_SR60	1276+18.35	1278+31.03		LT/RT	8420		
			50.65				CL_SR60	1302+27.30	1304+76.13		RT	8421		
			25.40				CL_SR60	1302+91.22	1303+97.20		LT	32471		
...														
...														
...														

Summary of Miscellaneous Asphalt - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Thickness (IN)	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
				P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0339 1	Miscellaneous Asphalt Pavement	TN	2	2.71		11.4		CL_SR60	1268+52.94	1269+43.92	RT	19558		
			2	8.67				CL_SR60	1268+53.16	1271+00.16	LT	19549		
...														
...														
...														

Summary of Drainage - 449276-1-52-01

Pay Item Number	Label	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
				P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0425 1701	S-105	Inlets, Gutter, Type S, <10'	EA	1		6		CL_SR60	1268+88.07	1268+88.07	RT	11497		
	S-104			1				CL_SR60	1268+88.07	1268+88.07	LT	11377		
	S-106			1				CL_SR60	1269+37.05	1269+37.05	RT	11537		
	S-108			1				CL_SR60	1269+82.07	1269+82.07	LT	11417		
	S-109			1				CL_SR60	1270+42.07	1270+42.07	LT	11457		
	S-110			1				CL_SR60	1270+95.00	1270+95.00	LT	11632		
0430175118	P-104	Pipe Culvert,Optional Material,Round, 18"S/CD	LF	90.2		209		CL_SR60	1268+89.99	1269+80.16	LT	11704		
	P-106			6.9				CL_SR60	1269+37.07	1269+37.07	RT	11975		
	P-108			56.2				CL_SR60	1269+83.99	1270+40.16	LT	11738		
	P-109			49.1				CL_SR60	1270+43.99	1270+93.08	LT	11772		
	P-110			7.1				CL_SR60	1270+94.95	1270+95.02	LT	11941		
0430982125	S-107	Mitered End Section, Optional Round, 18" CD	EA	1		2		CL_SR60	1269+37.07	1269+37.07	RT	11911		
	S-111			1				CL_SR60	1270+95.03	1270+95.03	LT	11886		
...														
...														
...														

Summary of Curbs - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0520 6	Shoulder Gutter - Concrete	LF	76.0		295		CL_SR60	1268+67.96	1269+43.92	RT	19323		
			219.4				CL_SR60	1268+80.71	1271+00.16	LT	19322		
...													
...													
...													

Summary of Ditch Pavement - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0530 3 4	Riprap - Rubble, Ditch Lining	TN	6.50		16.1		CL_SR60	1269+32.09	1269+42.06	RT	12020	2ft depth	
			9.60				CL_SR60	1270+90.03	1270+99.97	LT	6860	2ft depth	
0530 74	Bedding Stone	TN	3.50		8.7		CL_SR60	1269+32.09	1269+42.06	RT	12020	1ft depth	
			5.18				CL_SR60	1270+90.03	1270+99.97	LT	6860	1ft depth	
...													
...													
...													

Summary of Guardrail - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0536 1 1	Guardrail -Roadway, General TI-3	LF	6.9		265		CL_SR60	1268+52.34	1268+59.19	RT	21957		
			28.7				CL_SR60	1268+52.55	1268+81.27	LT	21944		
			26.6				CL_SR60	1268+59.19	1268+85.76	RT	21958		
			44.1				CL_SR60	1268+81.27	1269+25.23	LT	21956		
			47.2				CL_SR60	1268+85.76	1269+32.94	RT	21959		
			111.8				CL_SR60	1269+25.23	1270+37.04	LT	21955		
0536 5 1	Rub Rail For Guardrail, Single Sided Rub Rail	LF	6.9		265		CL_SR60	1268+52.34	1268+59.19	RT	22127		
			28.7				CL_SR60	1268+52.55	1268+81.27	LT	22125		
			26.6				CL_SR60	1268+59.19	1268+85.76	RT	22128		
			44.1				CL_SR60	1268+81.27	1269+25.23	LT	22126		
			47.2				CL_SR60	1268+85.76	1269+32.94	RT	22129		
			111.8				CL_SR60	1269+25.23	1270+37.04	LT	22124		
0536 7 3	Special Guardrail Post- Encased Post For Shallow Mount	EA	1		6		CL_SR60	1268+52.34	1268+59.19	RT	23580		
			1				CL_SR60	1268+52.55	1268+81.27	LT	23578		
			1				CL_SR60	1268+59.19	1268+85.76	RT	23581		
			1				CL_SR60	1268+81.27	1269+25.23	LT	23579		
			1				CL_SR60	1268+85.76	1269+32.94	RT	23582		
			1				CL_SR60	1269+25.23	1270+37.04	LT	23577		
0536 8112	Guardrail Transition Connection To Rigid Barrier, Furnish And Install, New Bridge, Approach TI-3	EA	1		1		CL_SR60	1268+52.55	1268+81.27	LT	22459		
0536 8113	Guardrail Transition Connection To Rigid Barrier, Furnish And Install, New Bridge, Trailing	EA	1		1		CL_SR60	1268+52.34	1268+59.19	RT	22294		
0536 73	Guardrail Removal	LF	144.6		326		CL_SR60	1029+63.37	1030+71.56	RT	26611		
			90.7				CL_SR60	1268+33.52	1269+23.96	LT	23405		
			90.8				CL_SR60	1268+33.59	1269+24.36	RT	23407		
0536 85 20	Guardrail End Treatment - Trailing Anchorage	EA	1		1		CL_SR60	1269+32.94	1269+32.94	RT	22625		
0536 85 24	Guardrail End Treatment- Parallel Approach Terminal	EA	1		1		CL_SR60	1270+37.04	1270+37.04	LT	22817		
...													
...													
...													

Summary of Performance Turf - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Length (FT)	Width (FT)	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
					P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0570 1 2	Performance Turf, Sod	SY			73.5		38282		CL_SR60	1000+48.77	1003+31.15	LT	32150		
					327.5				CL_SR60	1000+50.68	1006+00.21	RT	32147		
					399.3				CL_SR60	1000+55.67	1013+96.31	RT	32146		
					325.1				CL_SR60	1002+20.76	1006+38.76	LT	32334		
					123.9				CL_SR60	1007+20.23	1011+37.98	LT	32149		
					193.7				CL_SR60	1007+21.69	1013+69.18	RT	34902		
					195.8				CL_SR60	1007+21.73	1013+70.05	RT	34903		
					328.4				CL_SR60	1011+92.45	1023+31.06	LT	32153		
					215.8				CL_SR60	1014+64.48	1017+87.39	RT	32340		
					333.3				CL_SR60	1014+74.28	1025+89.44	RT	34901		
					332.4				CL_SR60	1014+74.37	1025+89.06	RT	34900		
					204.4				CL_SR60	1017+46.81	1024+57.75	RT	32154		
					239.9				CL_SR60	1022+48.67	1026+11.81	LT	32344		
					27.9				CL_SR60	1025+27.51	1026+21.58	RT	32155		
					55.1				CL_SR60	1026+85.67	1028+71.45	RT	32156		
					49.3				CL_SR60	1026+91.56	1028+51.25	RT	34898		
					49.0				CL_SR60	1026+91.69	1028+51.40	RT	34899		
					131.1				CL_SR60	1026+99.78	1031+43.28	LT	32157		
					193.5				CL_SR60	1029+53.32	1031+01.89	RT	32347		
					371.4				CL_SR60	1029+87.83	1042+24.63	RT	34892		
					369.8				CL_SR60	1029+88.01	1042+24.63	RT	34893		
					75.0				CL_SR60	1031+94.04	1034+01.29	RT	32355		
					202.3				CL_SR60	1032+52.63	1039+73.84	LT	32169		
					779.1				CL_SR60	1032+73.54	1059+42.06	RT	32166		
					251.0				CL_SR60	1038+98.28	1042+49.37	LT	32361		
					499.4				CL_SR60	1043+19.97	1059+96.52	RT	34890		
					499.9				CL_SR60	1043+20.02	1059+96.50	RT	34891		
					408.2				CL_SR60	1043+33.91	1057+35.56	LT	32170		
					241.9				CL_SR60	1056+80.11	1060+13.34	LT	32364		
					254.1				CL_SR60	1060+02.42	1063+65.48	RT	32367		
					302.3				CL_SR60	1060+64.36	1070+76.51	RT	34888		

Summary of Performance Turf - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Length (FT)	Width (FT)	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
					P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
					302.6				CL_SR60	1060+64.53	1070+76.62	RT	34889		
					220.3				CL_SR60	1060+72.26	1068+38.61	LT	32171		
					565.6				CL_SR60	1063+05.33	1082+40.80	RT	32172		
					190.9				CL_SR60	1067+94.85	1070+85.11	LT	32370		
					539.2				CL_SR60	1071+51.57	1089+70.16	LT	32173		
					63.6				CL_SR60	1071+77.72	1072+81.53	RT	34751		
					296.1				CL_SR60	1072+81.57	1082+68.59	LT/RT	32229		
					292.9				CL_SR60	1072+81.58	1082+68.64	RT	32230		
					414.5				CL_SR60	1084+25.48	1098+14.51	RT	32177		
					130.8				CL_SR60	1090+80.18	1095+63.21	LT	32174		
					228.3				CL_SR60	1094+80.69	1098+39.21	LT	32396		
					204.4				CL_SR60	1099+22.52	1102+33.70	RT	32401		
					348.5				CL_SR60	1099+27.60	1111+02.25	LT	32180		
					2713.9				CL_SR60	1101+71.16	1193+63.64	RT	32183		
					524.9				CL_SR60	1112+74.00	1130+39.42	RT	34715		
					525.6				CL_SR60	1112+74.01	1130+39.37	RT	34716		
					1167.4				CL_SR60	1112+86.95	1152+22.09	LT	32182		
					337.6				CL_SR60	1130+96.87	1142+25.88	RT	34719		
					337.1				CL_SR60	1130+96.91	1142+25.88	RT	34720		
					284.9				CL_SR60	1142+88.32	1152+40.03	RT	34724		
					284.8				CL_SR60	1142+88.36	1152+40.03	RT	34723		
					3359.9				CL_SR60	1152+89.55	1266+10.17	LT	32184		
					450.0				CL_SR60	1153+04.98	1168+13.68	RT	34728		
					450.8				CL_SR60	1153+04.99	1168+13.53	RT	34727		
					444.2				CL_SR60	1168+76.63	1183+65.53	RT	34732		
					444.8				CL_SR60	1168+76.65	1183+65.43	RT	34731		
					291.8				CL_SR60	1184+28.51	1194+03.16	RT	34735		
					292.3				CL_SR60	1184+28.57	1194+03.18	RT	34736		
					237.4				CL_SR60	1194+96.52	1198+41.58	RT	32426		
					916.9				CL_SR60	1195+10.67	1225+93.99	RT	34740		
					916.7				CL_SR60	1195+10.71	1225+93.97	RT	34739		

Summary of Performance Turf - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Length (FT)	Width (FT)	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
					P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
					2004.7				CL_SR60	1197+79.47	1266+10.17	RT	32185		
					570.7				CL_SR60	1226+57.68	1245+72.67	RT	34745		
					569.5				CL_SR60	1226+57.70	1245+72.63	RT	34743		
					339.3				CL_SR60	1246+39.46	1257+72.88	RT	34424		
					338.8				CL_SR60	1246+39.50	1257+72.91	RT	34425		
					460.8				CL_SR60	1258+37.11	1266+10.14	RT	32202		
					290.7				CL_SR60	1268+32.28	1269+43.91	RT	19107		
					634.0				CL_SR60	1268+33.14	1271+00.14	LT	19106		
					502.8				CL_SR60	1268+53.09	1276+96.33	RT	32201		
					217.7				CL_SR60	1269+43.95	1276+77.84	RT	32186		
					858.9				CL_SR60	1271+00.21	1300+22.72	LT	32187		
					1445.4				CL_SR60	1277+59.85	1301+96.79	RT	32196		
					1550.0				CL_SR60	1277+69.54	1330+28.60	RT	32190		
					291.2				CL_SR60	1299+39.17	1303+40.75	LT	32431		
					65.2				CL_SR60	1301+96.86	1303+03.17	RT	34794		
					61.4				CL_SR60	1303+93.08	1304+94.91	RT	34782		
					783.6				CL_SR60	1303+97.24	1330+28.60	LT	32191		
					704.6				CL_SR60	1304+91.01	1328+50.93	RT	32194		
					703.5				CL_SR60	1304+94.93	1328+53.32	RT	32195		
					31.9				CL_SR60	1329+24.66	1330+28.52	RT	32192		
					24.9				CL_SR60	1329+48.13	1330+28.51	LT/RT	32193		
...															
...															
...															

Summary of Structure Quantities - 449276-1-52-01

Section	Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Secondary Quantity			Location	Design Notes	Construction Remarks
				P	F	P	F	Units	P	F	Location Description		
Superstructure	0521 5100	Concrete Traffic Railing-Bridge, 32" F-Shape	LF	23.6		47					SEE PLANS		
				23.2							SEE PLANS		
	...												
	...												
	...												

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0546 72 3	Ground-In Rumble Strips, 8" Sinusoidal	GM	0.0836		18.439		CL_SR60	1000+50.02	1004+93.16	LT	67486		
			0.0838				CL_SR60	1000+50.67	1004+93.16	RT	67480		
			0.0838				CL_SR60	1000+55.39	1004+93.16	RT	63774		
			0.1114				CL_SR60	1004+93.16	1010+81.39	RT	67475		
			0.0180				CL_SR60	1004+93.16	1005+87.98	LT	67485		
			0.0056				CL_SR60	1004+93.16	1005+22.60	RT	67484		
			0.0972				CL_SR60	1007+84.57	1012+97.76	RT	67489		
			0.0961				CL_SR60	1007+94.19	1013+01.53	RT	67490		
			0.0064				CL_SR60	1010+75.59	1011+09.14	LT	67487		
			0.2539				CL_SR60	1012+21.31	1025+62.15	LT	67488		
			0.0804				CL_SR60	1015+05.73	1019+30.42	RT	67491		
			0.0753				CL_SR60	1015+48.79	1019+46.47	RT	67492		
			0.0387				CL_SR60	1019+81.81	1021+85.98	RT	165046		
			0.0875				CL_SR60	1020+37.98	1025+00.01	RT	67494		
			0.0990				CL_SR60	1030+05.77	1035+16.65	RT	67496		
			0.0878				CL_SR60	1030+44.03	1035+00.77	RT	67497		
			0.0059				CL_SR60	1031+12.02	1031+43.34	LT	67498		
			0.0128				CL_SR60	1035+00.77	1035+68.46	RT	67500		
			0.1957				CL_SR60	1035+16.65	1045+51.22	RT	67499		
			0.0298				CL_SR60	1035+50.02	1037+07.13	LT	106100		
			0.1121				CL_SR60	1035+62.22	1041+54.04	RT	67502		
			0.0933				CL_SR60	1037+07.13	1041+99.69	LT	67503		
			0.0280				CL_SR60	1044+02.11	1045+50.95	RT	67509		
			0.0267				CL_SR60	1044+09.47	1045+50.49	RT	67504		
			0.2584				CL_SR60	1045+50.47	1059+14.58	RT	67508		
			0.1487				CL_SR60	1045+50.95	1053+36.27	RT	67510		
			0.1550				CL_SR60	1045+51.22	1053+69.53	RT	67511		
			0.2510				CL_SR60	1046+52.64	1059+78.10	LT	67512		
			0.4141				CL_SR60	1060+56.92	1082+43.36	RT	67513		
			0.0588				CL_SR60	1061+46.40	1064+56.97	RT	67514		
			0.0560				CL_SR60	1063+81.38	1066+77.24	LT	107039		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0615				CL_SR60	1066+73.52	1069+98.45	RT	67515		
			0.0729				CL_SR60	1066+77.24	1070+62.09	LT	67516		
			0.1825				CL_SR60	1072+79.84	1082+43.36	RT	67517		
			0.1047				CL_SR60	1076+90.70	1082+43.36	RT	67518		
			0.0933				CL_SR60	1077+50.51	1082+43.36	LT	67519		
			0.0051				CL_SR60	1110+90.08	1111+17.08	LT	118142		
			1.4567				CL_SR60	1110+90.08	1187+81.60	RT	118143		
			0.3245				CL_SR60	1112+64.35	1129+77.76	RT	67534		
			0.3240				CL_SR60	1112+69.00	1129+79.72	RT	67533		
			0.7477				CL_SR60	1112+74.07	1152+22.13	LT	167681		
			0.1891				CL_SR60	1131+62.76	1141+61.03	RT	67535		
			0.1894				CL_SR60	1131+66.16	1141+66.02	RT	67536		
			0.1553				CL_SR60	1143+57.18	1151+77.23	RT	67537		
			0.1564				CL_SR60	1143+62.50	1151+88.29	RT	67538		
			1.2027				CL_SR60	1152+89.52	1216+39.92	LT	165051		
			0.2638				CL_SR60	1153+64.19	1167+57.31	RT	67540		
			0.2571				CL_SR60	1153+76.18	1167+33.54	RT	67539		
			0.2587				CL_SR60	1169+44.39	1183+10.12	RT	67542		
			0.2562				CL_SR60	1169+44.39	1182+97.39	RT	67541		
			0.1654				CL_SR60	1184+80.99	1193+54.23	RT	67544		
			0.1580				CL_SR60	1184+96.69	1193+31.15	RT	67545		
			0.3965				CL_SR60	1195+46.49	1216+39.92	RT	67547		
			0.3888				CL_SR60	1195+86.84	1216+39.92	RT	67546		
			0.2687				CL_SR60	1201+01.41	1215+20.00	LT	67548		
			0.0227				CL_SR60	1215+20.00	1216+40.00	LT/RT	67549		
			0.1658				CL_SR60	1216+39.92	1225+15.51	RT	67553		
			0.1691				CL_SR60	1216+39.92	1225+36.09	RT	67552		
			0.3748				CL_SR60	1216+39.92	1236+31.22	RT	67551		
			0.3779				CL_SR60	1216+40.00	1236+31.22	LT	67550		
			0.1728				CL_SR60	1227+18.89	1236+31.22	RT	67555		
			0.1715				CL_SR60	1227+21.88	1236+31.22	RT	67554		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.4041				CL_SR60	1236+31.22	1257+64.95	RT	67556		
			0.1669				CL_SR60	1236+31.22	1245+12.36	RT	67557		
			0.5642				CL_SR60	1236+31.22	1266+10.19	LT	67559		
			0.1662				CL_SR60	1236+31.22	1245+08.95	RT	67558		
			0.1916				CL_SR60	1247+03.19	1257+14.88	RT	67560		
			0.1885				CL_SR60	1247+03.62	1256+98.90	RT	67561		
			0.1432				CL_SR60	1258+54.19	1266+10.13	RT	165054		
			0.1337				CL_SR60	1259+04.38	1266+10.15	RT	67563		
			0.1334				CL_SR60	1259+05.44	1266+09.69	RT	67562		
			0.1473				CL_SR60	1268+53.03	1276+31.01	RT	68015		
			0.1562				CL_SR60	1268+53.05	1276+77.85	RT	68012		
			0.1947				CL_SR60	1268+53.12	1278+81.00	LT	68016		
			0.1475				CL_SR60	1268+53.31	1276+32.32	RT	68013		
			0.0211				CL_SR60	1277+69.71	1278+81.01	RT	165058		
			0.0101				CL_SR60	1278+27.56	1278+81.01	RT	68019		
			0.0094				CL_SR60	1278+31.59	1278+81.01	RT	68017		
			0.4386				CL_SR60	1278+81.01	1301+96.81	RT	68020		
			0.3426				CL_SR60	1278+81.01	1296+98.31	RT	68021		
			0.8348				CL_SR60	1278+81.01	1323+21.22	RT	68018		
			0.4567				CL_SR60	1278+81.09	1302+86.22	LT	68022		
			0.3487				CL_SR60	1304+71.46	1323+21.22	RT	68023		
			0.2684				CL_SR60	1309+04.15	1323+21.22	RT	68024		
			0.2532				CL_SR60	1309+87.64	1323+21.23	LT	68025		
			0.0051				CL_SR60	1323+21.22	1323+48.20	RT	68026		
			0.1340				CL_SR60	1323+21.22	1330+28.59	RT	68027		
			0.1078				CL_SR60	1323+21.22	1328+90.18	RT	68028		
			0.1340				CL_SR60	1323+21.23	1330+28.59	LT	68029		
			0.0280				CL_SR60	1328+80.61	1330+28.59	RT	68031		
			0.0203				CL_SR60	1329+21.53	1330+28.59	RT	68030		
0700 1111	Single Column Ground Sign Assembly, F&I Ground Mount, Less Than 12 SF	EA	1		120		CL_SR60	1005+81.28	1005+81.28	RT	101348		
			1				CL_SR60	1008+34.62	1008+34.62	LT	102363		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1008+34.62	1008+34.62	RT	102367		
			1				CL_SR60	1010+34.57	1010+34.57	RT	103137		
			1				CL_SR60	1010+34.79	1010+34.79	LT	103132		
			1				CL_SR60	1010+44.20	1010+44.20	RT	99317		
			1				CL_SR60	1010+44.23	1010+44.23	RT	99322		
			1				CL_SR60	1012+44.29	1012+44.29	RT	98906		
			1				CL_SR60	1012+44.29	1012+44.29	RT	98910		
			1				CL_SR60	1014+87.50	1014+87.50	RT	97413		
			1				CL_SR60	1023+23.25	1023+23.25	RT	91054		
			1				CL_SR60	1023+23.25	1023+23.25	RT	91060		
			1				CL_SR60	1025+23.25	1025+23.25	RT	90591		
			1				CL_SR60	1025+23.25	1025+23.25	RT	90596		
			1				CL_SR60	1025+78.34	1025+78.34	RT	83936		
			1				CL_SR60	1026+19.89	1026+19.89	RT	84355		
			1				CL_SR60	1026+95.79	1026+95.79	LT	84298		
			1				CL_SR60	1027+02.21	1027+02.21	RT	83795		
			1				CL_SR60	1029+99.29	1029+99.29	RT	79535		
			1				CL_SR60	1030+49.59	1030+49.59	LT	86354		
			1				CL_SR60	1030+49.60	1030+49.60	RT	86340		
			1				CL_SR60	1032+46.00	1032+46.00	RT	87476		
			1				CL_SR60	1032+54.38	1032+54.38	LT	87481		
			1				CL_SR60	1042+08.13	1042+08.13	RT	76096		
			1				CL_SR60	1042+52.98	1042+52.98	RT	74137		
			1				CL_SR60	1044+35.50	1044+35.50	RT	77824		
			1				CL_SR60	1044+35.57	1044+35.57	LT	77818		
			1				CL_SR60	1046+35.50	1046+35.50	RT	78006		
			1				CL_SR60	1046+35.50	1046+35.50	LT	78002		
			1				CL_SR60	1056+88.58	1056+88.58	RT	56582		
			1				CL_SR60	1056+88.58	1056+88.58	RT	56555		
			1				CL_SR60	1058+88.58	1058+88.58	RT	55263		
			1				CL_SR60	1058+88.58	1058+88.58	RT	58877		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1059+38.58	1059+38.58	RT	236610		
			1				CL_SR60	1059+83.74	1059+83.74	RT	53105		
			1				CL_SR60	1060+76.60	1060+76.60	RT	52395		
			1				CL_SR60	1060+87.93	1060+87.93	LT	59837		
			1				CL_SR60	1061+20.46	1061+20.46	LT	57843		
			1				CL_SR60	1061+20.50	1061+20.50	RT	57852		
			1				CL_SR60	1063+20.50	1063+20.50	LT	58228		
			1				CL_SR60	1063+20.50	1063+20.50	RT	58254		
			1				CL_SR60	1070+64.07	1070+64.07	RT	93699		
			1				CL_SR60	1071+21.50	1071+21.50	RT	92756		
			1				CL_SR60	1080+45.97	1080+45.97	RT	363838		
			1				CL_SR60	1080+45.97	1080+45.97	RT	363843		
			1				CL_SR60	1082+45.97	1082+45.97	RT	363834		
			1				CL_SR60	1082+45.97	1082+45.97	RT	363830		
			1				CL_SR60	1115+08.34	1115+08.34	LT	369142		
			1				CL_SR60	1115+08.35	1115+08.35	RT	369146		
			1				CL_SR60	1127+26.00	1127+26.00	RT	372646		
			1				CL_SR60	1127+26.01	1127+26.01	RT	372642		
			1				CL_SR60	1129+26.00	1129+26.00	RT	372552		
			1				CL_SR60	1129+26.00	1129+26.00	RT	372558		
			1				CL_SR60	1132+14.56	1132+14.56	LT	373657		
			1				CL_SR60	1132+14.56	1132+14.56	RT	373662		
			1				CL_SR60	1134+14.55	1134+14.55	LT	373747		
			1				CL_SR60	1134+14.56	1134+14.56	RT	373751		
			1				CL_SR60	1139+14.26	1139+14.26	RT	375141		
			1				CL_SR60	1139+14.27	1139+14.27	RT	375137		
			1				CL_SR60	1141+14.26	1141+14.26	RT	375145		
			1				CL_SR60	1141+14.26	1141+14.26	RT	375152		
			1				CL_SR60	1144+08.97	1144+08.97	LT	374364		
			1				CL_SR60	1144+08.97	1144+08.97	RT	374358		
			1				CL_SR60	1146+08.97	1146+08.97	LT	374448		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1146+08.97	1146+08.97	RT	374452		
			1				CL_SR60	1152+28.80	1152+28.80	RT	112555		
			1				CL_SR60	1152+66.39	1152+66.39	RT	108317		
			1				CL_SR60	1152+78.16	1152+78.16	LT	183708		
			1				CL_SR60	1153+14.67	1153+14.67	RT	112107		
			1				CL_SR60	1154+26.18	1154+26.18	LT	122242		
			1				CL_SR60	1154+26.18	1154+26.18	RT	122246		
			1				CL_SR60	1156+26.18	1156+26.18	LT	123012		
			1				CL_SR60	1156+26.18	1156+26.18	RT	123017		
			1				CL_SR60	1165+05.55	1165+05.55	RT	376853		
			1				CL_SR60	1165+05.56	1165+05.56	RT	376849		
			1				CL_SR60	1167+05.55	1167+05.55	RT	376758		
			1				CL_SR60	1167+05.55	1167+05.55	RT	376764		
			1				CL_SR60	1169+96.04	1169+96.04	LT	376865		
			1				CL_SR60	1169+96.04	1169+96.04	RT	376858		
			1				CL_SR60	1171+96.04	1171+96.04	LT	376949		
			1				CL_SR60	1171+96.04	1171+96.04	RT	376953		
			1				CL_SR60	1180+45.63	1180+45.63	RT	381230		
			1				CL_SR60	1180+45.64	1180+45.64	RT	381235		
			1				CL_SR60	1182+45.63	1182+45.63	RT	381223		
			1				CL_SR60	1182+45.63	1182+45.63	RT	381219		
			1				CL_SR60	1185+32.78	1185+32.78	LT	379487		
			1				CL_SR60	1185+32.78	1185+32.78	RT	379481		
			1				CL_SR60	1187+32.78	1187+32.78	LT	379571		
			1				CL_SR60	1187+32.78	1187+32.78	RT	379575		
			1				CL_SR60	1191+58.46	1191+58.46	RT	382525		
			1				CL_SR60	1191+58.46	1191+58.46	RT	382521		
			1				CL_SR60	1195+20.24	1195+20.24	RT	113913		
			1				CL_SR60	1195+72.02	1195+72.02	LT	382937		
			1				CL_SR60	1195+72.02	1195+72.02	RT	382931		
			1				CL_SR60	1197+51.99	1197+51.99	LT	383021		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1197+54.93	1197+54.93	RT	383025		
			1				CL_SR60	1247+55.40	1247+55.40	LT	384240		
			1				CL_SR60	1247+55.40	1247+55.40	RT	384234		
			1				CL_SR60	1249+55.40	1249+55.40	LT	384323		
			1				CL_SR60	1249+55.40	1249+55.40	RT	384328		
			1				CL_SR60	1254+12.45	1254+12.45	RT	131317		
			1				CL_SR60	1254+12.50	1254+12.50	RT	131321		
			1				CL_SR60	1256+12.46	1256+12.46	RT	130502		
			1				CL_SR60	1256+12.50	1256+12.50	RT	130506		
			1				CL_SR60	1258+50.20	1258+50.20	RT	127352		
			1				CL_SR60	1259+56.14	1259+56.14	LT	384341		
			1				CL_SR60	1259+56.14	1259+56.14	RT	384335		
			1				CL_SR60	1261+56.14	1261+56.14	LT	384425		
			1				CL_SR60	1261+56.14	1261+56.14	RT	384429		
			1				CL_SR60	1273+82.32	1273+82.32	RT	138426		
			1				CL_SR60	1273+82.32	1273+82.32	RT	138422		
			1				CL_SR60	1275+82.32	1275+82.32	RT	138379		
			1				CL_SR60	1275+82.32	1275+82.32	RT	138375		
			1				CL_SR60	1277+67.83	1277+67.83	RT	135406		
			1				CL_SR60	1278+79.33	1278+79.33	LT	385123		
			1				CL_SR60	1278+79.33	1278+79.33	RT	385129		
			1				CL_SR60	1280+78.41	1280+78.41	LT	385113		
			1				CL_SR60	1280+79.68	1280+79.68	RT	385117		
			1				CL_SR60	1302+89.05	1302+89.05	RT	142411		
			1				CL_SR60	1303+85.05	1303+85.05	RT	143985		
0700 1112	Single Column Ground Sign Assembly, F&I Ground Mount, 12.0-20.0 SF	EA	1		17		CL_SR60	1006+20.49	1006+20.49	LT	154264		
			1				CL_SR60	1014+71.07	1014+71.07	RT	63520		
			1				CL_SR60	1019+81.26	1019+81.26	RT	95622		
			1				CL_SR60	1025+15.42	1025+15.42	RT	84469		
			1				CL_SR60	1025+80.39	1025+80.39	LT	82556		
			1				CL_SR60	1026+80.23	1026+80.23	RT	81028		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1029+70.50	1029+70.50	RT	151743		
			1				CL_SR60	1031+77.57	1031+77.57	LT	88826		
			1				CL_SR60	1042+31.34	1042+31.34	LT	72281		
			1				CL_SR60	1060+02.20	1060+02.20	LT	62105		
			1				CL_SR60	1060+25.07	1060+25.07	RT	62944		
			1				CL_SR60	1070+90.46	1070+90.46	LT	94896		
			1				CL_SR60	1152+38.89	1152+38.89	LT	115857		
			1				CL_SR60	1195+13.27	1195+13.27	RT	124205		
			1				CL_SR60	1258+35.38	1258+35.38	RT	126273		
			1				CL_SR60	1277+56.19	1277+56.19	RT	135031		
			1				CL_SR60	1303+26.23	1303+26.23	LT	140485		
0700 1500	Single Column Ground Sign Assembly, Relocate	EA	1		9		CL_SR60	1013+52.08	1013+52.08	RT	43540		
			1				CL_SR60	1028+00.64	1028+00.64	LT	46843		
			1				CL_SR60	1029+40.80	1029+40.80	LT	46647		
			1				CL_SR60	1032+93.52	1032+93.52	LT	47830		
			1				CL_SR60	1060+70.80	1060+70.80	LT	48440		
			1				CL_SR60	1071+41.38	1071+41.38	LT	251156		
			1				CL_SR60	1277+49.09	1277+49.09	LT	427083		
			1				CL_SR60	1303+76.56	1303+76.56	LT	257320		
			1				CL_SR60	1308+62.39	1308+62.39	LT	409568		
0700 1600	Single Column Ground Sign Assembly, Remove	EA	1		29		CL_SR60	1005+81.28	1005+81.28	RT	100446		
			1				CL_SR60	1006+22.36	1006+22.36	LT	45952		
			1				CL_SR60	1014+59.41	1014+59.41	RT	43927		
			1				CL_SR60	1014+87.51	1014+87.51	RT	97356		
			1				CL_SR60	1019+81.21	1019+81.21	RT	95534		
			1				CL_SR60	1025+15.44	1025+15.44	RT	84399		
			1				CL_SR60	1025+82.38	1025+82.38	RT	83942		
			1				CL_SR60	1026+03.48	1026+03.48	LT	82563		
			1				CL_SR60	1026+80.17	1026+80.17	RT	80409		
			1				CL_SR60	1029+64.50	1029+64.50	RT	78523		
			1				CL_SR60	1029+99.30	1029+99.30	RT	79406		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1031+76.10	1031+76.10	LT	90090		
			1				CL_SR60	1042+08.09	1042+08.09	RT	75745		
			1				CL_SR60	1042+31.70	1042+31.70	LT	67339		
			1				CL_SR60	1059+83.75	1059+83.75	RT	70717		
			1				CL_SR60	1060+07.98	1060+07.98	LT	50920		
			1				CL_SR60	1060+24.03	1060+24.03	RT	48776		
			1				CL_SR60	1060+76.62	1060+76.62	RT	70960		
			1				CL_SR60	1070+64.07	1070+64.07	RT	93504		
			1				CL_SR60	1071+21.49	1071+21.49	RT	91820		
			1				CL_SR60	1152+38.90	1152+38.90	LT	111335		
			1				CL_SR60	1195+05.07	1195+05.07	RT	114809		
			1				CL_SR60	1195+20.23	1195+20.23	RT	114308		
			1				CL_SR60	1258+35.38	1258+35.38	RT	125447		
			1				CL_SR60	1258+50.20	1258+50.20	RT	127277		
			1				CL_SR60	1277+54.85	1277+54.85	RT	134927		
			1				CL_SR60	1277+67.87	1277+67.87	RT	135331		
			1				CL_SR60	1302+89.05	1302+89.05	RT	141586		
			1				CL_SR60	1303+31.98	1303+31.98	LT	141583		
0700 2114	Multi-Column Ground Sign Assembly, F&I Ground Mount, 30.1-50.0 SF	EA	1		2		CL_SR60	1184+46.26	1184+46.26	RT	200218		
			1				CL_SR60	1199+93.30	1199+93.30	LT	206794		
0700 2600	Multi-Column Ground Sign Assembly, Remove	EA	1		2		CL_SR60	1188+44.59	1188+44.99	RT	198378		
			1				CL_SR60	1199+43.92	1199+44.35	LT	396556		
0700 3101	Sign Panel, Furnish & Install Ground Mount, Up To 12 SF	EA	1		1		CL_SR60	1031+71.30	1031+71.30	RT	88495		
0700 13 15	Retroreflective Sign Strip, Furnish & Install 5'	EA	1		144		CL_SR60	1006+92.43	1006+97.16	RT	164966		
			1				CL_SR60	1007+32.84	1007+37.57	RT	165102		
			1				CL_SR60	1008+32.68	1008+35.26	RT	165104		
			1				CL_SR60	1008+33.90	1008+33.92	LT	165103		
			1				CL_SR60	1010+32.88	1010+34.91	RT	165110		
			1				CL_SR60	1010+34.01	1010+34.14	LT	165109		
			1				CL_SR60	1010+43.19	1010+46.51	RT	165112		
			1				CL_SR60	1010+44.90	1010+44.93	RT	165111		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1012+42.97	1012+46.78	RT	165132		
			1				CL_SR60	1012+44.99	1012+45.01	RT	165133		
			1				CL_SR60	1013+48.73	1013+53.46	RT	165405		
			1				CL_SR60	1014+09.31	1014+15.21	LT	165134		
			1				CL_SR60	1014+84.10	1014+90.64	RT	234081		
			1				CL_SR60	1019+54.36	1019+59.09	RT	165406		
			1				CL_SR60	1023+22.49	1023+25.29	RT	165407		
			1				CL_SR60	1023+23.96	1023+23.96	RT	165408		
			1				CL_SR60	1024+90.12	1024+94.86	RT	165829		
			1				CL_SR60	1025+22.49	1025+25.29	RT	165417		
			1				CL_SR60	1025+23.96	1025+23.96	RT	165418		
			1				CL_SR60	1025+74.95	1025+81.56	RT	234555		
			1				CL_SR60	1025+75.11	1025+81.72	RT	234554		
			1				CL_SR60	1026+16.56	1026+23.21	RT	165419		
			1				CL_SR60	1026+92.40	1026+99.00	LT	165564		
			1				CL_SR60	1026+98.83	1027+05.44	RT	235342		
			1				CL_SR60	1026+98.98	1027+05.59	RT	235350		
			1				CL_SR60	1028+36.07	1028+40.70	RT	165424		
			1				CL_SR60	1029+36.38	1029+45.21	LT	165831		
			1				CL_SR60	1029+95.96	1030+02.10	RT	235336		
			1				CL_SR60	1030+47.57	1030+50.34	RT	165836		
			1				CL_SR60	1030+48.72	1030+49.01	LT	165837		
			1				CL_SR60	1031+68.03	1031+74.62	RT	165850		
			1				CL_SR60	1031+68.92	1031+73.63	RT	165851		
			1				CL_SR60	1032+43.47	1032+47.39	RT	165853		
			1				CL_SR60	1032+53.48	1032+53.83	LT	165852		
			1				CL_SR60	1042+04.94	1042+11.52	RT	236587		
			1				CL_SR60	1042+49.67	1042+56.32	RT	165858		
			1				CL_SR60	1043+29.53	1043+34.23	RT	165859		
			1				CL_SR60	1044+33.51	1044+36.19	RT	165861		
			1				CL_SR60	1044+34.74	1044+34.97	LT	165860		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1046+33.67	1046+35.99	RT	165884		
			1				CL_SR60	1046+34.78	1046+34.79	LT	165883		
			1				CL_SR60	1056+88.27	1056+90.25	RT	165885		
			1				CL_SR60	1056+89.28	1056+89.31	RT	165886		
			1				CL_SR60	1058+87.98	1058+90.50	RT	165893		
			1				CL_SR60	1058+89.29	1058+89.30	RT	165894		
			1				CL_SR60	1059+35.26	1059+41.91	RT	236613		
			1				CL_SR60	1059+80.41	1059+87.06	RT	239061		
			1				CL_SR60	1059+80.41	1059+87.06	RT	239060		
			1				CL_SR60	1060+73.26	1060+79.91	RT	239837		
			1				CL_SR60	1060+73.29	1060+79.93	RT	239838		
			1				CL_SR60	1060+84.61	1060+91.26	LT	165900		
			1				CL_SR60	1061+18.51	1061+21.17	RT	165902		
			1				CL_SR60	1061+19.67	1061+19.82	LT	165901		
			1				CL_SR60	1063+18.46	1063+21.23	RT	165899		
			1				CL_SR60	1063+19.73	1063+19.84	LT	165898		
			1				CL_SR60	1070+60.74	1070+67.39	RT	239847		
			1				CL_SR60	1071+18.18	1071+24.83	RT	165909		
			1				CL_SR60	1071+93.78	1071+98.45	RT	165910		
			1				CL_SR60	1080+45.66	1080+47.64	RT	363841		
			1				CL_SR60	1080+46.67	1080+46.70	RT	363846		
			1				CL_SR60	1082+44.50	1082+48.56	RT	363833		
			1				CL_SR60	1082+46.63	1082+46.73	RT	363837		
			1				CL_SR60	1115+06.68	1115+08.65	RT	369149		
			1				CL_SR60	1115+07.61	1115+07.64	LT	369145		
			1				CL_SR60	1127+25.69	1127+27.67	RT	372649		
			1				CL_SR60	1127+26.71	1127+26.73	RT	372645		
			1				CL_SR60	1129+25.40	1129+27.92	RT	372555		
			1				CL_SR60	1129+26.71	1129+26.72	RT	372561		
			1				CL_SR60	1132+12.64	1132+15.16	RT	373665		
			1				CL_SR60	1132+13.84	1132+13.85	LT	373660		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1134+12.89	1134+14.87	RT	373754		
			1				CL_SR60	1134+13.83	1134+13.85	LT	373750		
			1				CL_SR60	1139+13.95	1139+15.93	RT	375144		
			1				CL_SR60	1139+14.97	1139+14.99	RT	375140		
			1				CL_SR60	1141+13.66	1141+16.18	RT	375148		
			1				CL_SR60	1141+14.97	1141+14.98	RT	375155		
			1				CL_SR60	1144+07.05	1144+09.58	RT	374361		
			1				CL_SR60	1144+08.26	1144+08.26	LT	374367		
			1				CL_SR60	1146+07.30	1146+09.28	RT	374455		
			1				CL_SR60	1146+08.24	1146+08.27	LT	374451		
			1				CL_SR60	1152+25.48	1152+32.13	RT	240456		
			1				CL_SR60	1152+63.07	1152+69.72	RT	166208		
			1				CL_SR60	1153+11.36	1153+18.01	RT	166209		
			1				CL_SR60	1154+23.76	1154+27.41	RT	166211		
			1				CL_SR60	1154+25.46	1154+25.47	LT	166210		
			1				CL_SR60	1156+23.86	1156+27.28	RT	166213		
			1				CL_SR60	1156+25.41	1156+25.52	LT	166212		
			1				CL_SR60	1165+05.24	1165+07.22	RT	376856		
			1				CL_SR60	1165+06.25	1165+06.28	RT	376852		
			1				CL_SR60	1167+04.95	1167+07.47	RT	376761		
			1				CL_SR60	1167+06.26	1167+06.26	RT	376767		
			1				CL_SR60	1169+94.12	1169+96.65	RT	376861		
			1				CL_SR60	1169+95.33	1169+95.33	LT	376868		
			1				CL_SR60	1171+94.37	1171+96.35	RT	376956		
			1				CL_SR60	1171+95.31	1171+95.34	LT	376952		
			1				CL_SR60	1180+45.32	1180+47.30	RT	381233		
			1				CL_SR60	1180+46.33	1180+46.36	RT	381238		
			1				CL_SR60	1182+45.03	1182+47.55	RT	381226		
			1				CL_SR60	1182+46.34	1182+46.35	RT	381222		
			1				CL_SR60	1185+30.86	1185+33.39	RT	379484		
			1				CL_SR60	1185+32.07	1185+32.07	LT	379490		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1187+31.11	1187+33.09	RT	379578		
			1				CL_SR60	1187+32.05	1187+32.08	LT	379574		
			1				CL_SR60	1191+58.15	1191+60.13	RT	382528		
			1				CL_SR60	1191+59.16	1191+59.19	RT	382524		
			1				CL_SR60	1193+58.24	1193+58.48	RT	166227		
			1				CL_SR60	1193+59.09	1193+59.71	RT	166228		
			1				CL_SR60	1193+86.32	1193+91.07	RT	166226		
			1				CL_SR60	1194+77.75	1194+82.49	LT	166229		
			1				CL_SR60	1195+16.86	1195+23.21	RT	240475		
			1				CL_SR60	1195+70.06	1195+72.66	LT	382940		
			1				CL_SR60	1195+70.10	1195+72.62	RT	382934		
			1				CL_SR60	1197+51.26	1197+51.29	LT	383024		
			1				CL_SR60	1197+53.26	1197+55.24	RT	383028		
			1				CL_SR60	1247+53.48	1247+56.00	RT	384237		
			1				CL_SR60	1247+54.69	1247+54.69	LT	384243		
			1				CL_SR60	1249+53.73	1249+55.71	RT	384331		
			1				CL_SR60	1249+54.67	1249+54.70	LT	384326		
			1				CL_SR60	1254+11.76	1254+14.54	RT	168044		
			1				CL_SR60	1254+13.15	1254+13.18	RT	168045		
			1				CL_SR60	1256+11.13	1256+15.03	RT	168053		
			1				CL_SR60	1256+13.17	1256+13.17	RT	168052		
			1				CL_SR60	1257+60.14	1257+64.77	RT	168061		
			1				CL_SR60	1258+07.57	1258+12.27	LT	168054		
			1				CL_SR60	1258+46.81	1258+53.41	RT	241258		
			1				CL_SR60	1259+54.22	1259+56.74	RT	384338		
			1				CL_SR60	1259+55.43	1259+55.43	LT	384344		
			1				CL_SR60	1261+54.47	1261+56.45	RT	384432		
			1				CL_SR60	1261+55.41	1261+55.44	LT	384428		
			1				CL_SR60	1273+81.18	1273+84.67	RT	168322		
			1				CL_SR60	1273+83.03	1273+83.03	RT	168323		
			1				CL_SR60	1275+81.27	1275+84.60	RT	168327		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1275+83.03	1275+83.03	RT	168328		
			1				CL_SR60	1276+81.06	1276+85.79	RT	168332		
			1				CL_SR60	1277+46.63	1277+51.36	LT	168333		
			1				CL_SR60	1277+64.45	1277+71.04	RT	241724		
			1				CL_SR60	1278+77.41	1278+79.94	RT	385132		
			1				CL_SR60	1278+78.62	1278+78.62	LT	385126		
			1				CL_SR60	1280+77.62	1280+77.78	LT	385116		
			1				CL_SR60	1280+78.06	1280+79.91	RT	385120		
			1				CL_SR60	1302+86.16	1302+92.43	RT	242045		
			1				CL_SR60	1303+80.61	1303+89.49	RT	168344		
			1				CL_SR60	1304+04.19	1304+08.90	RT	168343		
			1				CL_SR60	1329+23.90	1329+28.63	RT	168348		
0704 1 4	Tubular Marker, 36" Yellow Post	EA	1		36		CL_SR60	1005+91.67	1005+91.67	RT	49039		
			1				CL_SR60	1007+30.48	1007+30.48	RT	49034		
			1				CL_SR60	1013+63.75	1013+63.75	RT	49029		
			1				CL_SR60	1014+82.31	1014+82.31	RT	49024		
			1				CL_SR60	1025+83.78	1025+83.78	RT	47771		
			1				CL_SR60	1026+98.18	1026+98.18	RT	47765		
			1				CL_SR60	1028+42.48	1028+42.48	RT	47760		
			1				CL_SR60	1029+95.83	1029+95.83	RT	47755		
			1				CL_SR60	1042+16.60	1042+16.60	RT	47750		
			1				CL_SR60	1043+26.59	1043+26.59	RT	47745		
			1				CL_SR60	1059+91.17	1059+91.17	RT	47740		
			1				CL_SR60	1060+70.79	1060+70.79	RT	47735		
			1				CL_SR60	1070+71.08	1070+71.08	RT	47442		
			1				CL_SR60	1071+86.92	1071+86.92	RT	47437		
			1				CL_SR60	1130+32.14	1130+32.14	RT	47109		
			1				CL_SR60	1131+07.87	1131+07.87	RT	47104		
			1				CL_SR60	1142+17.60	1142+17.60	RT	47099		
			1				CL_SR60	1142+95.06	1142+95.06	RT	47094		
			1				CL_SR60	1152+32.77	1152+32.77	RT	47089		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1153+11.56	1153+11.56	RT	47084		
			1				CL_SR60	1168+03.42	1168+03.42	RT	47079		
			1				CL_SR60	1168+85.30	1168+85.30	RT	47074		
			1				CL_SR60	1183+59.11	1183+59.11	RT	47069		
			1				CL_SR60	1184+33.99	1184+33.99	RT	47064		
			1				CL_SR60	1193+90.57	1193+90.57	RT	47059		
			1				CL_SR60	1195+15.94	1195+15.94	RT	47054		
			1				CL_SR60	1225+88.13	1225+88.13	RT	47049		
			1				CL_SR60	1226+60.86	1226+60.86	RT	47044		
			1				CL_SR60	1245+66.70	1245+66.70	RT	47039		
			1				CL_SR60	1246+51.12	1246+51.12	RT	47034		
			1				CL_SR60	1257+66.63	1257+66.63	RT	47029		
			1				CL_SR60	1258+43.47	1258+43.47	RT	47024		
			1				CL_SR60	1276+87.56	1276+87.56	RT	47019		
			1				CL_SR60	1277+64.73	1277+64.73	RT	47014		
			1				CL_SR60	1328+85.81	1328+85.81	RT	47004		
			1				CL_SR60	1328+86.39	1328+86.39	RT	47009		
0705 10 1	Object Marker, Type 1	EA	1		30		CL_SR60	1006+89.85	1006+89.85	RT	36377		
			1				CL_SR60	1006+99.85	1006+99.85	RT	34921		
			1				CL_SR60	1007+04.85	1007+04.85	RT	36380		
			1				CL_SR60	1013+98.26	1013+98.26	LT	64611		
			1				CL_SR60	1014+05.01	1014+05.01	LT	39053		
			1				CL_SR60	1014+16.86	1014+16.86	LT	38808		
			1				CL_SR60	1029+35.22	1029+35.22	LT	40731		
			1				CL_SR60	1029+46.62	1029+46.62	LT	40734		
			1				CL_SR60	1029+51.97	1029+51.97	LT	46900		
			1				CL_SR60	1042+46.98	1042+46.98	RT	73442		
			1				CL_SR60	1042+58.98	1042+58.98	RT	73490		
			1				CL_SR60	1042+64.98	1042+64.98	RT	73487		
			1				CL_SR60	1071+16.49	1071+16.49	RT	92581		
			1				CL_SR60	1071+26.49	1071+26.49	RT	92553		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1071+31.49	1071+31.49	RT	92578		
			1				CL_SR60	1152+61.36	1152+61.36	RT	108278		
			1				CL_SR60	1152+71.36	1152+71.36	RT	108275		
			1				CL_SR60	1152+76.36	1152+76.36	RT	108251		
			1				CL_SR60	1194+77.00	1194+77.00	LT	113112		
			1				CL_SR60	1194+84.45	1194+84.45	LT	113109		
			1				CL_SR60	1194+88.87	1194+88.87	LT	113106		
			1				CL_SR60	1258+04.75	1258+04.75	LT	128226		
			1				CL_SR60	1258+14.78	1258+14.78	LT	128229		
			1				CL_SR60	1258+19.79	1258+19.79	LT	128232		
			1				CL_SR60	1277+44.10	1277+44.10	LT	136005		
			1				CL_SR60	1277+54.09	1277+54.09	LT	136002		
			1				CL_SR60	1277+59.10	1277+59.10	LT	135999		
			1				CL_SR60	1303+80.00	1303+80.00	RT	143179		
			1				CL_SR60	1303+90.09	1303+90.09	RT	143176		
			1				CL_SR60	1303+95.13	1303+95.13	RT	143169		
0706 1 3	Raised Pavement Marker, Type B	EA	1		4895		CL_SR60	1000+63.37	1330+19.65	LT	71072		
0710 12290	Painted Pavement Markings, Durable Paint, Yellow, Island Nose	SF	87.5		120		CL_SR60	1071+79.22	1072+81.51	RT	73438		
			29.4				CL_SR60	1328+58.47	1328+92.32	RT	79721		
			3.6				CL_SR60	1328+78.85	1328+80.71	RT	79728		
0710 90	Painted Pavement Markings, Final Surface	LS	1		1		CL_SR60	1000+50.67	1330+28.59	LT	15534		
0711 11124	Thermoplastic, Standard, White, Solid, 18 For Diagonals And Chevrons	LF	10.1		377		CL_SR60	1010+47.89	1010+54.93	LT	10687		
			18.3				CL_SR60	1010+80.75	1010+93.48	LT	10688		
			14.7				CL_SR60	1011+22.82	1011+33.05	LT	10689		
			6.0				CL_SR60	1011+97.89	1012+02.09	LT	10690		
			11.8				CL_SR60	1012+31.53	1012+39.72	LT	10691		
			9.5				CL_SR60	1012+71.53	1012+78.12	LT	10692		
			6.5				CL_SR60	1013+10.73	1013+15.23	LT	27548		
			4.0				CL_SR60	1325+38.05	1325+40.52	RT	9664		
			3.9				CL_SR60	1325+38.05	1325+41.15	RT	9665		
			8.0				CL_SR60	1325+57.90	1325+62.84	RT	9666		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			7.9				CL_SR60	1325+57.90	1325+64.10	RT	9667		
			9.2				CL_SR60	1325+77.90	1325+84.40	RT	9668		
			9.2				CL_SR60	1325+77.90	1325+84.40	RT	9669		
			9.2				CL_SR60	1325+97.90	1326+04.40	RT	9670		
			9.2				CL_SR60	1325+97.90	1326+04.40	RT	9671		
			9.2				CL_SR60	1326+17.90	1326+24.40	RT	9672		
			9.2				CL_SR60	1326+17.90	1326+24.40	RT	9673		
			9.2				CL_SR60	1326+37.90	1326+44.40	RT	9674		
			9.2				CL_SR60	1326+37.90	1326+44.40	RT	9675		
			9.2				CL_SR60	1326+57.90	1326+64.40	RT	9676		
			9.2				CL_SR60	1326+57.90	1326+64.40	RT	9677		
			9.2				CL_SR60	1326+77.90	1326+84.40	RT	9678		
			9.2				CL_SR60	1326+77.90	1326+84.40	RT	9679		
			9.2				CL_SR60	1326+97.90	1327+04.40	RT	9680		
			9.2				CL_SR60	1326+97.90	1327+04.40	RT	9681		
			9.2				CL_SR60	1327+17.90	1327+24.40	RT	9682		
			9.2				CL_SR60	1327+17.90	1327+24.40	RT	9683		
			9.2				CL_SR60	1327+37.90	1327+44.40	RT	9684		
			9.2				CL_SR60	1327+37.90	1327+44.40	RT	9685		
			9.2				CL_SR60	1327+57.90	1327+64.40	RT	9686		
			9.2				CL_SR60	1327+57.90	1327+64.40	RT	9687		
			9.2				CL_SR60	1327+77.90	1327+84.40	RT	9688		
			9.2				CL_SR60	1327+77.90	1327+84.40	RT	9689		
			9.2				CL_SR60	1327+97.90	1328+04.40	RT	9690		
			9.2				CL_SR60	1327+97.90	1328+04.40	RT	9691		
			9.2				CL_SR60	1328+17.90	1328+24.40	RT	9692		
			9.2				CL_SR60	1328+17.90	1328+24.40	RT	9693		
			9.2				CL_SR60	1328+37.90	1328+44.40	RT	9694		
			9.2				CL_SR60	1328+37.90	1328+44.40	RT	9695		
			9.2				CL_SR60	1328+57.90	1328+64.40	RT	9696		
			9.2				CL_SR60	1328+57.90	1328+64.40	RT	9697		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0711 11125	Thermoplastic, Standard, White, Solid, 24 For Stop Line And Crosswalk	LF	29.9		312		CL_SR60	1006+26.40	1006+56.35	LT	9904		
			29.0				CL_SR60	1014+38.62	1014+67.60	RT	9590		
			44.0				CL_SR60	1025+89.89	1026+33.87	LT	9842		
			30.3				CL_SR60	1029+33.58	1029+63.91	RT	9856		
			15.3				CL_SR60	1031+81.03	1031+94.90	LT	10712		
			36.0				CL_SR60	1042+34.29	1042+70.34	LT	9593		
			21.2				CL_SR60	1060+01.02	1060+22.24	RT	9597		
			25.7				CL_SR60	1060+13.31	1060+38.98	LT	9596		
			23.5				CL_SR60	1070+91.68	1071+15.18	LT	9598		
			36.3				CL_SR60	1194+70.93	1195+07.24	RT	26633		
			20.8				CL_SR60	1303+31.46	1303+52.16	LT	9603		
0711 11170	Thermoplastic, Standard, White, Arrow	EA	1		139		CL_SR60	1003+51.89	1003+51.89	RT	60142		
			1				CL_SR60	1004+21.34	1004+21.34	RT	61591		
			1				CL_SR60	1004+90.73	1004+90.73	RT	61565		
			1				CL_SR60	1005+60.51	1005+60.51	RT	60155		
			1				CL_SR60	1005+68.07	1005+68.07	RT	22382		
			1				CL_SR60	1005+68.07	1005+68.07	RT	22368		
			1				CL_SR60	1007+41.04	1007+41.04	LT	22354		
			1				CL_SR60	1007+41.04	1007+41.04	LT	22340		
			1				CL_SR60	1007+58.65	1007+58.65	LT	60389		
			1				CL_SR60	1008+24.62	1008+24.62	LT	62168		
			1				CL_SR60	1008+90.59	1008+90.59	LT	60376		
			1				CL_SR60	1013+55.11	1013+55.11	RT	21706		
			1				CL_SR60	1013+55.11	1013+55.11	RT	21692		
			1				CL_SR60	1013+71.46	1013+71.46	RT	145874		
			1				CL_SR60	1015+06.96	1015+06.96	LT	21734		
			1				CL_SR60	1015+06.96	1015+06.96	LT	21720		
			1				CL_SR60	1015+14.63	1015+14.63	RT	60168		
			1				CL_SR60	1016+31.61	1016+31.61	RT	60181		
			1				CL_SR60	1017+48.63	1017+48.63	RT	60194		
			1				CL_SR60	1023+09.30	1023+09.30	RT	60207		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1024+25.98	1024+25.98	RT	60233		
			1				CL_SR60	1025+46.89	1025+46.89	RT	60220		
			1				CL_SR60	1025+47.47	1025+47.47	RT	20857		
			1				CL_SR60	1025+47.47	1025+47.47	RT	20843		
			1				CL_SR60	1025+89.29	1025+89.29	RT	60324		
			1				CL_SR60	1027+02.63	1027+02.63	RT	60311		
			1				CL_SR60	1027+17.65	1027+17.65	RT	60246		
			1				CL_SR60	1027+30.40	1027+30.40	LT	145904		
			1				CL_SR60	1027+33.68	1027+33.68	RT	60272		
			1				CL_SR60	1027+41.63	1027+41.63	LT	20141		
			1				CL_SR60	1027+41.63	1027+41.63	LT	20127		
			1				CL_SR60	1027+71.30	1027+71.30	RT	102966		
			1				CL_SR60	1028+09.31	1028+09.31	RT	60259		
			1				CL_SR60	1028+21.75	1028+21.75	RT	60285		
			1				CL_SR60	1028+39.96	1028+39.96	RT	60298		
			1				CL_SR60	1028+47.46	1028+47.46	RT	20113		
			1				CL_SR60	1028+47.46	1028+47.46	RT	20099		
			1				CL_SR60	1030+29.21	1030+29.21	RT	60337		
			1				CL_SR60	1030+41.68	1030+41.68	LT	21211		
			1				CL_SR60	1030+41.78	1030+41.78	LT	21197		
			1				CL_SR60	1031+44.21	1031+44.21	RT	60363		
			1				CL_SR60	1032+55.14	1032+55.14	RT	60350		
			1				CL_SR60	1032+81.17	1032+81.17	LT	145919		
			1				CL_SR60	1039+51.96	1039+51.96	RT	60441		
			1				CL_SR60	1040+69.75	1040+69.75	RT	60415		
			1				CL_SR60	1041+84.41	1041+84.41	RT	60428		
			1				CL_SR60	1041+91.91	1041+91.91	RT	19352		
			1				CL_SR60	1041+91.91	1041+91.91	RT	19366		
			1				CL_SR60	1043+59.44	1043+59.44	LT	145934		
			1				CL_SR60	1044+09.00	1044+09.00	LT	19468		
			1				CL_SR60	1044+09.00	1044+09.00	LT	19454		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1056+53.18	1056+53.18	RT	79088		
			1				CL_SR60	1056+96.52	1056+96.52	RT	60623		
			1				CL_SR60	1057+38.49	1057+38.49	RT	138094		
			1				CL_SR60	1058+23.79	1058+23.79	RT	79075		
			1				CL_SR60	1058+24.54	1058+24.54	RT	60649		
			1				CL_SR60	1059+04.22	1059+04.22	RT	18764		
			1				CL_SR60	1059+04.22	1059+04.22	RT	18778		
			1				CL_SR60	1059+09.10	1059+09.10	RT	60675		
			1				CL_SR60	1059+57.58	1059+57.58	RT	60636		
			1				CL_SR60	1061+01.50	1061+01.50	RT	60701		
			1				CL_SR60	1061+03.17	1061+03.17	LT	145949		
			1				CL_SR60	1061+24.08	1061+24.08	LT	18736		
			1				CL_SR60	1061+24.08	1061+24.08	LT	18750		
			1				CL_SR60	1062+10.39	1062+10.39	RT	60714		
			1				CL_SR60	1063+19.42	1063+19.42	RT	60727		
			1				CL_SR60	1067+71.40	1067+71.40	RT	61052		
			1				CL_SR60	1068+58.69	1068+58.69	RT	62706		
			1				CL_SR60	1069+46.00	1069+46.00	RT	61026		
			1				CL_SR60	1070+33.25	1070+33.25	RT	61039		
			1				CL_SR60	1070+40.00	1070+40.00	RT	76207		
			1				CL_SR60	1070+40.00	1070+40.00	RT	76221		
			1				CL_SR60	1071+95.57	1071+95.57	LT	60792		
			1				CL_SR60	1072+09.37	1072+09.37	LT	23849		
			1				CL_SR60	1072+09.37	1072+09.37	LT	23835		
			1				CL_SR60	1072+16.87	1072+16.87	RT	60844		
			1				CL_SR60	1072+82.33	1072+82.33	LT	60805		
			1				CL_SR60	1073+13.93	1073+13.93	RT	62686		
			1				CL_SR60	1073+69.08	1073+69.08	LT	100635		
			1				CL_SR60	1074+10.20	1074+10.20	RT	60857		
			1				CL_SR60	1074+55.83	1074+55.83	LT	60818		
			1				CL_SR60	1075+05.70	1075+05.70	RT	60870		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1081+88.84	1081+88.84	RT	115507		
			1				CL_SR60	1081+88.84	1081+88.84	RT	115486		
			1				CL_SR60	1111+78.85	1111+78.85	LT	112361		
			1				CL_SR60	1111+78.85	1111+78.85	LT	112235		
			1				CL_SR60	1129+54.26	1129+54.26	RT	77291		
			1				CL_SR60	1129+54.26	1129+54.26	RT	77312		
			1				CL_SR60	1131+86.17	1131+86.17	LT	112721		
			1				CL_SR60	1131+86.17	1131+86.17	LT	112595		
			1				CL_SR60	1141+42.52	1141+42.52	RT	113715		
			1				CL_SR60	1141+42.52	1141+42.52	RT	113736		
			1				CL_SR60	1143+81.15	1143+81.15	LT	113483		
			1				CL_SR60	1143+81.15	1143+81.15	LT	113357		
			1				CL_SR60	1153+99.68	1153+99.68	LT	24295		
			1				CL_SR60	1153+99.68	1153+99.68	LT	24309		
			1				CL_SR60	1167+33.81	1167+33.81	RT	113968		
			1				CL_SR60	1167+33.81	1167+33.81	RT	113989		
			1				CL_SR60	1169+92.26	1169+92.26	LT	114242		
			1				CL_SR60	1169+92.26	1169+92.26	LT	114116		
			1				CL_SR60	1182+73.89	1182+73.89	RT	115844		
			1				CL_SR60	1182+73.89	1182+73.89	RT	115865		
			1				CL_SR60	1185+04.49	1185+04.49	LT	112974		
			1				CL_SR60	1185+04.49	1185+04.49	LT	112848		
			1				CL_SR60	1190+89.82	1190+89.82	RT	63251		
			1				CL_SR60	1192+09.37	1192+09.37	RT	61143		
			1				CL_SR60	1193+07.65	1193+07.65	RT	24450		
			1				CL_SR60	1193+07.65	1193+07.65	RT	24436		
			1				CL_SR60	1193+32.27	1193+32.27	RT	61130		
			1				CL_SR60	1195+43.76	1195+43.76	LT	116119		
			1				CL_SR60	1195+43.76	1195+43.76	LT	115993		
			1				CL_SR60	1195+51.26	1195+51.26	RT	61182		
			1				CL_SR60	1196+34.89	1196+34.89	RT	63269		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			1				CL_SR60	1197+18.48	1197+18.48	RT	61169		
			1				CL_SR60	1247+78.02	1247+78.02	LT	116249		
			1				CL_SR60	1247+78.02	1247+78.02	LT	116375		
			1				CL_SR60	1256+91.38	1256+91.38	RT	24880		
			1				CL_SR60	1256+91.38	1256+91.38	RT	24894		
			1				CL_SR60	1259+27.88	1259+27.88	LT	114621		
			1				CL_SR60	1259+27.88	1259+27.88	LT	114747		
			1				CL_SR60	1276+08.82	1276+08.82	RT	25386		
			1				CL_SR60	1276+08.82	1276+08.82	RT	25372		
			1				CL_SR60	1278+51.06	1278+51.06	LT	114875		
			1				CL_SR60	1278+51.06	1278+51.06	LT	115001		
			1				CL_SR60	1300+35.15	1300+35.15	RT	63292		
			1				CL_SR60	1301+48.91	1301+48.91	RT	63305		
			1				CL_SR60	1302+62.68	1302+62.68	RT	63318		
			1				CL_SR60	1304+34.38	1304+34.38	RT	61260		
			1				CL_SR60	1304+36.67	1304+36.67	LT	26280		
			1				CL_SR60	1304+36.67	1304+36.67	LT	26294		
			1				CL_SR60	1304+43.62	1304+43.62	LT	61195		
			1				CL_SR60	1305+49.09	1305+49.09	RT	61273		
			1				CL_SR60	1305+65.29	1305+65.29	LT	61208		
			1				CL_SR60	1306+63.80	1306+63.80	RT	61247		
			1				CL_SR60	1306+87.03	1306+87.03	LT	61221		
			1				CL_SR60	1307+78.51	1307+78.51	RT	61286		
			1				CL_SR60	1325+85.20	1325+85.20	RT	74959		
			1				CL_SR60	1327+10.70	1327+10.70	RT	74972		
			1				CL_SR60	1328+36.20	1328+36.20	RT	74985		
0711 11180	Thermoplastic, Standard, White, Yield Line	LF	30.6		271		CL_SR60	1006+05.27	1006+35.82	RT	10203		
			24.0				CL_SR60	1014+47.27	1014+71.27	RT	10204		
			24.0				CL_SR60	1025+91.88	1026+15.88	RT	10205		
			24.0				CL_SR60	1026+64.44	1026+88.44	RT	10206		
			24.0				CL_SR60	1029+60.45	1029+84.39	RT	10208		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			24.0				CL_SR60	1042+30.36	1042+54.36	RT	10209		
			24.0				CL_SR60	1059+99.49	1060+23.49	RT	10210		
			24.0				CL_SR60	1060+37.97	1060+61.97	RT	10211		
			24.0				CL_SR60	1070+78.42	1071+02.42	RT	10212		
			24.0				CL_SR60	1194+81.38	1195+05.38	RT	10214		
			24.0				CL_SR60	1303+06.79	1303+30.86	RT	10215		
0711 11224	Thermoplastic, Standard, Yellow, Solid, 18 For Diagonal Or Chevrons	LF	11.8		393		CL_SR60	1026+34.16	1026+42.42	LT	9841		
			19.8				CL_SR60	1026+34.22	1026+48.13	LT	9839		
			19.8				CL_SR60	1026+34.28	1026+48.19	LT	9838		
			19.8				CL_SR60	1026+34.37	1026+48.28	LT	9837		
			14.9				CL_SR60	1026+37.88	1026+48.34	LT	9840		
			8.3				CL_SR60	1076+70.13	1076+75.90	RT	10775		
			44.0				CL_SR60	1194+28.48	1194+59.51	RT	26384		
			54.2				CL_SR60	1194+28.49	1194+66.72	RT	26383		
			25.8				CL_SR60	1194+29.70	1194+47.88	RT	26385		
			55.1				CL_SR60	1194+31.48	1194+70.34	RT	26382		
			34.9				CL_SR60	1194+47.90	1194+72.49	RT	26381		
			17.3				CL_SR60	1194+61.26	1194+73.47	RT	26380		
			10.1				CL_SR60	1308+81.04	1308+87.77	RT	10834		
			23.7				CL_SR60	1323+48.00	1323+64.64	RT	9700		
			17.5				CL_SR60	1323+85.66	1323+97.89	RT	9699		
			6.3				CL_SR60	1324+26.75	1324+31.14	RT	9698		
			9.4				CL_SR60	1329+00.08	1329+06.67	RT	9702		
0711 11241	Thermoplastic, Standard, Yellow, 2-4 Dotted Guide Line /6-10 Dotted Extension Line, 6"	GM	0.0496		1.299		CL_SR60	1005+22.60	1007+84.57	LT	9089		
			0.0368				CL_SR60	1005+94.61	1007+88.83	RT	9251		
			0.0482				CL_SR60	1012+94.29	1015+48.79	RT	9257		
			0.0334				CL_SR60	1013+06.90	1014+83.46	LT	9258		
			0.0312				CL_SR60	1025+38.00	1027+02.68	LT	9263		
			0.0232				CL_SR60	1025+87.26	1027+09.80	RT	9266		
			0.0252				CL_SR60	1028+43.08	1029+76.27	RT	9268		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0273				CL_SR60	1028+46.00	1029+90.37	LT/RT	9726		
			0.0124				CL_SR60	1029+76.27	1030+40.75	RT	9269		
			0.0438				CL_SR60	1041+54.04	1043+85.50	RT	9275		
			0.0339				CL_SR60	1042+15.41	1043+94.35	RT	9273		
			0.0295				CL_SR60	1059+14.58	1060+70.50	RT	9282		
			0.0294				CL_SR60	1059+91.20	1061+46.40	RT	9280		
			0.0355				CL_SR60	1069+98.45	1071+85.87	RT	9289		
			0.0390				CL_SR60	1070+70.48	1072+76.49	RT	9288		
			0.0357				CL_SR60	1129+77.76	1131+66.16	RT	9308		
			0.0347				CL_SR60	1129+79.72	1131+62.76	RT	9309		
			0.0372				CL_SR60	1141+61.03	1143+57.18	RT	9312		
			0.0372				CL_SR60	1141+66.02	1143+62.50	RT	9315		
			0.0377				CL_SR60	1151+77.23	1153+76.14	RT	9316		
			0.0333				CL_SR60	1151+88.29	1153+64.19	RT	9319		
			0.0363				CL_SR60	1167+50.84	1169+42.35	RT	9320		
			0.0323				CL_SR60	1167+69.33	1169+39.62	RT	9323		
			0.0377				CL_SR60	1182+97.39	1184+96.69	RT	9325		
			0.0324				CL_SR60	1183+10.12	1184+80.99	RT	9324		
			0.0484				CL_SR60	1193+31.15	1195+86.84	RT	9329		
			0.0310				CL_SR60	1193+54.23	1195+17.86	RT	9328		
			0.0370				CL_SR60	1225+23.62	1227+18.89	RT	9336		
			0.0350				CL_SR60	1225+36.09	1227+21.88	RT	9333		
			0.0369				CL_SR60	1245+08.95	1247+03.62	LT	9337		
			0.0361				CL_SR60	1245+12.37	1247+03.19	RT	9338		
			0.0389				CL_SR60	1256+98.90	1259+04.38	LT	9341		
			0.0361				CL_SR60	1257+14.88	1259+05.44	RT	9342		
			0.0372				CL_SR60	1276+31.01	1278+27.56	LT	9352		
			0.0377				CL_SR60	1276+32.32	1278+31.59	RT	9351		
			0.0332				CL_SR60	1302+27.82	1304+03.38	LT	9357		
			0.0332				CL_SR60	1302+92.58	1304+68.67	RT	9356		
			0.0059				CL_SR60	1328+90.18	1329+21.53	LT	9062		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
0711 15101	Thermoplastic, Standard - Open Graded Asphalt Surfaces, White, Solid, 6	GM	0.0836		12.048		CL_SR60	1000+50.00	1004+93.16	LT	23084		
			0.0838				CL_SR60	1000+55.39	1004+93.16	RT	23086		
			0.0298				CL_SR60	1003+37.01	1004+93.16	RT	23085		
			0.0907				CL_SR60	1004+93.16	1009+71.95	RT	23062		
			0.0186				CL_SR60	1004+93.16	1005+91.51	RT	23063		
			0.0180				CL_SR60	1004+93.16	1005+87.98	LT	23064		
			0.0593				CL_SR60	1007+17.54	1010+30.47	LT	23066		
			0.0356				CL_SR60	1007+17.54	1009+05.59	LT	23091		
			0.0207				CL_SR60	1009+71.95	1010+81.39	RT	23092		
			0.0088				CL_SR60	1010+30.47	1010+75.59	LT	23131		
			0.0064				CL_SR60	1010+75.59	1011+09.14	LT	23130		
			0.0530				CL_SR60	1010+81.39	1013+60.89	RT	23189		
			0.2539				CL_SR60	1012+21.31	1025+62.15	LT	23132		
			0.0065				CL_SR60	1013+60.89	1013+95.29	RT	23191		
			0.0065				CL_SR60	1013+60.89	1013+95.13	RT	23190		
			0.0530				CL_SR60	1014+83.63	1017+63.63	LT	23093		
			0.1288				CL_SR60	1015+05.73	1021+85.98	RT	23124		
			0.0743				CL_SR60	1021+85.98	1025+77.84	RT	23151		
			0.0537				CL_SR60	1022+94.30	1025+77.89	RT	23094		
			0.0080				CL_SR60	1025+77.84	1026+19.96	RT	23128		
			0.0205				CL_SR60	1025+77.84	1026+85.94	RT	23127		
			0.0346				CL_SR60	1026+85.94	1028+68.65	RT	23133		
			0.0346				CL_SR60	1026+85.94	1028+68.65	RT	23126		
			0.0106				CL_SR60	1026+99.74	1027+55.67	LT	23097		
			0.0109				CL_SR60	1026+99.74	1027+57.26	LT	23188		
			0.0261				CL_SR60	1027+02.65	1028+40.31	RT	23096		
			0.0254				CL_SR60	1027+02.68	1028+36.75	LT	23095		
			0.0673				CL_SR60	1027+55.67	1031+12.02	LT	23187		
			0.0994				CL_SR60	1029+88.09	1035+00.71	RT	23070		
			0.0515				CL_SR60	1029+98.34	1032+70.20	RT	23065		
			0.0059				CL_SR60	1031+12.02	1031+43.34	LT	23199		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0082				CL_SR60	1032+50.74	1032+94.35	LT	23185		
			0.0082				CL_SR60	1032+50.74	1032+94.35	LT	23186		
			0.0480				CL_SR60	1032+94.35	1035+50.02	LT	23184		
			0.1987				CL_SR60	1035+00.89	1045+51.21	RT	23071		
			0.0298				CL_SR60	1035+50.02	1037+07.13	LT	23072		
			0.0933				CL_SR60	1037+07.13	1041+99.69	LT	23099		
			0.0527				CL_SR60	1039+36.96	1042+15.41	RT	23098		
			0.0121				CL_SR60	1043+28.44	1043+92.27	LT	23192		
			0.0121				CL_SR60	1043+28.44	1043+92.27	LT	23069		
			0.0495				CL_SR60	1043+92.27	1046+52.64	LT	23193		
			0.1550				CL_SR60	1045+51.21	1053+69.53	RT	23056		
			0.2511				CL_SR60	1046+52.64	1059+78.21	LT	23100		
			0.0010				CL_SR60	1047+12.87	1047+17.93	LT	23049		
			0.0509				CL_SR60	1053+69.53	1056+38.18	RT	23090		
			0.0575				CL_SR60	1056+38.18	1059+42.04	RT	23102		
			0.0575				CL_SR60	1056+38.18	1059+42.04	RT	23134		
			0.0581				CL_SR60	1056+81.55	1059+88.58	RT	23101		
			0.0080				CL_SR60	1059+90.10	1059+98.30	RT	23150		
			0.4141				CL_SR60	1060+56.92	1082+43.36	RT	23123		
			0.0500				CL_SR60	1060+70.50	1063+34.42	RT	23103		
			0.0086				CL_SR60	1060+72.09	1061+17.26	LT	23195		
			0.0085				CL_SR60	1060+72.25	1061+17.26	LT	23104		
			0.0501				CL_SR60	1061+17.26	1063+81.38	LT	23194		
			0.0560				CL_SR60	1063+81.38	1066+77.24	LT	23196		
			0.0729				CL_SR60	1066+77.24	1070+62.09	LT	23105		
			0.0583				CL_SR60	1067+56.40	1070+64.25	RT	23106		
			0.0580				CL_SR60	1071+64.57	1074+70.83	LT	23108		
			0.0580				CL_SR60	1071+64.57	1074+70.75	LT	23076		
			0.0634				CL_SR60	1071+85.87	1075+20.70	RT	23107		
			0.0530				CL_SR60	1074+70.75	1077+50.51	LT	23168		
			0.0933				CL_SR60	1077+50.51	1082+43.36	LT	23109		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0062				CL_SR60	1110+90.08	1111+22.57	LT	23930		
			1.4567				CL_SR60	1110+90.08	1187+81.60	RT	23931		
			0.7488				CL_SR60	1112+68.44	1152+22.08	LT	30540		
			1.2027				CL_SR60	1152+89.52	1216+39.92	LT	27550		
			0.0556				CL_SR60	1187+81.60	1190+74.82	RT	23088		
			0.0546				CL_SR60	1190+74.82	1193+62.90	RT	23125		
			0.0546				CL_SR60	1190+74.82	1193+63.27	RT	23177		
			0.0404				CL_SR60	1195+20.26	1197+33.48	RT	23115		
			0.3965				CL_SR60	1195+46.50	1216+39.92	RT	23116		
			0.3748				CL_SR60	1216+39.92	1236+31.22	RT	23058		
			0.3779				CL_SR60	1216+40.00	1236+31.22	LT	23052		
			0.4041				CL_SR60	1236+31.22	1257+64.95	RT	23059		
			0.5642				CL_SR60	1236+31.22	1266+10.19	LT	23053		
			0.1432				CL_SR60	1258+54.19	1266+10.13	RT	27551		
			0.1947				CL_SR60	1268+53.05	1278+81.01	RT	23118		
			0.1947				CL_SR60	1268+53.12	1278+81.00	LT	23117		
			0.8348				CL_SR60	1278+81.01	1323+21.22	RT	23060		
			0.4567				CL_SR60	1278+81.09	1302+86.22	LT	23054		
			0.0516				CL_SR60	1300+20.08	1302+93.83	RT	23119		
			0.0739				CL_SR60	1304+03.38	1307+93.69	LT	23120		
			0.0550				CL_SR60	1304+12.72	1307+02.01	LT	23182		
			0.0549				CL_SR60	1304+12.72	1307+02.01	LT	23121		
			0.0543				CL_SR60	1307+02.01	1309+87.64	LT	23087		
			0.2532				CL_SR60	1309+87.64	1323+21.23	LT	23122		
			0.1340				CL_SR60	1323+21.22	1330+28.59	RT	23061		
			0.1340				CL_SR60	1323+21.23	1330+28.59	LT	23055		
0711 15102	Thermoplastic, Standard - Open Graded Asphalt Surfaces, White, Solid, 8	GM	0.0686		0.135		CL_SR60	1325+18.20	1328+80.61	RT	9479		
			0.0102				CL_SR60	1325+18.20	1325+70.20	RT	9661		
			0.0564				CL_SR60	1325+70.20	1328+67.95	RT	9662		
0711 15131	Thermoplastic, Standard-Open Graded Asphalt Surfaces, White, Skip, 6", 10-30 Skip Or 3-9 Lane Drop	GM	0.0838		11.320		CL_SR60	1000+50.00	1004+93.16	LT	9189		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0838				CL_SR60	1000+54.59	1004+93.16	RT	9193		
			0.4703				CL_SR60	1004+93.16	1029+76.27	RT	9087		
			0.4703				CL_SR60	1004+93.16	1029+76.27	LT	9090		
			0.1012				CL_SR60	1029+76.27	1035+00.71	RT	9112		
			0.0989				CL_SR60	1029+76.27	1035+00.71	LT	9097		
			0.1988				CL_SR60	1035+00.68	1045+50.47	LT	9108		
			0.1988				CL_SR60	1035+00.86	1045+51.69	RT	9114		
			0.7028				CL_SR60	1045+40.60	1082+52.72	RT	9070		
			0.7017				CL_SR60	1045+50.47	1082+55.52	LT	9051		
			1.9981				CL_SR60	1110+90.00	1216+39.92	RT	18928		
			1.9949				CL_SR60	1111+07.08	1216+39.92	LT	18927		
			0.3752				CL_SR60	1216+39.92	1236+31.22	RT	9073		
			0.3775				CL_SR60	1216+40.00	1236+31.22	LT	9054		
			0.5642				CL_SR60	1236+31.22	1266+10.19	LT	9055		
			0.5641				CL_SR60	1236+31.22	1266+09.91	RT	9074		
			0.1947				CL_SR60	1268+53.07	1278+81.00	LT	9346		
			0.1947				CL_SR60	1268+53.18	1278+81.01	RT	9349		
			0.8366				CL_SR60	1278+77.00	1323+21.22	RT	9075		
			0.8430				CL_SR60	1278+79.37	1323+25.05	LT	9056		
			0.1340				CL_SR60	1323+21.22	1330+28.59	RT	9076		
			0.1325				CL_SR60	1323+28.75	1330+28.59	LT	9057		
0711 15201	Thermoplastic, Standard - Open Graded Asphalt Surfaces, Yellow, Solid, 6	GM	0.0838		10.101		CL_SR60	1000+50.67	1004+93.16	LT	9188		
			0.0271				CL_SR60	1000+53.56	1001+95.50	RT	9814		
			0.0269				CL_SR60	1001+95.94	1003+37.01	RT	9815		
			0.0297				CL_SR60	1003+37.01	1004+93.16	RT	9196		
			0.0186				CL_SR60	1004+93.16	1005+91.51	RT	9197		
			0.0056				CL_SR60	1004+93.16	1005+22.60	LT	9254		
			0.0972				CL_SR60	1007+84.57	1012+97.76	LT	9253		
			0.0961				CL_SR60	1007+94.19	1013+01.53	RT	9252		
			0.0531				CL_SR60	1014+83.46	1017+63.63	RT	9032		
			0.0891				CL_SR60	1015+48.79	1020+19.22	RT	9260		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0520				CL_SR60	1017+63.63	1020+37.98	LT/RT	9216		
			0.0521				CL_SR60	1020+19.22	1022+94.30	RT	9217		
			0.0875				CL_SR60	1020+37.98	1025+00.01	LT	9261		
			0.0543				CL_SR60	1022+94.30	1025+81.02	RT	9093		
			0.0232				CL_SR60	1027+09.67	1028+32.16	RT	9094		
			0.0246				CL_SR60	1027+10.08	1028+39.74	RT	9264		
			0.0566				CL_SR60	1029+99.76	1032+97.49	RT	9186		
			0.0909				CL_SR60	1030+44.03	1035+16.62	RT	9111		
			0.0503				CL_SR60	1032+97.49	1035+62.22	RT	9219		
			0.0128				CL_SR60	1035+00.77	1035+68.47	RT	9271		
			0.1121				CL_SR60	1035+62.22	1041+54.04	RT	9274		
			0.0698				CL_SR60	1035+68.47	1039+36.96	RT	9221		
			0.0527				CL_SR60	1039+36.96	1042+15.41	RT	9187		
			0.0305				CL_SR60	1043+89.49	1045+50.48	RT	9095		
			0.0295				CL_SR60	1043+94.35	1045+50.96	RT	9110		
			0.2584				CL_SR60	1045+50.48	1059+14.58	RT	9058		
			0.1487				CL_SR60	1045+50.96	1053+36.27	RT	9063		
			0.0654				CL_SR60	1053+36.27	1056+81.55	RT	9757		
			0.0582				CL_SR60	1056+81.55	1059+88.60	RT	9033		
			0.0584				CL_SR60	1060+70.50	1063+78.94	RT	9743		
			0.0588				CL_SR60	1061+46.40	1064+56.97	RT	9284		
			0.0558				CL_SR60	1063+78.94	1066+73.52	RT	9222		
			0.0568				CL_SR60	1064+56.97	1067+56.45	RT	9224		
			0.0615				CL_SR60	1066+73.52	1069+98.45	RT	9283		
			0.0589				CL_SR60	1067+56.45	1070+67.31	RT	9034		
			0.0739				CL_SR60	1071+85.87	1075+75.87	RT	9040		
			0.1825				CL_SR60	1072+79.84	1082+43.36	RT	10783		
			0.1825				CL_SR60	1072+79.84	1082+43.36	RT	10783		
			0.0130				CL_SR60	1075+75.87	1076+44.46	RT	9877		
			0.0090				CL_SR60	1076+44.46	1076+90.70	RT	9225		
			0.1047				CL_SR60	1076+90.70	1082+43.36	RT	9294		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.3260				CL_SR60	1112+58.41	1129+79.72	RT	22276		
			0.3245				CL_SR60	1112+64.35	1129+77.76	RT	9307		
			0.1891				CL_SR60	1131+62.76	1141+61.03	RT	9310		
			0.1894				CL_SR60	1131+66.16	1141+66.02	RT	9311		
			0.1553				CL_SR60	1143+57.18	1151+77.23	RT	9313		
			0.1564				CL_SR60	1143+62.50	1151+88.29	RT	9314		
			0.2638				CL_SR60	1153+64.19	1167+57.31	RT	9318		
			0.2571				CL_SR60	1153+76.18	1167+33.54	RT	9317		
			0.2587				CL_SR60	1169+44.39	1183+10.12	RT	9321		
			0.2562				CL_SR60	1169+44.39	1182+97.39	RT	9322		
			0.1654				CL_SR60	1184+80.99	1193+54.23	RT	9327		
			0.1580				CL_SR60	1184+96.69	1193+31.15	RT	9326		
			0.0185				CL_SR60	1195+20.26	1196+17.86	RT	9805		
			0.3888				CL_SR60	1195+86.84	1216+39.92	RT	9330		
			0.0438				CL_SR60	1196+17.86	1198+49.09	RT	9806		
			0.0478				CL_SR60	1198+49.09	1201+01.41	LT/RT	9807		
			0.2687				CL_SR60	1201+01.41	1215+20.00	LT	9804		
			0.0227				CL_SR60	1215+20.00	1216+40.00	LT	9809		
			0.1691				CL_SR60	1216+39.92	1225+36.09	RT	9066		
			0.1658				CL_SR60	1216+40.00	1225+15.51	LT	9808		
			0.1728				CL_SR60	1227+18.89	1236+31.22	LT/RT	9335		
			0.1715				CL_SR60	1227+21.88	1236+31.22	RT	9334		
			0.1669				CL_SR60	1236+31.22	1245+12.36	RT	9067		
			0.1662				CL_SR60	1236+31.22	1245+08.95	LT	9060		
			0.1916				CL_SR60	1247+03.19	1257+14.88	RT	9339		
			0.1885				CL_SR60	1247+03.62	1256+98.90	LT	9340		
			0.1337				CL_SR60	1259+04.38	1266+10.15	LT	9344		
			0.1334				CL_SR60	1259+05.44	1266+09.69	RT	9343		
			0.1473				CL_SR60	1268+53.03	1276+31.01	LT	9347		
			0.1475				CL_SR60	1268+53.31	1276+32.32	RT	9348		
			0.0101				CL_SR60	1278+27.56	1278+81.01	LT	9353		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0094				CL_SR60	1278+31.59	1278+81.01	RT	9354		
			0.4386				CL_SR60	1278+81.01	1301+96.81	LT	9061		
			0.3425				CL_SR60	1278+81.01	1296+98.31	RT	9068		
			0.0272				CL_SR60	1296+98.31	1298+42.52	RT	9708		
			0.0183				CL_SR60	1298+42.52	1299+39.18	RT	9710		
			0.0153				CL_SR60	1299+39.18	1300+20.08	RT	9711		
			0.0517				CL_SR60	1300+20.08	1302+93.83	RT	9037		
			0.0851				CL_SR60	1304+03.38	1308+53.32	RT	9038		
			0.3487				CL_SR60	1304+71.46	1323+21.22	RT	9359		
			0.0099				CL_SR60	1308+53.32	1309+04.15	LT/RT	9231		
			0.2684				CL_SR60	1309+04.15	1323+21.23	LT	9361		
			0.0051				CL_SR60	1323+21.22	1323+48.20	RT	9069		
			0.1078				CL_SR60	1323+21.23	1328+90.18	LT	10293		
			0.0195				CL_SR60	1323+48.20	1324+48.20	RT	9659		
			0.0777				CL_SR60	1324+48.20	1328+58.43	RT	9660		
			0.0280				CL_SR60	1328+80.61	1330+28.59	RT	9478		
			0.0203				CL_SR60	1329+21.53	1330+28.59	LT	9477		
0711 16101	Thermoplastic, Standard, Other Surfaces, White, Solid, 6	GM	0.0065		0.020		CL_SR60	1011+09.14	1011+40.21	LT	23155		
			0.0063				CL_SR60	1011+91.13	1012+21.31	LT	23156		
			0.0073				CL_SR60	1026+22.62	1026+22.87	LT	23135		
0711 16102	Thermoplastic, Standard, Other Surfaces, White, Solid, 8	GM	0.0125		0.012		CL_SR60	1328+67.95	1329+21.49	RT	9663		
0711 16201	Thermoplastic, Standard, Other Surfaces, Yellow, Solid, 6	GM	0.0085		0.299		CL_SR60	1006+28.38	1006+46.89	LT	9902		
			0.0085				CL_SR60	1006+28.38	1006+46.95	LT	9905		
			0.0085				CL_SR60	1006+28.83	1006+47.40	LT	9909		
			0.0081				CL_SR60	1006+47.01	1006+55.79	LT	9907		
			0.0081				CL_SR60	1006+47.43	1006+56.33	LT	9910		
			0.0021				CL_SR60	1006+55.85	1006+55.85	LT	9906		
			0.0021				CL_SR60	1006+56.35	1006+56.35	LT	9911		
			0.0014				CL_SR60	1014+38.62	1014+38.62	RT	9928		
			0.0042				CL_SR60	1014+38.63	1014+41.68	RT	9931		
			0.0014				CL_SR60	1014+39.12	1014+39.12	RT	9933		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0042				CL_SR60	1014+39.16	1014+42.12	RT	9932		
			0.0055				CL_SR60	1014+41.69	1014+49.60	RT	9592		
			0.0055				CL_SR60	1014+42.15	1014+50.12	RT	9591		
			0.0074				CL_SR60	1026+33.62	1026+33.87	LT	9779		
			0.0045				CL_SR60	1026+33.88	1026+48.86	LT	9788		
			0.0074				CL_SR60	1026+34.12	1026+34.37	LT	9835		
			0.0042				CL_SR60	1026+34.42	1026+48.32	LT	9836		
			0.0073				CL_SR60	1026+48.12	1026+48.37	LT	9834		
			0.0073				CL_SR60	1026+48.62	1026+48.87	LT	9782		
			0.0047				CL_SR60	1029+32.96	1029+33.08	RT	9732		
			0.0049				CL_SR60	1029+32.98	1029+38.30	RT	9733		
			0.0047				CL_SR60	1029+33.46	1029+33.58	RT	9858		
			0.0048				CL_SR60	1029+33.52	1029+38.71	RT	9859		
			0.0008				CL_SR60	1029+38.32	1029+40.16	RT	9168		
			0.0008				CL_SR60	1029+38.78	1029+40.62	RT	9860		
			0.0091				CL_SR60	1031+94.90	1032+17.17	LT	10713		
			0.0091				CL_SR60	1031+95.36	1032+17.63	LT	10714		
			0.0104				CL_SR60	1042+60.14	1042+70.34	LT	9595		
			0.0104				CL_SR60	1042+60.63	1042+70.85	LT	9594		
			0.0101				CL_SR60	1059+90.10	1060+00.53	RT	9608		
			0.0101				CL_SR60	1059+90.60	1060+01.02	RT	9609		
			0.0051				CL_SR60	1060+33.30	1060+37.28	LT	10839		
			0.0051				CL_SR60	1060+33.80	1060+37.78	LT	10840		
			0.0005				CL_SR60	1060+37.34	1060+37.44	LT	10838		
			0.0097				CL_SR60	1060+37.50	1060+38.48	LT	9771		
			0.0005				CL_SR60	1060+37.84	1060+37.94	LT	10837		
			0.0097				CL_SR60	1060+38.00	1060+38.98	LT	9770		
			0.0068				CL_SR60	1071+12.03	1071+15.18	LT	9607		
			0.0069				CL_SR60	1071+12.53	1071+15.68	LT	9606		
			0.0048				CL_SR60	1194+27.48	1194+27.50	RT	9572		
			0.0034				CL_SR60	1194+27.52	1194+28.99	RT	26391		

Summary of Signing and Pavement Marking - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location					Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side	Element ID		
			0.0048				CL_SR60	1194+28.48	1194+28.50	RT	9576		
			0.0033				CL_SR60	1194+28.55	1194+29.94	RT	26390		
			0.0107				CL_SR60	1194+29.05	1194+69.94	RT	26389		
			0.0102				CL_SR60	1194+30.06	1194+68.89	RT	26388		
			0.0063				CL_SR60	1194+69.06	1194+73.43	RT	26386		
			0.0064				CL_SR60	1194+70.01	1194+74.44	RT	26387		
			0.0017				CL_SR60	1194+73.49	1194+73.50	RT	9575		
			0.0017				CL_SR60	1194+74.49	1194+74.50	RT	9571		
			0.0079				CL_SR60	1303+51.52	1303+52.16	LT	9605		
			0.0079				CL_SR60	1303+52.01	1303+52.66	LT	9604		
0713103101	Permanent Tape, White, Solid, 6" for Concrete Bridges	GM	0.0460		0.092		CL_SR60	1266+10.13	1268+53.05	RT	23143		
			0.0460				CL_SR60	1266+10.19	1268+53.12	LT	23142		
0713103181	Permanent Tape, White, 10-30 Skip, 6" Wide, for Concrete Surfaces	GM	0.0461		0.092		CL_SR60	1266+09.91	1268+53.18	RT	10199		
			0.0460				CL_SR60	1266+10.19	1268+53.07	LT	10182		
0713103201	Permanent Tape, Yellow, Solid, 6" for Concrete Bridges	GM	0.0461		0.092		CL_SR60	1266+09.69	1268+53.31	RT	10198		
			0.0460				CL_SR60	1266+10.15	1268+53.02	LT	10183		
0713103381	Permanent Tape, Black, 10-30 Skip, 6" Wide, for Concrete Surfaces	GM	0.0398		0.082		CL_SR60	1266+32.73	1268+43.07	LT	10836		
			0.0417				CL_SR60	1266+33.06	1268+53.18	RT	10835		
0713107	Preformed/Permanent Tape, Remove	SF	121.5		729		CL_SR60	1266+10.11	1268+53.01	RT	11252		
			121.5				CL_SR60	1266+10.11	1268+53.01	RT	11242		
			121.5				CL_SR60	1266+10.11	1268+53.01	RT	11247		
			121.5				CL_SR60	1266+10.11	1268+53.01	RT	11237		
			121.5				CL_SR60	1266+10.20	1268+53.10	LT	11231		
			121.5				CL_SR60	1266+10.20	1268+53.10	LT	11232		
...													
...													
...													

Summary of Lighting Items - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location				Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side		
0630 2 11	Conduit, Furnish & Install, Open Trench	LF	115.0		423		CL_SR60	1268+85.75	1270+00.00	RT		
			26.4				CL_SR60	1268+90.04	1269+16.42	LT		
			83.6				CL_SR60	1269+16.42	1270+00.00	LT		
			80.0				CL_SR60	1270+00.00	1270+79.99	RT		
			118.0				CL_SR60	1270+00.00	1271+17.97	LT		
0635 2 11	Pull & Splice Box, F&I, 13 X 24 Cover Size	EA	1		4		CL_SR60	1269+07.03	1269+07.03	RT		
			1				CL_SR60	1269+16.17	1269+16.17	LT		
			1				CL_SR60	1270+78.91	1270+78.91	RT		
			1				CL_SR60	1271+17.77	1271+17.77	LT		
0715 1 12	Lighting Conductors, F&I, Insulated, No.8 - 6	LF	115.0		1266		CL_SR60	1268+85.81	1270+00.00	RT		
			115.0				CL_SR60	1268+85.81	1270+00.00	RT		
			115.0				CL_SR60	1268+85.81	1270+00.00	RT		
			26.7				CL_SR60	1268+89.71	1269+16.42	LT		
			26.7				CL_SR60	1268+89.71	1269+16.42	LT		
			26.7				CL_SR60	1268+89.71	1269+16.42	LT		
			83.6				CL_SR60	1269+16.42	1270+00.00	LT		
			83.6				CL_SR60	1269+16.42	1270+00.00	LT		
			83.6				CL_SR60	1269+16.42	1270+00.00	LT		
			78.9				CL_SR60	1270+00.00	1270+78.91	RT		
			78.9				CL_SR60	1270+00.00	1270+78.91	RT		
			78.9				CL_SR60	1270+00.00	1270+78.91	RT		
			117.8				CL_SR60	1270+00.00	1271+17.77	LT		
			117.8				CL_SR60	1270+00.00	1271+17.77	LT		
			117.8				CL_SR60	1270+00.00	1271+17.77	LT		
0715 1 60	Lighting Conductors, Remove & Dispose, Contractor Owns	LF	115.0		422		CL_SR60	1268+85.81	1270+00.00	RT		
			26.7				CL_SR60	1268+89.71	1269+16.42	LT		
			83.6				CL_SR60	1269+16.42	1270+00.00	LT		
			78.9				CL_SR60	1270+00.00	1270+78.91	RT		
			117.8				CL_SR60	1270+00.00	1271+17.77	LT		
0715 61442	Light Pole Complete, F&I, Standard Pole, Standard Foundation, 45' Mounting Height, 12' Arm Length	EA	1		2		CL_SR60	1269+06.80	1269+06.80	RT		
			1				CL_SR60	1269+16.42	1269+16.42	LT		

Summary of Lighting Items - 449276-1-52-01

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Location				Design Notes	Construction Remarks
			P	F	P	F	Alignment	Begin Station	End Station	Side		
0715 69000	Light Pole Complete, Remove Pole and Foundation	EA	1		2		CL_SR60	1268+85.81	1268+85.81	RT		
			1				CL_SR60	1268+89.71	1268+89.71	LT		
0715500 1	Pole Cable Distribution System, Furnish And Install, Conventional	EA	1		4		CL_SR60	1269+06.80	1269+06.80	RT		
			1				CL_SR60	1269+16.42	1269+16.42	LT		
			1				CL_SR60	1270+78.91	1270+78.91	RT		
			1				CL_SR60	1271+17.77	1271+17.77	LT		
...												
...												
...												