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Scalar Consulting Group, LLC

12620 Telecom Drive

Temple Terrace, Florida 33637

James M. Winter, Jr., P.E. No. 55514

ESTIMATED QUANTITIES REPORT

3. Match the pay item numbers and quantities in Designer Interface for AASHTOWare Project Preconstruction™.

Financial Project ID: 453561-1-52-01

Contract Number: T1945

Project Description: Resurfacing from S of US 19 to N of US 19

The estimated quantities contained in this document:

1. Were developed in compliance with Florida Department of Transportation procedures, processes, and requirements.

2. Contain no known errors or omissions.
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Summary of Lump Sum Items

Quantity Total QuantityPay Item 

Number
Pay Item Description

Units of 

Measure P F P F
Design Notes Construction Remarks

0101 1 Mobilization LS 1 1

...

...

...
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Summary of Temporary Traffic Control Plan Items

Quantity Total Quantity Secondary Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure

Number 

Required

Duration 

(Days) P F P F Units P F
Const. 

Phase

Design Notes Construction Remarks

0102  1 Maintenance of Traffic LS 1 1 DA 180 ALL Const. Time =180 Days

0102 14 Traffic Control Officer HR 10 180 1800 1800 ALL

0102 60 Work Zone Sign ED 34 180 6120 6120 ALL

0102 74  1 Channelizing Device- Types I, II, DI, VP, DRUM, or LCD ED 156 180 28080 28080 ALL

0102 76 Arrow Board / Advance Warning Arrow Panel ED 1 180 180 180 ALL

0102 99 Portable Changeable Message Sign, Temporary ED 3 194 582 582 ALL

0102150  1 Portable Regulatory, Sign	 ED 2 180 360 360 ALL

0102150  2 Radar Speed Display Unit	 ED 2 180 360 360 ALL

0706  1  3 Raised Pavement Marker, Type B EA 434 434 ALL

0710 

11101

Painted Pavement Markings, Standard, White, Solid, 6" GM 2.1160 2.116 ALL

0710 

11102

Painted Pavement Markings, Standard, White, Solid for 

Interchange and Urban Island, 8"

GM 0.0630 0.063 ALL

0710 

11124

Painted Pavement Markings, Standard, White, Solid for 

Diagonal or Chevron, 18"

LF 118.0 118 ALL

0710 

11131

Painted Pavement Markings, Standard, White, Skip, 10-30 or 

3-9 Skip, 6" Wide

GM 2.1800 2.180 ALL

0710 

11202

Painted Pavement Markings, Standard, Yellow, Solid, 6" GM 2.1790 2.179 ALL

...

...

...
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Summary of Temporary Signalization and Detection

Quantity Total Quantity Location

Pay Item 

Number
Pay Item Description

Units of 

Measure

Existing (E) 

or 

Temp/New 

(T)

Number 

Required

Duration 

(Days) P F P F
Const. 

Phase

Design Notes Construction Remarks

102112 Existing ITS Maintenance DA E 1 180 180 ALL Const. Time = 180 Days

...

...

...

2/13/2026 10:56:02 AM Page 4 of 18



Summary of Erosion Control and Sediment Control Devices

Quantity Total Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure P F P F Alignment
Begin 

Station

End 

Station
Side Element ID

Design Notes Construction Remarks

0104 10  3 Sediment Barrier LF 2566.6 22314 BL275 327+03.14 352+62.16 LT 3280

2521.3 BL275 327+23.47 352+23.70 LT 3282

2307.8 BL275 330+22.49 353+34.03 RT 3281

2008.9 BL275 333+82.25 354+01.01 RT 3287

3026.7 BL275 363+02.67 392+82.96 RT 3276

2884.3 BL275 363+88.42 393+10.67 LT 3277

2875.2 BL275 364+02.76 392+93.25 LT 3274

2898.6 BL275 364+07.91 392+86.50 RT 3275

380.3 BL275 394+87.44 398+62.09 RT 3271

292.4 BL275 394+97.54 397+86.81 RT 3273

276.8 BL275 395+09.27 397+87.60 LT 3270

275.2 BL275 395+10.79 397+90.00 LT 3272

0104 18 Inlet Protection System EA 1 16 BL275 333+79.75 333+79.75 RT 3531

1 BL275 343+48.83 343+48.83 RT 3658

1 BL275 343+49.65 343+49.65 LT 3785

1 BL275 345+98.36 345+98.36 LT 3912

1 BL275 345+99.23 345+99.23 RT 4039

1 BL275 348+99.61 348+99.61 RT 4293

1 BL275 348+99.66 348+99.66 LT 4166

1 BL275 351+99.24 351+99.24 LT 4420

1 BL275 351+99.60 351+99.60 RT 4547

1 BL275 365+98.74 365+98.74 RT 4801

1 BL275 365+98.95 365+98.95 LT 4674

1 BL275 387+99.94 387+99.94 LT 4928

1 BL275 390+99.87 390+99.87 LT 5055

1 BL275 392+51.76 392+51.76 RT 5182

1 BL275 397+49.48 397+49.48 RT 5436

1 BL275 397+49.62 397+49.62 LT 5309

...

...

...
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Summary of Litter Removal and Mowing

Quantity Total Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure

Duration 

(Days)

Frequency 

(Days)

Length 

(FT)

Width 

(FT)
Cycles AC / 

Cycle
P F P F

Const. 

Phase
Alignment

Begin 

Station

End 

Station
Side

Element 

ID

Design Notes
Construction 

Remarks

0107  1 Litter Removal And Disposal AC 180 30 6 5.115 30.691 205.68 BL275 327+20.15 353+31.38 LT 7731

180 30 6 4.707 28.244 BL275 327+25.12 354+62.11 LT/RT 7662

180 30 6 2.757 16.542 BL275 333+84.97 354+62.39 RT 7734

180 30 6 7.399 44.391 BL275 362+90.57 392+98.59 RT 7748

180 30 6 6.421 38.526 BL275 363+85.65 393+30.56 LT 7754

180 30 6 5.813 34.878 BL275 363+85.86 393+13.91 LT 7753

180 30 6 0.870 5.220 BL275 394+63.47 398+64.84 RT 7770

180 30 6 0.614 3.683 BL275 394+82.87 397+94.78 LT/RT 7766

180 30 6 0.584 3.501 BL275 395+02.31 397+94.71 LT 7767

0107  2 Mowing AC 180 30 6 4.603 27.616 186.55 BL275 327+20.15 353+31.38 LT 7616

180 30 6 4.203 25.218 BL275 327+25.15 354+55.26 LT/RT 6752

180 30 6 2.308 13.847 BL275 333+85.96 354+32.09 RT 7626

180 30 6 6.718 40.308 BL275 362+90.68 392+97.24 RT 6772

180 30 6 5.527 33.164 BL275 363+96.54 394+24.94 LT 6757

180 30 6 5.757 34.543 BL275 364+05.92 393+18.52 LT 6764

180 30 6 0.765 4.593 BL275 394+77.47 398+64.69 RT 6787

180 30 6 0.664 3.987 BL275 394+77.77 398+64.63 LT/RT 6788

180 30 6 0.546 3.277 BL275 395+03.93 397+94.78 LT 6789

...

...

...
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Summary of Clearing Grubbing and Removal Items

Quantity Total Quantity Secondary Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure
Length (FT) Width (FT)

P F P F Units P F Alignment
Begin 

Station

End 

Station
Side

Element 

ID

Design Notes
Construction 

Remarks

0110  4 10 Removal Of Existing Concrete SY 2.2 24 BL275 343+51.42 343+56.29 RT 9948 Shoulder Gutter

2.1 BL275 345+90.88 345+95.87 LT 8622 Shoulder Gutter

2.4 BL275 345+91.10 345+96.72 RT 8623 Shoulder Gutter

6.4 BL275 346+01.74 346+17.74 RT 8624 Shoulder Gutter

8.3 BL275 346+89.31 347+10.19 RT 8625 Shoulder Gutter

2.2 BL275 349+02.34 349+07.34 RT 8626 Shoulder Gutter

...

...

...
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Summary of Pavement

Quantity Total Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure P F P F Alignment
Begin 

Station

End 

Station

Location 

Description
Side Element ID

Design Notes Construction Remarks

0327 70  6 Milling Exist Asph Pavt, 1 1/2 Avg Depth SY 2478.5 16432 BL275 327+23.87 352+50.93 LT 3023

946.3 BL275 327+25.11 352+84.69 LT 3022

1053.2 BL275 330+40.31 353+72.88 RT 3025

2329.2 BL275 331+37.87 354+10.48 RT 3024

3340.5 BL275 362+90.69 392+98.63 RT 3029

1150.2 BL275 362+90.73 393+02.64 RT 3028

2952.3 BL275 363+85.76 393+18.55 LT 3026

1110.5 BL275 363+85.88 393+13.92 LT 3027

435.9 BL275 394+77.38 398+64.68 RT 3030

169.8 BL275 394+82.88 398+64.56 RT 3031

221.8 BL275 394+97.08 397+94.72 LT 3032

244.1 BL275 395+02.36 397+94.77 LT 3033

0327 70 11 Milling Exist Asph Pavt, 2 1/4 Avg Depth SY 3525.7 8578 BL275 327+24.97 352+24.33 LT 2563

114.2 BL275 352+24.24 352+78.39 LT 2562

122.7 BL275 353+42.95 354+00.05 RT 2564

55.6 BL275 362+90.73 363+10.33 RT 2565

55.8 BL275 363+85.85 364+05.88 LT 2566

4013.0 BL275 364+05.91 392+95.82 LT 2567

56.8 BL275 392+78.89 393+01.98 RT 2569

55.1 BL275 392+94.26 393+17.39 LT 2568

56.3 BL275 394+78.68 395+02.79 RT 2570

55.7 BL275 394+97.98 395+22.33 LT 2571

356.0 BL275 395+18.01 397+74.92 LT 2572

55.3 BL275 397+74.73 397+94.79 LT 2573

55.7 BL275 398+45.00 398+64.68 RT 2574

0327 70 20 Milling Exist Asph Pavt, 3 3/4 Avg Depth SY 3533.9 23664 BL275 327+24.68 352+24.25 LT 1906

6400.0 BL275 330+40.62 353+43.00 RT 1907

8389.9 BL275 363+10.36 392+81.89 RT 1909

4012.3 BL275 364+05.91 392+97.48 LT 1908

978.4 BL275 394+98.44 398+44.96 RT 1910

349.4 BL275 395+20.22 397+74.74 LT 1911
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Summary of Pavement

Quantity Total Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure P F P F Alignment
Begin 

Station

End 

Station

Location 

Description
Side Element ID

Design Notes Construction Remarks

0334  1 15 Superpave Asphaltic Conc, Traffic E TN 291.54 1952.3 BL275 327+24.68 352+24.25 LT 1972

528.00 BL275 330+40.62 353+43.00 RT 1973

692.17 BL275 363+10.36 392+81.89 RT 1975

331.01 BL275 364+05.91 392+97.48 LT 1974

80.72 BL275 394+98.44 398+44.96 RT 1976

28.83 BL275 395+20.22 397+74.74 LT 1977

0334  1 55 Superpave Asphaltic Concrete, Traffic E, PG 76-22 TN 204.48 4015.6 BL275 327+23.87 352+50.93 LT 2804

291.54 BL275 327+24.68 352+24.25 LT 9302

290.87 BL275 327+24.97 352+24.33 LT 2806

78.07 BL275 327+25.11 352+84.69 LT 2805

86.89 BL275 330+40.31 353+72.88 RT 2801

528.00 BL275 330+40.62 353+43.00 RT 9303

192.16 BL275 331+37.87 354+10.48 RT 2802

9.42 BL275 352+24.24 352+78.39 LT 2803

10.13 BL275 353+42.95 354+00.05 RT 2800

275.59 BL275 362+90.69 392+98.63 RT 2796

4.59 BL275 362+90.73 363+10.33 RT 2799

94.89 BL275 362+90.73 393+02.64 RT 2795

692.17 BL275 363+10.36 392+81.89 RT 9304

243.56 BL275 363+85.76 393+18.55 LT 2792

4.61 BL275 363+85.85 364+05.88 LT 2798

91.61 BL275 363+85.88 393+13.92 LT 2793

331.01 BL275 364+05.91 392+97.48 LT 9305

331.07 BL275 364+05.91 392+95.82 LT 2794

4.68 BL275 392+78.89 393+01.98 RT 2797

4.55 BL275 392+94.26 393+17.39 LT 2791

35.96 BL275 394+77.38 398+64.68 RT 2788

4.65 BL275 394+78.68 395+02.79 RT 2789

14.01 BL275 394+82.88 398+64.56 RT 2786

18.30 BL275 394+97.08 397+94.72 LT 2785

4.59 BL275 394+97.98 395+22.33 LT 2790

2/13/2026 10:56:02 AM Page 9 of 18



Summary of Pavement

Quantity Total Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure P F P F Alignment
Begin 

Station

End 

Station

Location 

Description
Side Element ID

Design Notes Construction Remarks

80.72 BL275 394+98.44 398+44.96 RT 9306

20.14 BL275 395+02.36 397+94.77 LT 2784

29.37 BL275 395+18.01 397+74.92 LT 2782

28.83 BL275 395+20.22 397+74.74 LT 9307

4.56 BL275 397+74.73 397+94.79 LT 2781

4.60 BL275 398+45.00 398+64.68 RT 2787

0337  7 25 Asphalt Concrete Friction Course, Inc Bit, FC-5, PG 76-22 TN 141.80 1293.7 BL275 327+24.68 352+24.25 LT 2178 0.75"

141.47 BL275 327+24.97 352+24.33 LT 2329 0.75"

256.80 BL275 330+40.62 353+43.00 RT 2179 0.75"

4.58 BL275 352+24.24 352+78.39 LT 2330 0.75"

4.92 BL275 353+42.95 354+00.05 RT 2331 0.75"

2.23 BL275 362+90.73 363+10.33 RT 2332 0.75"

336.65 BL275 363+10.36 392+81.89 RT 2181 0.75"

2.24 BL275 363+85.85 364+05.88 LT 2333 0.75"

160.99 BL275 364+05.91 392+97.48 LT 2180 0.75"

161.02 BL275 364+05.91 392+95.82 LT 2334 0.75"

2.28 BL275 392+78.89 393+01.98 RT 2339 0.75"

2.21 BL275 392+94.26 393+17.39 LT 2335 0.75"

2.26 BL275 394+78.68 395+02.79 RT 2338 0.75"

2.23 BL275 394+97.98 395+22.33 LT 2336 0.75"

39.26 BL275 394+98.44 398+44.96 RT 2182 0.75"

14.28 BL275 395+18.01 397+74.92 LT 2337 0.75"

14.02 BL275 395+20.22 397+74.74 LT 2183 0.75"

2.22 BL275 397+74.73 397+94.79 LT 2341 0.75"

2.24 BL275 398+45.00 398+64.68 RT 2340 0.75"

...

...

...
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Summary of Curbs

Quantity Total Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure P F P F Alignment
Begin 

Station

End 

Station
Side Element ID

Design Notes Construction Remarks

0520  6 Shoulder Gutter - Concrete LF 5.0 58 BL275 343+51.36 343+56.35 RT 9949

5.0 BL275 345+90.88 345+95.88 LT 8310

5.6 BL275 345+91.06 345+96.71 RT 8311

16.1 BL275 346+01.71 346+17.76 RT 8312

21.0 BL275 346+89.25 347+10.25 RT 8313

5.0 BL275 349+02.34 349+07.33 RT 8314

...

...

...
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Summary of Performance Turf

Quantity Total Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure
Length (FT) Width (FT)

P F P F Alignment
Begin 

Station

End 

Station
Side

Element 

ID

Design Notes
Construction 

Remarks

0570 1 2 Performance Turf, Sod SY 473.7 4550 BL275 327+23.66 343+01.07 LT 5813

756.8 BL275 327+25.08 352+67.96 LT 5826

571.8 BL275 330+40.31 349+74.14 RT 5997

215.4 BL275 333+78.23 341+13.94 RT 6002

688.1 BL275 366+14.76 389+18.54 RT 6007

745.0 BL275 367+72.06 393+00.18 LT 5992

582.4 BL275 367+95.96 387+86.97 LT 5832

516.4 BL275 367+96.49 385+13.13 RT 6012

...

...

...
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Summary of Traffic Monitoring Site Items

Quantity Total Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure P F P F Site No. Alignment
Begin 

Station

End 

Station
Side

Design Notes Construction Remarks

0630  2 11 Conduit, Furnish & Install, Open Trench LF 12.0 62 BL275 377+39.94 377+40.56 LT

5.0 BL275 377+40.58 377+40.68 LT

45.0 BL275 377+41.15 377+43.89 LT/RT

0630  2 12 Conduit, Furnish & Install, Directional Bore LF 70.0 70 BL275 377+39.92 377+44.24 LT

0635  2 11 Pull & Splice Box, F&I, 13 X 24 Cover Size EA 1 7 BL275 377+36.83 377+36.83 LT

1 BL275 377+39.92 377+39.92 LT

1 BL275 377+40.68 377+40.68 LT

1 BL275 377+40.86 377+40.86 RT

1 BL275 377+41.19 377+41.19 LT

1 BL275 377+43.89 377+43.89 RT

1 BL275 377+44.24 377+44.24 LT

0695  1  1 TMS Vehicle Axle Sensor, Non-Weight Applications, Furnish & 

Install

EA 1 4 BL275 377+38.84 377+38.84 LT

1 BL275 377+38.84 377+38.84 LT

1 BL275 377+42.82 377+42.82 RT

1 BL275 377+42.83 377+42.83 RT

0695  6 12 TMS Inductive Loop Assembly, Furnish & Install, 2 Loops EA 1 4 BL275 377+30.75 377+30.75 LT

1 BL275 377+34.89 377+34.89 RT

1 BL275 377+46.95 377+46.95 LT

1 BL275 377+50.75 377+50.75 RT

0695  7132 Traffic Monitoring Site Cabinet, Furnish & Install, Type 3, 

Pedestal Mount

EA 1 1 BL275 377+40.58 377+40.58 LT

...

...

...
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Summary of Intelligent Transportation Systems Items

Quantity Total Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure P F P F Alignment
Begin 

Station

End 

Station
Side Element ID

Design Notes Construction Remarks

0633  6 Fiber Optic Cable Locator DA 180 180 BL275 LT/RT

...

...

...
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Summary of Signing and Pavement Marking

Quantity Total Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure P F P F Alignment
Begin 

Station

End 

Station
Side Element ID

Design Notes Construction Remarks

0546 72  1 Ground-In Rumble Strips, 16" GM 0.4766 4.203 BL275 327+24.64 352+24.16 LT 15693

0.4751 BL275 327+25.04 352+24.38 LT 15696

0.4346 BL275 330+40.58 353+42.89 RT 15708

0.3700 BL275 333+79.76 353+43.05 RT 15705

0.5669 BL275 363+10.30 392+82.11 RT 15748

0.5694 BL275 363+10.43 392+78.15 RT 15744

0.5409 BL275 364+05.86 392+97.95 LT 15722

0.5430 BL275 364+05.90 392+94.01 LT 15729

0.0665 BL275 394+97.98 398+44.99 RT 15783

0.0649 BL275 395+03.93 398+44.18 RT 15780

0.0484 BL275 395+17.49 397+74.97 LT 15762

0.0470 BL275 395+22.97 397+74.65 LT 15768

0700  1111 Single Column Ground Sign Assembly, F&I Ground Mount, Less 

Than 12 SF

EA 1 6 BL275 339+61.91 339+61.91 LT 6647

1 BL275 340+05.61 340+05.61 RT 6614

1 BL275 366+03.86 366+03.86 LT 14961

1 BL275 366+35.00 366+35.00 RT 6634

1 BL275 392+76.13 392+76.13 LT 6640

1 BL275 392+81.54 392+81.54 RT 6637

0700  1112 Single Column Ground Sign Assembly, F&I Ground Mount, 12.0-

20.0 SF

EA 1 9 BL275 328+11.83 328+11.83 LT 6611

1 BL275 339+17.44 339+17.44 RT 12678

1 BL275 341+70.94 341+70.94 RT 6618

1 BL275 351+83.94 351+83.94 RT 12839

1 BL275 351+83.94 351+83.94 RT 12842

1 BL275 351+87.12 351+87.12 LT 12848

1 BL275 351+87.12 351+87.12 LT 12845

1 BL275 364+40.78 364+40.78 LT 14905

1 BL275 364+40.87 364+40.87 LT 14908

0700  1600 Single Column Ground Sign Assembly, Remove EA 1 10 BL275 328+22.68 328+22.68 LT 12048

1 BL275 339+67.49 339+67.49 LT 12078

1 BL275 339+98.44 339+98.44 RT 12058
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Summary of Signing and Pavement Marking

Quantity Total Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure P F P F Alignment
Begin 

Station

End 

Station
Side Element ID

Design Notes Construction Remarks

1 BL275 341+64.51 341+64.51 RT 12068

1 BL275 351+80.75 351+80.75 RT 12829

1 BL275 351+80.75 351+80.75 RT 12818

1 BL275 351+82.64 351+82.64 LT 12798

1 BL275 366+32.42 366+32.42 RT 12088

1 BL275 392+72.49 392+72.49 LT 12108

1 BL275 392+79.43 392+79.43 RT 12098

0700  2116 Multi-Column Ground Sign Assembly, F&I Ground Mount, 100.1-

200.0 SF

EA 1 1 BL275 363+79.57 363+79.57 RT 6650

0700  2600 Multi-Column Ground Sign Assembly, Remove EA 1 1 BL275 339+26.95 339+26.95 RT 6686

0700  3205 Sign Panel, Furnish & Install Overhead Mount, 51-100 SF EA 1 2 BL275 352+62.15 352+62.15 LT 6632

1 BL275 388+82.13 388+82.13 LT 6645

0700  3605 Sign Panel, Remove, 51-100 SF EA 1 2 BL275 352+62.14 352+62.14 LT 12268

1 BL275 388+82.05 388+82.05 LT 12272

0706  1  3 Raised Pavement Marker, Type B EA 434 434 BL275 327+49.73 415+85.23 LT 4753

0710 90 Painted Pavement Markings, Final Surface LS 1 1 BL275 327+23.81 416+14.46 LT 15487

0711 11124 Thermoplastic, Standard, White, Solid, 18 For Diagonals And 

Chevrons

LF 16.5 118 BL275 331+62.85 331+74.99 RT 2747

18.0 BL275 332+02.17 332+15.30 RT 2746

19.6 BL275 332+41.41 332+55.61 RT 2745

20.9 BL275 332+80.92 332+95.93 RT 2744

21.0 BL275 333+21.27 333+36.26 RT 2743

22.1 BL275 333+60.95 333+76.59 RT 2742

0711 15101 Thermoplastic, Standard - Open Graded Asphalt Surfaces, White, 

Solid, 6

GM 0.4818 2.116 BL275 327+24.66 352+52.28 LT 2528

0.3807 BL275 333+79.77 353+99.29 RT 2531

0.5765 BL275 362+90.69 392+98.73 RT 2534

0.5486 BL275 363+85.77 393+17.24 LT 2523

0.0739 BL275 394+78.78 398+64.69 RT 2538

0.0548 BL275 395+02.11 397+94.79 LT 2518

0711 15102 Thermoplastic, Standard - Open Graded Asphalt Surfaces, White, 

Solid, 8

GM 0.0631 0.063 BL275 330+43.18 333+79.77 RT 2635
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Summary of Signing and Pavement Marking

Quantity Total Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure P F P F Alignment
Begin 

Station

End 

Station
Side Element ID

Design Notes Construction Remarks

0711 15131 Thermoplastic, Standard-Open Graded Asphalt Surfaces, White, 

Skip, 6",10-30 Skip Or 3-9 Lane Drop

GM 0.4836 2.180 BL275 327+24.91 352+65.36 LT 2943

0.4422 BL275 330+40.69 353+86.21 RT 2946

0.5756 BL275 362+90.70 393+00.34 RT 2954

0.5495 BL275 363+85.79 393+15.60 LT 2949

0.0734 BL275 394+80.78 398+64.67 RT 2958

0.0553 BL275 395+00.05 397+94.79 LT 2961

0711 15201 Thermoplastic, Standard - Open Graded Asphalt Surfaces, 

Yellow, Solid, 6

GM 0.4854 2.179 BL275 327+25.04 352+78.43 LT 2413

0.4403 BL275 330+40.56 353+73.13 RT 2403

0.5747 BL275 362+90.72 393+01.96 RT 2406

0.5503 BL275 363+85.81 393+14.04 LT 2416

0.0729 BL275 394+82.78 398+64.65 RT 2410

0.0558 BL275 394+97.99 397+94.80 LT 2421

0713103101 Permanent Tape, White, Solid, 6 For Concrete Bridges GM 0.2135 1.115 BL275 352+52.28 363+85.77 LT 2966

0.1698 BL275 353+99.29 362+90.69 RT 2986

0.0345 BL275 392+98.78 394+78.78 RT 2982

0.0346 BL275 393+17.31 395+02.11 LT 2969

0.3424 BL275 397+94.79 416+14.45 LT 2972

0.3203 BL275 398+64.69 415+44.54 RT 2977

0713103181 Permanent Tape, White, 10-30 Skip, 6" Wide, for Concrete 

Surfaces

GM 0.2113 1.115 BL275 352+65.36 363+85.79 LT 3012

0.1721 BL275 353+86.21 362+90.70 RT 3015

0.0345 BL275 393+00.37 394+80.78 RT 3021

0.0346 BL275 393+15.67 395+00.05 LT 3018

0.3428 BL275 397+94.79 416+14.46 LT 3025

0.3199 BL275 398+64.67 415+44.54 RT 3030

0713103201 Permanent Tape, Yellow, Solid, 6 For Concrete Bridges GM 0.2090 1.115 BL275 352+78.43 363+85.81 LT 2989

0.1744 BL275 353+73.13 362+90.72 RT 3009

0.0345 BL275 393+01.96 394+82.78 RT 3005

0.0346 BL275 393+14.04 394+97.99 LT 2992

0.3432 BL275 397+94.80 416+14.47 LT 2995
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Summary of Signing and Pavement Marking

Quantity Total Quantity Location
Pay Item 

Number
Pay Item Description

Units of 

Measure P F P F Alignment
Begin 

Station

End 

Station
Side Element ID

Design Notes Construction Remarks

0.3195 BL275 398+64.65 415+44.54 RT 3000

0713103381 Permanent Tape, Black, 10-30 Skip, 6" Wide, for Concrete 

Surfaces

GM 0.2113 1.115 BL275 352+65.36 363+85.79 LT 6490

0.1721 BL275 353+86.21 362+90.70 RT 6493

0.0345 BL275 393+00.37 394+80.78 RT 6499

0.0346 BL275 393+15.67 395+00.05 LT 6496

0.3428 BL275 397+94.79 416+14.46 LT 6503

0.3199 BL275 398+64.67 415+44.54 RT 6508

...

...

...
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