



Florida Department of
TRANSPORTATION

CONSULTANT ACQUISITION PLAN (CAP) FISCAL YEAR 2023

PROJECT INFORMATION IS SUBJECT TO CHANGE





AGENDA

WELCOME

C. Jack Adkins, Director of Transportation Development

DEPARTMENT ADVERTISEMENTS


- Kellie Smith, Planning and Environmental Management Administrator
- Loreen Bobo, P.E., Office of Safety
- Jeff Cicerello, P.E., District Design Engineer
- Jeff Marlowe, District Five Right of Way
- Jim Stroz, P.E., District Traffic Operations Engineer
- Mario Bizzio, P.E., Structures Maintenance Engineer
- Ron Meade, P.E., District Maintenance Engineer
- John Hatfield, P.E., District Construction Engineer

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAMS

Ligia Benoit, District Compliance Specialist

PLANNING AND ENVIRONMENTAL MANAGEMENT

FPID	DESCRIPTION	PROJECT SUMMARY	ESTIMATED CONTRACT AMOUNT
450105-1	CSC for RCI Data Collection and Analysis Support	Provide professional and technical services in collecting and analyzing highway and traffic data	\$5,000,000



FPID: 450105-1

PM: Channing Maiolo 386-943-5457

County: Districtwide

Estimated Amount: \$5,000,000

Estimated Execution: July 2022

Contract Length: 60 months

BDI: No

Work Types: Major – 13.7

Description:

Provide professional and technical services in collecting and analyzing highway and traffic data, as well as to serve as an extension to the FDOT Planning and Environmental Management Office

ESTIMATED TOTAL FOR PLANNING AND PD&E CONTRACTS \$5,000,000




OFFICE OF SAFETY

FPID	DESCRIPTION	PROJECT SUMMARY	ESTIMATED CONTRACT AMOUNT
237995-1-32-21	Districtwide Safety Program	Districtwide Safety Studies and Miscellaneous Design	\$1,500,000
237995-1-32-22	Districtwide Safety Program	Districtwide Safety Studies and Miscellaneous Design	\$1,500,000
450214-1-12-01	Continuing Services Contract for Safety	Support the District Five Office of Safety	\$5,000,000

ESTIMATED TOTAL FOR OFFICE OF SAFETY CONTRACTS \$8,000,000

OFFICE OF SAFETY



FPID: 237995-1-32-21

PM: Diana Turner 386-943-5443

County: Districtwide

Estimated Amount: \$1,500,000


Execution: May 2023

Contract Length: 60 months

BDI: No

Work Types: Major – 3.1, 6.1 Minor – 4.1.1, 4.1.2, 6.2, 6.3.1, 6.3.2, 6.3.3, 7.1, 7.2, 7.3, 8.1, 8.2, 8.3, 8.4, 9.1, 9.2, 9.3, 9.4.1

Description: Contract to provide miscellaneous safety studies and design services



FPID: 237995-1-32-22

PM: Diana Turner 386-943-5443

County: Districtwide

Estimated Amount: \$1,500,000

Execution: May 2023


Contract Length: 60 months

BDI: No

Work Types: Major – 3.1, 6.1 Minor – 4.1.1, 4.1.2, 6.2, 6.3.1, 6.3.2, 6.3.3, 7.1, 7.2, 7.3, 8.1, 8.2, 8.3, 8.4, 9.1, 9.2, 9.3, 9.4.1

Description: Contract to provide miscellaneous safety studies and design services

OFFICE OF SAFETY



FPID: 450214-1

PM: Stephanie Moss 386-943-5734

County: Districtwide

Estimated Amount: \$5,000,000

Execution: September 2022

Contract Length: 60 months

BDI: No

Work Types: Major - 13.3 Minor - 3.1, 6.1, 7.1, 7.2, 7.3, 13.4, 13.5, 13.6, 13.7

Description: Task work order-based contract to help the D5 Office of Safety provide support needed in professional and technical services to help us reach Target Zero. It will assist in the areas of project plan reviews, stakeholder coordination, community education and outreach, safety technical studies, and bicycle and pedestrian planning and analysis

CONSULTANT PROJECT MANAGEMENT (CPM)

FPID	DESCRIPTION	PROJECT SUMMARY	ESTIMATED CONTRACT AMOUNT
448783-1	U.S. 192 (Vine Street) from Bamboo Lane to Main Street	Resurfacing project	\$1,816,000
448798-1	S.R. 430 (Mason Avenue) from Clyde Morris Boulevard to east of the FEC Railroad	Resurfacing project	\$1,545,000
449214-1	S.R. 423 from Kingswood Drive to Adanson Street	Intersection Improvements	\$1,127,000
447610-1	U.S. 441 from Wadsworth Road to the Lake County line	Resurfacing project	\$744,000
448794-1	U.S. 1 from Minne Lane to the Volusia County line	Resurfacing project	\$1,700,000
430132-1	U.S. 301 from C.R. 470 to S.R. 44	Add lanes and reconstruct	\$6,100,000
449235-1	U.S. 17-92 at Enterprise Road	Intersection improvements	\$765,000
445696-1 & 445696-2	S.R. 438 from Homestead Road to Princeton Street	Safety projects	\$1,441,000
448735-1	U.S. 441 from Mills Street to College Drive	Resurfacing project	\$1,127,000

CPM continued...

FPID	DESCRIPTION	PROJECT SUMMARY	ESTIMATED CONTRACT AMOUNT
448977-1	S.R. 520/I-95 NB from S.R. 514 to North of S.R. 519	Resurfacing project	\$3,673,000
448977-2	S.R. 520/I-95 SB from S.R. 514 to north of S.R. 519	Resurfacing project	\$3,673,000
445218-1	U.S. 441 (S.R. 25) from Avenue I to the Alachua County line	Resurfacing project	\$917,000
448635-1	U.S. 441 (S.R. 25) from north of C.R. 25A to Avenue I	Resurfacing project	\$1,032,000
445298-1	S.R. 50 from west of S.R. 520 to east of St. Anne Avenue	Resurfacing project	\$500,000
448376-1	I-75 from S.R. 200 to north of U.S. 441	Resurfacing project	\$1,314,000
448796-1	U.S. 192/U.S. 441 from C.R. 532 to Arthur J. Gallagher Boulevard	Resurfacing project	\$1,082,000
448764-1	S.R. 530/U.S. 192 from U.S. 27 to the Orange County line	Resurfacing project	\$935,000
428947-1	S.R. 40 from Breakaway Trail to Williamson Boulevard	Add lanes and reconstruct	\$3,000,000


DISTRICTWIDE & CONTINUING SERVICES CONTRACTS

DESCRIPTION	ESTIMATED CONTRACT AMOUNT
Continuing Services Contract #40	\$5,000,000
Continuing Services Contract #41	\$5,000,000
Continuing Services Contract #42	\$5,000,000
Continuing Services Contract BDI #43	\$1,500,000
Districtwide Landscape Architecture Design and Review	\$1,050,000
TSM&O Studies & Design CSC	\$5,000,000

ESTIMATED DESIGN PROJECTS \$32,500,000
ESTIMATED DESIGN DISTRICTWIDE & CONTINUING SERVICES CONTRACTS \$22,550,000
ESTIMATED DESIGN TOTAL CONTRACTS \$55,050,000

NOT ALL PROJECTS WILL BE ADVERTISED INDIVIDUALLY

CONSULTANT PROJECT MANAGEMENT (CPM)



FPID: 448783-1

PM: Kevin Powell 386-943-5425

County: Osceola

Estimated Execution: September 2022


Estimated Amount: \$1,816,000

Contract Length: 24 Months

BDI: No

Work Types: Major – 3.1

Description: U.S. 192 resurfacing from Bamboo Lane to Main Street



FPID: 448798-1

PM: Ty Garner 386-943-5299

County: Volusia

Estimated Execution: September 2022

Estimated Amount: \$1,545,000


Contract Length: 18-24 Months

BDI: No

Work Types: Major – 3.1

Description: Resurfacing S.R. 430 from Clyde Morris Boulevard to east of the FEC Railroad

CPM continued ...



FPID: 449214-1

PM: Kevin Powell 386-943-5425

County: Orange

Estimated Execution: October 2022


Estimated Amount: \$1,127,000

Contract Length: 18 Months

BDI: No

Work Types: Major – 3.1

Description: Construct a signalized RCUT intersection on S.R. 423 from Kingswood Drive to Adanson Street



FPID: 447610-1

PM: Anthony Miller 386-943-5530

County: Orange

Estimated Execution: October 2022

Estimated Amount: \$744,000

Contract Length: 24 Months

BDI: No

Work Types: Major – 3.1

Description: Resurfacing project on U.S. 441 from Wadsworth Road to the Lake County line

CPM continued ...



FPID: 448794-1

PM: Jude Jean-Francois 386-943-5487

County: Brevard

Estimated Execution: November 2022

Estimated Amount: \$1,700,000

Contract Length: 24 Months

BDI: Yes

Work Types: Major – 3.1

Description: Resurfacing project on U.S. 1 from Minne Lane to the Volusia County line



FPID: 430132-1

PM: Daniel Simpson 386-943-5394

County: Sumter

Estimated Execution: November 2022

Estimated Amount: \$6,100,000


Contract Length: 24 Months

BDI: No

Work Types: Major – 3.2

Description: This project will add lanes and reconstruct the segment of U.S. 301 from C.R. 470 to S.R. 44

CPM continued ...



FPID: 449235-1

PM: Marcus Lisicki 386-943-5542

County: Volusia

Estimated Execution: November 2022


Estimated Amount: \$765,000

Contract Length: 24 Months

BDI: No

Work Types: Major – 3.1

Description: Intersection safety improvements on U.S. 17-92 and Enterprise Road



FPID: 445696-1 & 445696-2

PM: Daniel Simpson 386-943-5394

County: Orange

Estimated Execution: December 2022

Estimated Amount: \$1,441,000


Contract Length: 24 Months

BDI: No

Work Types: Major – 3.1

Description: Pedestrian safety project including new RCUT intersections on S.R. 438 from Homestead Road to Princeton Street

CPM continued ...



FPID: 448735-1

PM: Jude Jean-Francois 386-943-5487

County: Lake

Estimated Execution: January 2023


Estimated Amount: \$1,127,000

Contract Length: 24 Months

BDI: No

Work Types: Major – 3.1

Description: Resurfacing project on U.S. 441 from Mills Street to College Drive



FPID: 448977-1 and 448977-2

PM: Gene Varano 386-943-5145

County: Brevard

Estimated Execution: January 2023

Estimated Amount: \$7,346,000


Contract Length: 24 Months

BDI: No

Work Types: Major – 3.1

Description: Interstate resurfacing on northbound and southbound I-95 from S.R. 514 to north of S.R. 519

CPM continued ...



FPID: 445218-1

PM: Megan Owens 386-943-5140

County: Marion

Estimated Execution: February 2023


Estimated Amount: \$917,000

Contract Length: 24 Months

BDI: No

Work Types: Major – 3.1

Description: Resurfacing project on U.S. 441 (S.R. 25) from Avenue I to the Alachua County line



FPID: 448635-1

PM: Megan Owens 386-943-5140

County: Marion

Estimated Execution: February 2023

Estimated Amount: \$1,032,000


Contract Length: 24 Months

BDI: No

Work Types: Major – 3.1

Description: Resurfacing project on U.S. 441 (S.R. 25) from north of C.R. 25A to Avenue I

CPM continued ...



FPID: 445298-1

PM: Eliode Joseph 386-943-5388

County: Orange

Estimated Execution: February 2023


Estimated Amount: \$500,000

Contract Length: 24 Months

BDI: Yes

Work Types: Major – 3.1

Description: Resurfacing project on S.R. 50 from west of S.R. 520 to east of St. Anne Avenue



FPID: 448376-1

PM: Megan Owens 386-943-5140

County: Marion

Estimated Execution: March 2023

Estimated Amount: \$1,314,000


Contract Length: 24 Months

BDI: No

Work Types: Major – 3.1

Description: Interstate resurfacing on I-75 from S.R. 200 to north of U.S. 441

CPM continued ...



FPID: 448796-1

PM: Kevin Powell 386-943-5425

County: Osceola

Estimated Execution: May 2023


Estimated Amount: \$1,082,000

Contract Length: 24 Months

BDI: No

Work Types: Major – 3.1

Description: U.S. 192/U.S. 441 resurfacing from C.R. 532 to Arthur Gallagher Boulevard



FPID: 448764-1

PM: Eliode Joseph 386-943-5388

County: Lake

Estimated Execution: May 2023

Estimated Amount: \$935,000


Contract Length: 24 Months

BDI: Yes

Work Types: Major – 3.1

Description: Resurfacing on S.R. 530/U.S. 192 from U.S. 27 to the Orange County line

CPM continued ...



FPID: 428947-1

PM: Marcus Lisicki 386-943-5542

County: Volusia

Estimated Execution: May 2023

Estimated Amount: \$3,000,000


Contract Length: 24 Months

BDI: No

Work Types: Major – 3.2

Description: Add lanes and reconstruct this segment of S.R. 40 from Breakaway Trail to Williamson Boulevard

CONTINUING SERVICES CONTRACTS (CSC)



CONTINUING SERVICES CONTRACTS 040, 041, 042

PM: Jennifer Link 386-943-5084

County: Districtwide

Estimated Amount: \$5,000,000 each


Execution: January 2023

Contract Length: 60 months

BDI: No

Work Types: Major - 3.2

Description: Continuing services contracts for design



CONTINUING SERVICES CONTRACT BDI 043

PM: Jennifer Link 386-943-5084

County: Districtwide

Estimated Amount: \$1,500,000

Execution: February 2023


Contract Length: 60 months

BDI: Yes

Work Types: Major - 3.1

Description: Continuing services contract for design

DISTRICTWIDE / CSCs continued ...



FPID: 439045-2

PM: Heidi Trivett 386-943-5327

County: Districtwide

Estimated Amount: \$5,000,000


Execution: July 2022

Contract Length: 60 months

BDI: No

Work Types: Major - 6.3.1; Minor - 3.1

Description: Task work order-based contract to provide design services for local and state TSM&O projects



FPID: 415409-1-32-07

PM: Geneva Maynard 386-943-5289

County: Districtwide

Estimated Amount: \$1,050,000

Execution: September 2022

Contract Length: 60 months


BDI: No

Major Work Type: 15.0

Description: Landscape architecture design and review contract

ENVIRONMENTAL DESIGN / PERMITTING

FPID	DESCRIPTION	PROJECT SUMMARY	ESTIMATED CONTRACT AMOUNT
243844-1-72-12	Districtwide Continuing Services Contract	Provide National Pollutant Discharge Elimination System (NPDES) permitting services.	\$5,000,000



FPID: 243844-1-72-12

PM: Ferrell Hickson 386-943-5433

County: Districtwide

Estimated Execution: November 2022

Estimated Amount: \$5,000,000

Contract Length: 60 Months

BDI: No


Work Types: Major – 2.0; Minor – 8.2

Description: Continuing Services Contract for National Pollutant Discharge Elimination System (NPDES) services

ESTIMATED TOTAL FOR ENVIRONMENTAL PERMITTING CONTRACTS \$5,000,000

RIGHT OF WAY

FPID	DESCRIPTION	PROJECT SUMMARY	ESTIMATED CONTRACT AMOUNT
443838-1	S.R. 434 from Oleander to west of U.S. 17-92	Provide acquisition and relocation services	\$300,000



FPID: 443838-1

PM: Carol Dallhoff 386-943-5087

County: Seminole

Estimated Amount: \$300,000

Estimated Execution: Early 2023

Contract Length: 60 Months

BDI: No

Work Types: Major - 21,24,25


Minor - 22

Description: Acquisition and relocation services involving 13 parcels, including 10 commercial parcels and 3 vacant parcels

ESTIMATED TOTAL FOR RIGHT OF WAY CONTRACTS \$300,000

STRUCTURES MAINTENANCE

FPID	DESCRIPTION	PROJECT SUMMARY	ESTIMATED CONTRACT AMOUNT
241124-2-32-04	Districtwide Contract	Contract to provide Structures Maintenance Bridge Engineering Services Districtwide	\$1,500,000
241124-1-32-09	Districtwide Contract	Contract to provide Structures Maintenance Bridge Engineering Services Districtwide	\$1,500,000



FPID: 241124-2-32-04

PM: Matthew Hodges 386-740-3408

County: Districtwide

Estimated Execution: August 2022

Estimated Amount: \$1,500,000


Contract Length: 60 Months

BDI: No

Work Types: Major – 4.1.2; Minor – 3.1, 4.1.1, 4.2.1, 4.2.2, 4.2.3, 4.4, 5.1, 5.2, 5.3, 5.4, 7.1, 8.1, 8.2, 9.1, 9.2

Description: Technical support services for repair and rehabilitation of bridges and ancillary structures. Tasks may include structural, electrical and mechanical engineering design, MOT plans, signing & pavement marking plans, minor drainage design, geotechnical and surveying services, non-destructive testing, and in-service structure inspection

STRUCTURES MAINTENANCE



FPID Nos: 241124-1-32-09

PM: Matthew Hodges 386-740-3408

County: Districtwide

Estimated Execution: January 2023

Estimated Amount: \$1,500,000

Contract Length: 60 Months

BDI: No


Work Types: Major – 4.1.2; Minor – 3.1, 4.1.1, 4.2.1, 4.2.2, 4.2.3, 4.4, 5.1, 5.2, 5.3, 5.4, 7.1, 8.1, 8.2, 9.1, 9.2

Description: Technical support services for repair and rehabilitation of bridges and ancillary structures. Tasks may include structural, electrical and mechanical engineering design, MOT plans, signing & pavement marking plans, minor drainage design, geotechnical and surveying services, non-destructive testing, and in-service structure inspection

ESTIMATED TOTAL FOR STRUCTURES MAINTENANCE CONTRACTS \$3,000,000

MAINTENANCE SUPPORT

FPID	DESCRIPTION	PROJECT SUMMARY	ESTIMATED CONTRACT AMOUNT
435504-1-72-07	Districtwide Support Contract	Provide districtwide maintenance support services	\$4,000,000



FPID: 435504-1-72-07

PM: Geneva Maynard 386-943-5289

County: Districtwide

Estimated Amount: \$4,000,000

Estimated Execution: July 2022

Contract Length: 60 months

BDI: No

Work Types: Major – 10.1

Description: Continuing services contract providing districtwide maintenance support services

ESTIMATED TOTAL FOR MAINTENANCE CONTRACTS \$4,000,000

CONSTRUCTION ENGINEERING AND INSPECTION (CEI)

FPID	DESCRIPTION	PROJECT SUMMARY	ESTIMATED CONTRACT AMOUNT
445813-1	S.R. 518 (Eau Gallie Boulevard) at Wickham Road	Group 222 (BDI): Traffic signal reconstruction	\$110,000
445835-1	S.R. 518 (Eau Gallie Boulevard) at Croton Road	Group 222 (BDI): Traffic signal reconstruction	\$110,000
442885-1	S.R. 520 from Aurora Road to Hubert Humphrey Causeway	Group 222 (BDI): Resurfacing with safety improvements	\$760,000
449425-1	I-95 bridge rehabilitation (bridges 700162 over Carter Canal and 700050 over Rockledge Creek)	Group 222 (BDI): Desilt culvert and apply gunite	\$130,000
445867-1	S.R. A1A Pedestrian safety Improvements	Group 222 (BDI): Construct 12 new pedestrian crossings, including two PHBs	\$130,000
447135-1	U.S. 1 bridge rehabilitation (bridges 700007 over Elbow Creek and 700008 over St. Johns River)	Group 222 (BDI): Deck rehabilitation and pile jacket construction	\$110,000
437133-1	U.S. 17-92 from Mandarin Avenue to north of Kentucky Avenue	Group 223: Drainage improvements including new underground pipes	\$210,000
445208-1	U.S. 92 from west of Educators Road to west of Tomoka Farms Road	Group 223: Resurfacing project	\$370,000
449359-1	S.R. 44/North Causeway Realignment (Bridge 790172)	Group 223: Replace hydraulic cylinders and one submarine cable	\$160,000

CEI continued ...

FPID	DESCRIPTION	PROJECT SUMMARY	ESTIMATED CONTRACT AMOUNT
439864-1	St. Johns River to Sea Loop Trail on Myrtle Avenue from 10 th Street to S.R. 44 (Lytle Avenue)	Group 223: Construct multi-use path	\$210,000
437942-1	U.S. 92 from the Halifax River bridge to S.R. A1A	Group 224 (BDI): Roadway widening to provide raised median, upgraded sidewalk and bicycle lanes, resurfacing, and traffic signal upgrades	\$640,000
442884-1	S.R. A1A from Broadway Street to Milsap Road	Group 224 (BDI): Resurfacing with sidewalk additions, drainage and signal upgrades	\$670,000
446544-1	S.R. A1A at Williams Avenue	Group 224 (BDI): Traffic signal upgrade with pedestrian lighting and sidewalk improvements	\$160,000
442874-1	S.R. A1A from north of S.R. 40 to north of Roberta Road	Group 224 (BDI): Resurfacing project	\$690,000
447105-1	S.R. 40 from U.S. 1 to S.R. A1A	Group 224 (BDI): Resurfacing project	\$210,000
445300-1	S.R. 44 from N. Hill Avenue to the EB I-4 on ramp	Group 225 (BDI): Resurfacing project	\$420,000
439865-2	St. Johns River to Sea Loop – Palmetto Avenue from Ridge Boulevard to Beville Road	Group 225 (BDI): Construct multi-use path	\$120,000
446558-1	S.R. 472 at Minnesota Avenue	Group 225 (BDI): Intersection safety improvement	\$180,000

CEI continued ...

FPID	DESCRIPTION	PROJECT SUMMARY	ESTIMATED CONTRACT AMOUNT
445304-1	U.S. 27/U.S. 441 from Morse Boulevard to north of SE 178 th Place	Group 226 (BDI): Resurfacing with pedestrian improvements	\$260,000
445190-1	U.S. 301 from C.R. 521 to S.R. 44	Group 226 (BDI): Resurfacing and safety enhancements	\$270,000
443166-1	S.R. 50 from S.R. 471 to the Lake County line	Group 226 (BDI): Resurfacing project	\$510,000
447082-1	S.R. 11 from the Volusia County line to U.S. 1	Group 227: Resurfacing and safety improvements	\$920,000
410251-3	U.S. 17 from Deleon Springs Boulevard to Lake Winona Road	Group 227: Add lanes and construct a roundabout at U.S. 17 and Spring Garden Ranch Road	\$2,710,000
445716-1	U.S. 17 from S.R. 15A to Ponce Deleon Boulevard	Group 227: Access management safety project	\$370,000
435859-4	S.R. 50 from west of C.R. 478A to the Lake County line	Group 228: Widening from two to four lanes	\$5,170,000
435471-2	South Sumter Trail along S.R. 471 from S.R. 50 to C.R. 478	Group 228: Construct segment of the Coast-to-Coast Trail	\$660,000
438562-1	I-75 rest area reconstruction between C.R. 484 and S.R. 200	Group 229: Reconstruct the NB rest area	\$2,200,000

CEI continued ...

FPID	DESCRIPTION	PROJECT SUMMARY	ESTIMATED CONTRACT AMOUNT
445701-1	SE Abshier Boulevard from SE Hames Road to north of SE Agnew Road	Group 230: Intersection safety improvements	\$130,000
437596-2	S.R. 40 from NW 27 th Avenue to SW 7 th Avenue	Group 230: Sidewalk reconstruction	\$100,000
448924-1	S.R. 492 bridge over the SCL (CSX) Railroad	Group 230: Spall repair and epoxy overlay	\$40,000
445217-1	S.R. 326 from NW 12 th Avenue to S.R. 40	Group 230: Resurfacing and add signal	\$1,140,000
426179-1	Silver Spring State Park Pedestrian Bridges	Group 230: Construct two pedestrian bridges within the park	\$210,000
447603-1	S.R. 492 (NE 14 th Street) at NE 25 th Avenue	Group 230: Signal reconstruction and safety improvements	\$80,000
445688-1	U.S. 441/U.S. 27 at C.R. 42	Group 231: Reconstruct traffic signal	\$40,000
439234-1	S.R. 200 from I-75 to U.S. 301	Group 231: Resurfacing project	\$860,000
441141-1	S.R. 464 from U.S. 301/U.S. 27 to S.R. 35	Group 231: Resurfacing project	\$2,210,000



CEI continued ...

FPID	DESCRIPTION	PROJECT SUMMARY	ESTIMATED CONTRACT AMOUNT
441145-1	S.R. 527 (Orange Avenue) from Grant Street to Gore Street	Group 232: Resurfacing and safety improvements	\$410,000
448915-1	I-4 from east of S.R. 528 to west of S.R. 528	Group 232: Ramp widening from one to two lanes	\$970,000
447085-1	S.R. 501 from S.R. 520 to S.R. 528	Group 233: Resurfacing project	\$740,000
433655-1	U.S. 192 at Hollywood Boulevard	Group 233: Add turn lanes and other improvements	\$410,000
447099-1	U.S. 192 from Hibiscus Road to the Brevard County line	Group 233: Resurfacing project	\$950,000
445214-1	S.R. A1A from north of S.R. 404 to south of 36 th Street	Group 233: Resurfacing project	\$550,000
447688-1	U.S. 1 at Cidco Road	Group 233: Add new traffic signal	\$50,000
448914-1	I-4 from east of S.R. 535 to west of S.R. 535	Group 234: Interchange improvement	\$3,300,000
449771-1	I-4 from west of S.R. 536 to west of Daryl Carter Parkway	Group 234: Add managed lanes	\$1,870,000
436292-1	I-95 at Pioneer Trail	Group 235: New interchange construction	\$3,300,000

CEI continued ...

FPID	DESCRIPTION	PROJECT SUMMARY	ESTIMATED CONTRACT AMOUNT
242592-8	U.S. 17-92 from Central Florida Zoo to the I-4 ramps	Group 236: Interchange improvements	\$570,000
445316-1	S.R. 46 from U.S. 17-92 to Mellonville Avenue	Group 236: Resurfacing and safety improvements	\$160,000
242592-6	I-4 from Rinehart Road south of S.R. 46A to north of S.R. 46A	Group 236: Operational improvements	\$420,000
445303-1	S.R. 436 from north of Old Cheney Highway to south of University Park Drive	Group 236: Resurfacing project	\$520,000
237984-2-62-25	Areawide Task Work Order based contract to provide CEI support to District Construction	Areawide 14	\$5,000,000

ESTIMATED TOTAL FOR CEI CONTRACTS \$42,490,000



CEI GROUP 222 (BDI)

- Brevard Operations
- Project Manager: Robert Marcoux 321-634-6103
- Six Projects
- Estimated Contract Amount: \$1,300,000
- Estimated Contract Execution: October 2022
- Estimated Contract Length: 15 months

CEI GROUP 222 (BDI)



FPID: 445813-1

PM: Robert Marcoux 321-634-6103

County: Brevard

Estimated Amount: \$110,000

Estimated Execution: October 2022

Contract Length: 15 Months

BDI: Yes

Work Types: Major - 10.1

Minor - 10.4, 8.2

Description: S.R. 518 at Wickham Road
signal reconstruction



FPID: 445835-1

PM: Robert Marcoux 321-634-6103

County: Brevard

Estimated Amount: \$110,000

Estimated Execution: October 2022


Contract Length: 15 Months

BDI: Yes

Work Types: Major - 10.1

Minor - 10.4, 8.2

Description: S.R. 518 at Croton Road
signal reconstruction



FPID: 442885-1

PM: Robert Marcoux 321-634-6103

County: Brevard

Estimated Amount: \$760,000

Estimated Execution: October 2022

Contract Length: 15 Months


BDI: Yes

Work Types: Major - 10.1

Minor - 10.4, 8.2

Description: S.R. 520 resurfacing, Aurora
Road to Hubert Humphrey Causeway

CEI GROUP 222 (BDI) continued ...



FPID: 449425-1

PM: Robert Marcoux 321-634-6103

County: Brevard

Estimated Amount: \$130,000

Estimated Execution: October 2022


Contract Length: 15 Months

BDI: Yes

Work Types: Major - 10.1

Minor - 10.4, 8.2

Description: I-95 bridges over Carter Canal (700162) and Rockledge Creek (70050) desilt and gunite application



FPID: 445867-1

PM: Robert Marcoux 321-634-6103

County: Brevard

Estimated Amount: \$130,000

Estimated Execution: October 2022


Contract Length: 15 Months

BDI: Yes

Work Types: Major - 10.1

Minor - 10.4, 8.2

Description: Pedestrian crossings on NB and SB S.R. A1A from Crescent Beach to Minutemen Causeway



FPID: 447135-1

PM: Robert Marcoux 321-634-6103

County: Brevard

Estimated Amount: \$110,000

Estimated Execution: October 2022

Contract Length: 15 Months

BDI: Yes

Work Types: Major - 10.1

Minor - 10.4, 8.2

Description: Deck rehabilitation on U.S. 1 over Elbow Creek (700007) and U.S. 192 over St. Johns River (700008)




CEI GROUP 223

- DeLand Operations
- Project Manager: Ernesto Salter 386-740-3416
- Four Projects
- Estimated Contract Amount: \$1,000,000
- Estimated Contract Execution: December 2022
- Estimated Contract Length: 17 months

CEI GROUP 223




FPID: 437133-1
PM: Ernesto Saltar 386-740-3416
County: Volusia
Estimated Amount: \$200,000
Estimated Execution: December 2022
Contract Length: 17 Months
BDI: No
Work Types: Major - 10.1
 Minor - 10.4, 8.2
Description: Drainage project U.S. 17-92
from Mandarin Avenue to East Kentucky
Avenue



FPID: 439864-1
PM: Ernesto Saltar 386-740-3416
County: Volusia
Estimated Amount: \$210,000
Estimated Execution: December 2022
Contract Length: 17 Months
BDI: No
Work Types: Major - 10.1
 Minor - 10.4, 8.2
Description: SJR2C Loop Trail along
Myrtle Avenue from 10th Street to S.R. 44
(Lytle Avenue)

CEI GROUP 223 continued ...



FPID: 445208-1
PM: Ernesto Saltar 386-740-3416
County: Volusia
Estimated Amount: \$370,000
Estimated Execution: December 2022
Contract Length: 17 Months
BDI: No
Work Types: Major - 10.1
 Minor - 10.4, 8.2
Description: U.S. 92 resurfacing from west of Educators Road to west of Tomoka Farms Road



FPID: 449359-1
PM: Ernesto Saltar 386-740-3416
County: Volusia
Estimated Amount: \$160,000
Estimated Execution: December 2022
Contract Length: 17 Months
BDI: No
Work Types: Major - 10.1
 Minor - 10.4, 8.2
Description: S.R. 44 (North Causeway) Bridge (790172)- replace hydraulic cylinders and submarine cable



CEI GROUP 224 (BDI)

- DeLand Operations
- Project Manager: Frederick Coe 386-740-3490
- Five Projects
- Estimated Contract Amount: \$2,400,000
- Estimated Contract Execution: January 2023
- Estimated Contract Length: 31 months
- Exception to BDI Contract Limit

CEI GROUP 224 (BDI)



FPID: 437942-1

PM: Frederick Coe 386-740-3490

County: Volusia

Estimated Amount: \$640,000

Estimated Execution: January 2023

Contract Length: 31 Months

BDI: Yes

Work Types: Major - 10.1
Minor - 10.4, 8.2

Description: Widen U.S. 92 from Halifax River Bridge to S.R. A1A and upgrade signal at U.S. 92 and S.R. A1A



FPID: 442874-1

PM: Frederick Coe 386-740-3490

County: Volusia

Estimated Amount: \$690,000

Estimated Execution: January 2023

Contract Length: 31 Months

BDI: Yes

Work Types: Major - 10.1
Minor - 10.4, 8.2

Description: S.R. A1A resurfacing from S.R. 40 to Roberta Road



FPID: 442884-1

PM: Frederick Coe 386-740-3490

County: Volusia

Estimated Amount: \$670,000

Estimated Execution: January 2023

Contract Length: 31 Months

BDI: Yes


Work Types: Major - 10.1
Minor - 10.4, 8.2

Description: S.R. A1A resurfacing from Broadway Street to Milsap Road, including sidewalk and drainage upgrades

CEI GROUP 224 (BDI) continued ...



FPID: 446544-1
PM: Frederick Coe 386-740-3490
County: Volusia
Estimated Amount: \$160,000
Estimated Execution: January 2023
Contract Length: 31 Months
BDI: Yes
Work Types: Major - 10.1
Minor - 10.4, 8.2
Description Traffic signal upgrades and pedestrian lighting at S.R. A1A and Williams Avenue



FPID: 447105-1
PM: Frederick Coe 386-740-3490
County: Volusia
Estimated Amount: \$210,000
Estimated Execution: January 2023
Contract Length: 31 Months
BDI: Yes
Work Types: Major - 10.1
Minor - 10.4, 8.2
Description: Resurfacing, safety upgrades on S.R. 40 from U.S. 1 to S.R. A1A



CEI GROUP 225 (BDI)

- DeLand Operations
- Project Manager: Ernesto Salter 386-740-3416
- Three Projects
- Estimated Contract Amount: \$700,000
- Estimated Contract Execution: August 2022
- Estimated Contract Length: 13 months

CEI GROUP 225 (BDI)



FPID: 439865-2

PM: Ernesto Salter 386-740-3416

County: Volusia

Estimated Amount: \$120,000

Estimated Execution: August 2022

Contract Length: 13 Months

BDI: Yes

Work Types: Major - 10.1

Minor - 10.4, 8.2

Description: SJR2C Loop Trail along Palmetto Avenue from Ridge Boulevard to Beville Road



FPID: 445300-1

PM: Ernesto Salter 386-740-3416

County: Volusia

Estimated Amount: \$420,000

Estimated Execution: August 2022


Contract Length: 13 Months

BDI: Yes

Work Types: Major - 10.1

Minor - 10.4, 8.2

Description: S.R. 44 resurfacing from North Hill Avenue to EB 1-4 on ramp



FPID: 446558-1

PM: Ernesto Salter 386-740-3416

County: Volusia

Estimated Amount: \$180,000

Estimated Execution: August 2022

Contract Length: 13 Months

BDI: Yes

Work Types: Major - 10.1

Minor - 10.4, 8.2


Description: S.R. 472 median modification at Minnesota Avenue



CEI GROUP 226 (BDI)

- Leesburg Operations
- Project Manager: Karen Madrid 352-326-7736
- Three Projects
- Estimated Contract Amount: \$1,000,000
- Estimated Contract Execution: September 2022
- Estimated Contract Length: 11 months

CEI GROUP 226 (BDI)



FPID: 443166-1

PM: Karen Madrid 352-326-7736

County: Sumter

Estimated Amount: \$510,000

Estimated Execution: September 2022

Contract Length: 11 Months

BDI: Yes

Work Types: Major - 10.1

Minor - 10.4, 8.2

Description: S.R. 50 resurfacing from S.R. 471 to the Lake County line



FPID: 445190-1

PM: Karen Madrid 352-326-7736

County: Sumter

Estimated Amount: \$270,000

Estimated Execution: September 2022


Contract Length: 11 Months

BDI: Yes

Work Types: Major - 10.1

Minor - 10.4, 8.2

Description: U.S. 301 resurfacing and safety upgrades from C.R. 521 to S.R. 44



FPID: 445304-1

PM: Karen Madrid 352-326-7736

County: Sumter

Estimated Amount: \$260,000

Estimated Execution: September 2022

Contract Length: 11 Months

BDI: Yes

Work Types: Major - 10.1

Minor - 10.4, 8.2


Description: U.S. 441/U.S. 27 resurfacing from Morse Boulevard to SE 178th Place



CEI GROUP 227

- DeLand Operations
- Project Manager: Glenn Raney 386-740-3524
- Three Projects
- Estimated Contract Amount: \$4,000,000
- Estimated Contract Execution: June 2023
- Estimated Contract Length: 35 months

CEI GROUP 227



FPID: 410251-3

PM: Glenn Raney 386-740-3524

County: Volusia

Estimated Amount: \$2,710,000

Estimated Execution: June 2023


Contract Length: 35 Months

BDI: No

Work Types: Major - 10.1

Minor - 10.4, 8.2

Description: Add lanes & new roundabout on U.S. 17 from Deleon Springs Boulevard to Lake Winona Road



FPID: 445716-1

PM: Glenn Raney 386-740-3524

County: Volusia

Estimated Amount: \$370,000

Estimated Execution: June 2023


Contract Length: 35 Months

BDI: No

Work Types: Major - 10.1

Minor - 10.4, 8.2

Description: Access management safety improvements on U.S. 17 from S.R. 15A to Ponce Deleon Boulevard



FPID: 447082-1

PM: Glenn Raney 386-740-3524

County: Flagler

Estimated Amount: \$920,000

Estimated Execution: June 2023

Contract Length: 35 Months

BDI: No

Work Types: Major - 10.1

Minor - 10.4, 8.2


Description: S.R. 11 resurfacing and safety improvements from Volusia County line to U.S. 1




CEI GROUP 228

- Leesburg Operations
- Project Manager: Eric Jagers 352-326-7715
- Two Projects
- Estimated Contract Amount: \$5,800,000
- Estimated Contract Execution: July 2022
- Estimated Contract Length: 35 months

CEI GROUP 228




FPID: 435471-2
PM: Eric Jagers 352-326-7715
County: Sumter
Estimated Amount: \$660,000
Estimated Execution: July 2022
Contract Length: 35 Months
BDI: No
Work Types: Major - 10.1
Minor - 10.4, 8.2
Description: South Sumter Trail on S.R. 471 from S.R. 50 to C.R. 478



FPID: 435859-4
PM: Eric Jagers 352-326-7715
County: Sumter
Estimated Amount: \$5,170,000
Estimated Execution: July 2022
Contract Length: 35 Months
BDI: No
Work Types: Major - 10.1
Minor - 10.4, 8.2
Description: S.R. 50 widening from C.R. 478A to Lake County line

CEI GROUP 229



FPID: 438562-1

PM: Denise Larkin 352-620-3007

County: Marion

Estimated Amount: \$2,200,000

Estimated Execution: February 2023

Contract Length: 22 Months

BDI: No

Work Types: Major - 10.1

Minor - 10.4, 8.2

Description: Reconstruct northbound I-75 rest area in Marion County between C.R. 484 and S.R. 200



CEI GROUP 230

- Ocala Operations
- Project Manager: Denise Larkin 352-620-3007
- Six Projects
- Estimated Contract Amount: \$1,700,000
- Estimated Contract Execution: October 2022
- Estimated Contract Length: 21 months

CEI GROUP 230



FPID: 426179-1

PM: Denise Larkin 352-620-3007

County: Marion

Estimated Amount: \$210,000

Estimated Execution: October 2022


Contract Length: 21 Months

BDI: No

Work Types: Major - 10.1

Minor - 10.4, 8.2

Description: Construct two pedestrian bridges within Silver Springs State Park



FPID: 437596-2

PM: Denise Larkin 352-620-3007

County: Marion

Estimated Amount: \$100,000

Estimated Execution: October 2022


Contract Length: 21 Months

BDI: No

Work Types: Major - 10.1

Minor - 10.4, 8.2

Description: S.R. 40 sidewalk reconstruction NW 27th Avenue to SW 7th Avenue



FPID: 445217-1

PM: Denise Larkin 352-620-3007

County: Marion

Estimated Amount: \$1,140,000

Estimated Execution: October 2022

Contract Length: 21 Months

BDI: No

Work Types: Major - 10.1

Minor - 10.4, 8.2

Description: S.R. 326 resurfacing NW 12th Avenue to S.R. 40, including new signal

CEI GROUP 230 continued ...



FPID: 445701-1

PM: Denise Larkin 352-620-3007

County: Marion

Estimated Amount: \$130,000


Estimated Execution: October 2022

Contract Length: 21 Months

BDI: No

Work Types: Major - 10.1
Minor - 10.4, 8.2

Description: SE Abshier Boulevard from SE Hames Road to SE Agnew Road intersection improvements



FPID: 447603-1

PM: Denise Larkin 352-620-3007

County: Marion

Estimated Amount: \$80,000


Estimated Execution: October 2022

Contract Length: 21 Months

BDI: No

Work Types: Major - 10.1
Minor - 10.4, 8.2

Description: S.R. 492 (NE 14th Street) at NE 25th Ave. signal reconstruction and intersection improvements



FPID: 448924-1

PM: Denise Larkin 352-620-3007

County: Marion

Estimated Amount: \$40,000

Estimated Execution: October 2022

Contract Length: 21 Months

BDI: No

Work Types: Major - 10.1
Minor - 10.4, 8.2


Description: Spall repair and epoxy overlay on S.R. 492 over the SCL (CSX) Railroad



CEI GROUP 231

- Ocala Operations
- Project Manager: Denise Larkin 352-620-3007
- Three Projects
- Estimated Contract Amount: \$3,100,000
- Estimated Contract Execution: January 2023
- Estimated Contract Length: 22 months

CEI GROUP 231



FPID: 439234-1

PM: Denise Larkin 352-620-3007

County: Marion

Estimated Amount: \$860,000

Estimated Execution: January 2023


Contract Length: 22 Months

BDI: No

Work Types: Major - 10.1

Minor - 10.4, 8.2

Description: S.R. 200 resurfacing from I-75 to U.S. 301



FPID: 441141-1

PM: Denise Larkin 352-620-3007

County: Marion

Estimated Amount: \$2,210,000

Estimated Execution: January 2023


Contract Length: 22 Months

BDI: No

Work Types: Major - 10.1

Minor - 10.4, 8.2

Description: S.R. 464 resurfacing from U.S. 301/U.S. 17 to S.R. 35



FPID: 445688-1

PM: Denise Larkin 352-620-3007

County: Marion

Estimated Amount: \$40,000

Estimated Execution: January 2023

Contract Length: 22 Months

BDI: No

Work Types: Major - 10.1

Minor - 10.4, 8.2


Description: Reconstruct traffic signal on U.S. 441/U.S. 27 at C.R. 42




CEI GROUP 232

- Orlando Operations
- Project Manager: Trevor Williams 321-319-8138
- Two Projects
- Estimated Contract Amount: \$1,400,000
- Estimated Contract Execution: April 2023
- Estimated Contract Length: 19 months

CEI GROUP 232



FPID: 441145-1
PM: Trevor Williams 321-319-8138
County: Orange
Estimated Amount: \$410,000
Estimated Execution: April 2023
Contract Length: 19 Months
BDI: No
Work Types: Major - 10.1
Minor - 10.4, 8.2
Description: S.R. 527 (Orange Avenue)
from Grant Street to Gore Street
resurfacing and safety improvements



FPID: 448915-1
PM: Trevor Williams 321-319-8138
County: Orange
Estimated Amount: \$970,000
Estimated Execution: April 2023
Contract Length: 19 Months
BDI: No
Work Types: Major - 10.1
Minor - 10.4, 8.2
Description: I-4 at S.R. 528 ramp
widening to two lanes



CEI GROUP 233

- Brevard Operations
- Project Manager: Wilkes Kemp 321-634-6099
- Five Projects
- Estimated Contract Amount: \$2,700,000
- Estimated Contract Execution: May 2023
- Estimated Contract Length: 18 months

CEI GROUP 233



FPID: 433655-1

PM: Wilkes Kemp 321-634-6099

County: Brevard

Estimated Amount: \$410,000

Estimated Execution: May 2023

Contract Length: 18 Months

BDI: No

Work Types: Major - 10.1
Minor - 10.4, 8.2

Description: Add turn lanes and other improvements U.S. 192 at Hollywood Boulevard



FPID: 445214-1

PM: Wilkes Kemp 321-634-6099

County: Brevard

Estimated Amount: \$550,000


Estimated Execution: May 2023

Contract Length: 18 Months

BDI: No

Work Types: Major - 10.1
Minor - 10.4, 8.2

Description: S.R. A1A resurfacing from north of Pineda Causeway (S.R. 404) to south of 36th Street



FPID: 447085-1

PM: Wilkes Kemp 321-634-6099

County: Brevard

Estimated Amount: \$740,000

Estimated Execution: May 2023

Contract Length: 18 Months

BDI: No

Work Types: Major - 10.1
Minor - 10.4, 8.2

Description: Resurfacing S.R. 501 from S.R. 520 to S.R. 528

CEI GROUP 233 continued ...



FPID: 447099-1
PM: Wilkes Kemp 321-634-6099
County: Osceola
Estimated Amount: \$950,000
Estimated Execution: May 2023
Contract Length: 18 Months
BDI: No
Work Types: Major - 10.1
 Minor - 10.4, 8.2
Description: Resurfacing U.S. 192 from Hibiscus Road to the Brevard County line




FPID: 447688-1
PM: Wilkes Kemp 321-634-6099
County: Brevard
Estimated Amount: \$50,000
Estimated Execution: May 2023
Contract Length: 18 Months
BDI: No
Work Types: Major - 10.1
 Minor - 10.4, 8.2
Description: U.S. 1 at Sidco Road add new signal




CEI GROUP 234

- Orlando Operations
- Project Manager: Wade McLemore 321-319-8108
- Two Projects
- Estimated Contract Amount: \$5,200,000
- Estimated Contract Execution: May 2023
- Estimated Contract Length: 31 months

CEI GROUP 234




FPID: 448914-1
PM: Wade McLemore 321-319-8108
County: Orange
Estimated Amount: \$3,300,000
Estimated Execution: May 2023
Contract Length: 31 Months
BDI: No
Work Types: Major - 10.1
 Minor - 10.4, 8.2
Description: I-4 at S.R. 535 interchange improvements



FPID: 449771-1
PM: Wade McLemore 321-319-8108
County: Orange
Estimated Amount: \$1,870,000
Estimated Execution: May 2023
Contract Length: 31 Months
BDI: No
Work Types: Major - 10.1
 Minor - 10.4, 8.2
Description: Add managed lanes to I-4 from S.R. 536 to Daryl Carter Parkway

CEI GROUP 235



FPID: 436292-1

PM: Dwight Grube 386-740-3482

County: Volusia

Estimated Amount: \$3,300,000

Estimated Execution: October 2022

Contract Length: 32 Months

BDI: No

Work Types: Major - 10.1

Minor - 10.4, 8.2


Description: Construct interstate new interchange on I-95 at Pioneer Trail




CEI GROUP 236

- Oviedo Operations
- Project Manager: Rick Vallier 407-278-2730
- Four Projects
- Estimated Contract Amount: \$1,700,000
- Estimated Contract Execution: August 2022
- Estimated Contract Length: 22 months

CEI GROUP 236




FPID: 242592-6
PM: Rick Vallier 407-278-2730
County: Seminole
Estimated Amount: \$420,000
Estimated Execution: August 2022
Contract Length: 22 Months
BDI: No
Work Types: Major - 10.1
 Minor - 10.4, 8.2
Description: Operational improvements on I-4 from Rinehart Road S. of S.R. 46A to north of S.R. 46A




FPID: 242592-8
PM: Rick Vallier 407-278-2730
County: Seminole
Estimated Amount: \$570,000
Estimated Execution: August 2022
Contract Length: 22 Months
BDI: No
Work Types: Major - 10.1
 Minor - 10.4, 8.2
Description: Operational improvements on U.S. 17-92 from Central Florida Zoo to I-4 westbound ramps

CEI GROUP 236 continued




FPID: 445303-1
PM: Rick Vallier 407-278-2730
County: Orange
Estimated Amount: \$520,000
Estimated Execution: August 2022
Contract Length: 22 Months
BDI: No
Work Types: Major - 10.1
 Minor - 10.4, 8.2
Description: S.R. 436 resurfacing from north of Old Cheney Highway to south of University Park Drive



FPID: 445316-1
PM: Rick Vallier 407-278-2730
County: Seminole
Estimated Amount: \$160,000
Estimated Execution: August 2022
Contract Length: 22 Months
BDI: No
Work Types: Major - 10.1
 Minor - 10.4, 8.2
Description: S.R. 46 resurfacing and safety enhancements from U.S. 17-92 to Mellonville Avenue

CEI AREAWIDE



FPID: 237984-2-62-25

PM: Denise Nazario 386-943-5352

County: Districtwide

Estimated Amount: \$5,000,000

Estimated Execution: July 2022

Contract Length: 60 months

BDI: No

Work Types: Major - 10.1

Minor - 10.4, 8.2

Description: Task work order-based contract providing CEI support to District and Field Offices



Disadvantaged Business Enterprise (DBE) Program

Ligia Benoit
District Compliance Specialist

- Ensure equal opportunity in contract award and administration
- Level the playing field to promote competitiveness
- Ensure FDOT's DBE program complies with applicable laws
- Ensure the integrity of certifying DBE firms
- Remove barriers to DBE participation on DOT contracts
- Enable firms to successfully compete in the marketplace

- FDOT established a three-year goal of 10.65% DBE participation in October 2017. As of 2020, the three-year goal remains the same.
- Although not a contract requirement, FDOT believes this aspirational goal can be realistically achieved based on current availability of DBE firms.
- FDOT further believes the 10.65% overall goal can be achieved through race neutral means, using standard competitive procurement processes.

- Consider DBE firms during your bid or proposal processes
- Report bid opportunities for DBE and non-DBE firms
 - Equal Opportunity Compliance (EOC) System
 - At the time of proposal submittal
- Utilize the Florida DBE Directory to find qualified DBE consultants
- Document results from solicitations and requests for proposal
- Ensure monthly updates to DBE commitments and payments are entered in the EOC
- Pass along DBE availability in your sub-consultant agreements



THANK YOU FOR VIEWING THIS PRESENTATION

Jared W. Perdue, P.E.
District Five Secretary
719 S. Woodland Blvd.
DeLand, FL 32720
386-943-5000

Today's presentation can be accessed here:

<https://www.fdot.gov/procurement/marketingD5>
www.cflroads.com/d5fdotdesign

FDOT Consultant Acquisition Plan:

<https://www.fdot.gov/procurement/cap.shtm>

For project/contract information, please reach out to PM contact noted on slide.