

**UNACCEPTABLE STAFFING CHART**

**X Firm Staffing Chart**

Firm/Staff	Years of Experience	Title	Project Name - Ad Number						
			A	B	C	D	E	F	G
<b>X FIRM</b>									
Marian Carlyle, P.E.	25	Senior Project Engineer	•				•		
John Allerdyce, P.E.	20	Design-Build Support				•			•
Elizabeth Allan, P.E.	22	Materials Support							•
Warren Worthington, P.E.	21	Structures Support			•				•
Sam Guthrie, P.E.	17	ITS Support		•					•
Lorna Dane	10	ITS Design		•					
Derek Morgan	5	Network Design		•					
Kurt Wagner, E.I.	9	Contract Support							•
Allison Blaire	7	Compliance Specialist							•
Elliot Boggs	12	Secretary							•
Hank McCoy	21	Project Administrator	•	•					
Robert Drake	18	Operations Administrator	•	•			•		
Elizabeth Braddock, P.E.	8	ITS Assistant Project Administrator		•					•
Heather Cameron	5	Senior Inspector, ITS		•					•
Miranda Leevald	2	ITS Inspector		•					
Regan Wyngarde	1	ITS Inspector		•					
<b>ABC Firm, Inc.</b>									
Nomi Blume	12	Senior Inspector, Structures			•				
Erik Lensherr	3	Inspector			•				
Arthur Centino	4	Inspector			•				
<b>XYZ Firm, LLC</b>									
Paige Gunthrie, E.I.	11	Senior Inspector, Roadway							•
Shiro Yoshida	3	Inspector							•
Neal Shaara	5	Inspector							•
A- Design			E-Inspections						
B-ITS			F-Support						
C-Structures			G-Roadway						
D-Design-Build Support									

**WHY X FIRM?**

In non lectus quam. Ut euismod dui vel pulvinar fermentum. Nunc sit amet feugiat ipsum, nec gravida nunc. Cras tellus eros, hendrerit id, conser...

Suspe... ante at pellentesque, ... arcu fern... vestibulum... neque, at... Pellent... effi...

Mae... ante at pellentesque, ... risu sap... acerat leo, sit amet sceler... enim turpis ut nisl. Phasellus eu pellentesque purus, porta posuere nunc. Phasellus dictum porta leo, sed maximus velit facilisis eu. Donec sed orci sollicitudin, gravida diam eu, fringilla leo.

Text here is not allowed, and may cause the Staffing Chart to not be passed on to the TRC.



Project Image is not allowed, and may cause the Staffing Chart to not be passed on to the TRC.