



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	16	\$838.22	\$4,585,058.89	5,470.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	4	\$21.81	\$994,818.64	45,607.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	4	\$119.54	\$1,445,964.33	12,096.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 3	7	\$65.59	\$415,579.62	6,335.600	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	3	\$121.10	\$275,864.52	2,278.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	6	\$107.08	\$146,594.12	1,369.000	HR	N	TRAFFIC CONTROL OFFICER
0102 60	16	\$.59	\$231,418.40	392,778.000	ED	N	WORK ZONE SIGN
0102 61	2	\$306.00	\$6,426.00	21.000	EA	N	BUSINESS SIGN
0102 71 13	7	\$85.62	\$953,352.80	11,135.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 23	7	\$34.54	\$536,567.32	15,535.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 74 1	16	\$.18	\$346,354.36	1,923,012.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	5	\$.21	\$22,455.10	108,169.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	5	\$10.71	\$17,196.02	1,606.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	1	\$4.68	\$49,257.00	10,525.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 99	16	\$24.23	\$412,336.76	17,016.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	6	\$22.63	\$102,958.66	4,549.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	5	\$13.14	\$55,839.70	4,249.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	9	\$.55	\$22,571.68	41,007.000	ED	N	TYPE III BARRICADE
0102150 1	3	\$7.33	\$8,719.60	1,190.000	ED	N	PORTABLE REGULATORY, SIGN



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102150 2	7	\$15.40	\$41,434.60	2,690.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	5	\$41.61	\$55,423.44	1,332.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 21	2	\$7,643.79	\$1,574.62	.206	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 31	2	\$7,480.78	\$1,339.06	.179	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0102913 32	1	\$2,013.41	\$82.55	.041	GM	N	REMOVABLE TAPE, YELLOW, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP
0104 1	1	\$2.84	\$19,823.20	6,980.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 6	2	\$15.57	\$101,543.70	6,522.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE
0104 7	1	\$6,650.00	\$6,650.00	1.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM
0104 9	1	\$5,445.00	\$5,445.00	1.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT
0104 10 3	15	\$5.08	\$571,717.80	112,629.000	LF	N	SEDIMENT BARRIER
0104 11	5	\$30.10	\$113,734.13	3,779.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	6	\$14.59	\$191,864.73	13,154.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	1	\$10,141.32	\$111,554.52	11.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	9	\$382.92	\$124,830.55	326.000	EA	N	INLET PROTECTION SYSTEM
0107 1	12	\$36.61	\$458,289.22	12,518.860	AC	N	LITTER REMOVAL
0107 2	12	\$42.41	\$458,608.58	10,813.040	AC	N	MOWING
0108 1	1	\$69,298.43	\$69,298.43	1.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	1	\$81,618.14	\$81,618.14	1.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0110 1 1	15	\$28,361.07	\$3,781,097.46	133.320	AC	N	CLEARING & GRUBBING
0110 3	5	\$109.18	\$360,200.00	3,299.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	8	\$37.23	\$599,853.88	16,111.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	3	\$143.11	\$8,443.48	59.000	EA	N	MAILBOX, F&I SINGLE
0120 1	10	\$14.96	\$3,550,909.85	237,282.000	CY	N	REGULAR EXCAVATION
0120 2 2	11	\$28.09	\$1,188,981.55	42,329.600	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	4	\$19.94	\$2,159,419.89	108,300.100	CY	N	SUBSOIL EXCAVATION
0120 6	2	\$14.06	\$6,450,338.81	458,934.500	CY	N	EMBANKMENT
0120 71	4	\$7,381.19	\$29,524.75	4.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0120 74	1	\$16.62	\$304,977.00	18,350.000	CY	N	SURCHARGE EMBANKMENT
0141 70	1	\$810.47	\$11,346.58	14.000	AS	N	SETTLEMENT PLATE ASSEMBLY
0145 1	1	\$3.03	\$20,491.89	6,763.000	SF	N	GEOSYNTHETIC REINFORCED SOIL SLOPE
0145 2	4	\$17.63	\$529,263.79	30,017.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	11	\$6.53	\$1,464,018.02	224,283.000	SY	N	TYPE B STABILIZATION
0285701	5	\$18.51	\$613,986.68	33,169.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	2	\$56.84	\$118,172.67	2,079.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285704	1	\$41.00	\$51,414.00	1,254.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285706	9	\$21.34	\$1,709,126.33	80,080.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285709	4	\$24.39	\$1,669,273.76	68,441.000	SY	N	OPTIONAL BASE, BASE GROUP 09



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285756	1	\$130.00	\$73,320.00	564.000	SY	Y	OPTIONAL BASE- GRADED AGGREGATE, 24" FOR PROJECT 445759-1-52-01
0286 1	6	\$38.93	\$151,556.30	3,893.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0286 2	2	\$982.33	\$16,797.83	17.100	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0327 70 1	5	\$3.18	\$325,406.15	102,246.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	1	\$4.39	\$139,145.44	31,696.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 4	3	\$4.60	\$969,443.36	210,952.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	5	\$2.98	\$574,057.39	192,364.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	10	\$3.33	\$1,827,324.35	548,179.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	1	\$8.40	\$36,246.00	4,315.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	1	\$2.05	\$171,433.30	83,626.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 11	1	\$2.90	\$232,664.10	80,229.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	2	\$8.10	\$53,483.02	6,606.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	1	\$4.00	\$288.00	72.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	2	\$4.03	\$423,674.02	105,109.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	2	\$2.15	\$95,077.90	44,292.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 17	1	\$15.87	\$10,728.12	676.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 19	2	\$3.46	\$138,113.53	39,861.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0334 1 12	2	\$190.53	\$146,174.21	767.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0334 1 52	10	\$164.56	\$8,997,949.09	54,678.300	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	4	\$149.95	\$7,219,963.60	48,149.000	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0337 7 25	2	\$202.51	\$1,592,292.41	7,862.700	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 80	4	\$171.46	\$7,237,803.77	42,213.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 81	4	\$160.10	\$8,907,752.66	55,637.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 82	1	\$185.00	\$1,336,384.50	7,223.700	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22
0337 7 83	4	\$159.03	\$3,518,464.06	22,124.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 93	1	\$192.52	\$196,254.89	1,019.400	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, HIGH POLYMER
0339 1	9	\$417.80	\$545,520.33	1,305.700	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 5	1	\$13.42	\$87,766.80	6,540.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0353 70	1	\$13,422.80	\$140,939.40	10.500	CY	N	CONCRETE PAVEMENT SLAB REPLACEMENT
0400 0 11	1	\$3,691.11	\$182,709.95	49.500	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 1	1	\$2,300.00	\$232,300.00	101.000	CY	N	CONCRETE CLASS II, CULVERTS
0400 2 4	2	\$2,508.45	\$970,770.00	387.000	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 10	3	\$1,008.67	\$329,735.50	326.900	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 2 47	1	\$850.00	\$42,755.00	50.300	CY	N	CONCRETE CLASS II, CAST-IN-PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE
0400 4 5	3	\$2,283.92	\$576,689.00	252.500	CY	N	CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE
0400 7 1	3	\$21.46	\$32,190.00	1,500.000	SY	N	BRIDGE DECK GROOVING



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 9 1	1	\$26.00	\$12,584.00	484.000	SY	N	BRIDGE DECK PLANING
0400147	1	\$2,250.00	\$18,000.00	8.000	CF	N	COMPOSITE NEOPRENE PADS
0400148	2	\$3,787.50	\$30,300.00	8.000	CF	N	PLAIN NEOPRENE BEARING PADS
0415 1 1	1	\$2.00	\$31,428.00	15,714.000	LB	N	REINFORCING STEEL- ROADWAY
0415 1 4	3	\$1.93	\$220,324.40	113,972.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	3	\$1.86	\$72,327.50	38,789.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 9	3	\$1.92	\$123,546.70	64,190.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0415 2 5	1	\$6.00	\$828.00	138.000	LB	N	STAINLESS REINFORCING STEEL, SUBSTRUCTURE
0425 1311	3	\$15,280.23	\$565,368.37	37.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1321	2	\$16,863.07	\$50,589.20	3.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1331	1	\$14,620.56	\$14,620.56	1.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1335	1	\$17,307.03	\$17,307.03	1.000	EA	N	INLETS, CURB, TYPE P-3, PARTIAL
0425 1351	1	\$14,375.67	\$201,259.38	14.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1361	1	\$17,948.60	\$17,948.60	1.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1411	1	\$17,742.57	\$17,742.57	1.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1441	1	\$23,092.64	\$46,185.28	2.000	EA	N	INLETS, CURB, TYPE J-4, <10'
0425 1452	1	\$22,577.86	\$22,577.86	1.000	EA	N	INLETS, CURB, TYPE J-5, >10'
0425 1503	1	\$20,657.30	\$20,657.30	1.000	EA	N	INLETS, DT BOT, TYPE A, J BOT, <10'
0425 1521	4	\$11,324.75	\$135,897.02	12.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1525	2	\$6,060.72	\$18,182.15	3.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1529	1	\$15,720.71	\$15,720.71	1.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1531	1	\$15,720.71	\$62,882.84	4.000	EA	N	INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'
0425 1541	4	\$13,713.40	\$164,560.79	12.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	1	\$19,601.59	\$19,601.59	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1549	1	\$18,210.70	\$36,421.40	2.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	1	\$14,148.08	\$410,294.32	29.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1552	1	\$18,472.81	\$18,472.81	1.000	EA	N	INLETS, DT BOT, TYPE E, >10'
0425 1553	2	\$18,024.35	\$126,170.47	7.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, <10'
0425 1554	1	\$18,297.37	\$18,297.37	1.000	EA	N	INLETS, DT BOT, TYPE E, J BOT, >10'
0425 1559	1	\$20,252.02	\$40,504.04	2.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1561	1	\$16,427.20	\$32,854.40	2.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1581	1	\$28,266.02	\$28,266.02	1.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1601	1	\$14,609.06	\$43,827.18	3.000	EA	N	INLETS, DT BOT, TYPE J, <10'
0425 1701	1	\$13,545.50	\$582,456.50	43.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1702	1	\$131,700.00	\$131,700.00	1.000	EA	N	INLETS, GUTTER, TYPE S, >10'
0425 1703	1	\$15,749.07	\$173,239.77	11.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM <10'
0425 1705	1	\$12,116.36	\$48,465.44	4.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	1	\$14,290.95	\$28,581.90	2.000	EA	N	INLETS, GUTTER, TYPE V, <10'
0425 1910	2	\$16,356.01	\$49,068.04	3.000	EA	N	INLETS, CLOSED FLUME
0425 2 43	2	\$12,832.33	\$25,664.66	2.000	EA	N	MANHOLES, P-7, PARTIAL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 2 61	2	\$14,470.48	\$159,175.25	11.000	EA	N	MANHOLES, P-8, <10'
0425 2 62	1	\$18,799.31	\$37,598.62	2.000	EA	N	MANHOLES, P-8, >10'
0425 2 63	1	\$12,317.70	\$24,635.40	2.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	2	\$22,831.37	\$45,662.73	2.000	EA	N	MANHOLES, J-7, <10'
0425 2 73	1	\$7,502.99	\$7,502.99	1.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	2	\$18,535.93	\$222,431.21	12.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	1	\$23,415.29	\$140,491.74	6.000	EA	N	MANHOLES, J-8, >10'
0425 5	2	\$5,370.09	\$26,850.46	5.000	EA	N	MANHOLE, ADJUST
0425 5 1	2	\$3,707.26	\$44,487.16	12.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	2	\$4,443.06	\$57,759.82	13.000	EA	N	VALVE BOXES, ADJUST
0425 11	1	\$22,053.65	\$22,053.65	1.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0430174115	1	\$241.69	\$5,800.56	24.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	5	\$175.38	\$269,382.34	1,536.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	4	\$161.45	\$113,982.95	706.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	3	\$373.22	\$519,890.75	1,393.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430175115	2	\$645.52	\$23,238.60	36.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	5	\$142.04	\$1,548,977.14	10,905.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	6	\$171.49	\$1,226,295.25	7,151.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	4	\$300.43	\$672,661.67	2,239.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	3	\$374.31	\$1,525,294.97	4,075.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175142	1	\$473.03	\$806,989.18	1,706.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	2	\$594.69	\$183,759.30	309.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175218	2	\$244.67	\$123,313.56	504.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD
0430175224	1	\$329.80	\$15,830.40	48.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175230	1	\$413.70	\$149,345.70	361.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD
0430185136	1	\$1,046.47	\$83,717.60	80.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN
0430518100	2	\$7,645.55	\$30,582.21	4.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 18", SINGLE, 0 DEGREES, ROUND
0430524100	3	\$8,713.90	\$26,141.69	3.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430524200	1	\$12,286.30	\$49,145.20	4.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 0 DEGREES, ROUND
0430524212	1	\$12,286.30	\$24,572.60	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", DOUBLE, 15 DEGREES, ELLIPTICAL
0430530100	4	\$11,830.34	\$70,982.01	6.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ROUND
0430530102	1	\$16,116.81	\$16,116.81	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 0 DEGREES, ELLIPTICAL
0430530110	1	\$9,517.21	\$9,517.21	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 30", SINGLE, 15 DEGREES, ROUND
0430536100	1	\$12,565.00	\$12,565.00	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", SINGLE, 0 DEGREES, ROUND
0430536300	1	\$31,398.07	\$62,796.14	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 36", TRIPLE, 0 DEGREES, ROUND
0430542200	1	\$31,729.85	\$63,459.70	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 42", DOUBLE, 0 DEGREES, ROUND
0430548100	1	\$31,729.85	\$63,459.70	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", SINGLE, 0 DEGREES, ROUND
0430548300	1	\$61,600.00	\$123,200.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 48", TRIPLE, 0 DEGREES, ROUND



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430610225	1	\$6,338.19	\$6,338.19	1.000	EA	N	U-ENDWALL, INDEX 261/430-011 1:3 SLOPE, 18"PIPE
0430963 1	1	\$225.17	\$13,510.20	60.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430982125	3	\$4,445.21	\$71,123.33	16.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	4	\$5,304.60	\$47,741.36	9.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	1	\$7,732.27	\$7,732.27	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982138	3	\$9,788.53	\$68,519.71	7.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982140	1	\$13,818.11	\$27,636.22	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 42" CD
0430984123	1	\$3,538.17	\$14,152.68	4.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	9	\$3,630.57	\$624,458.15	172.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	7	\$4,182.16	\$292,751.53	70.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	2	\$12,823.46	\$615,526.24	48.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984138	1	\$15,681.41	\$15,681.41	1.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984625	2	\$5,547.02	\$22,188.06	4.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430990	1	\$6,829.88	\$6,829.88	1.000	EA	N	MITERED END SECT, REPLACE GRATE
0431 1124	1	\$398.80	\$126,818.40	318.000	LF	N	PIPE LINER, CURED IN PLACE, 24"
0431 1130	1	\$467.77	\$95,892.85	205.000	LF	N	PIPE LINER, CURED IN PLACE, 30"
0431 1136	1	\$551.87	\$48,012.69	87.000	LF	N	PIPE LINER, CURED IN PLACE, 36"
0450 2 36	1	\$575.00	\$504,275.00	877.000	LF	N	PREST BEAMS: FLORIDA-I BEAM 36"
0450 8 12	1	\$725.00	\$294,350.00	406.000	LF	N	PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12" CARBON STEEL, WIDTH 52-54"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0455 34 3	2	\$121.79	\$215,455.00	1,769.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455 34 5	1	\$250.00	\$218,250.00	873.000	LF	N	PRESTRESSED CONCRETE PILING, 24" SQ
0455 35222	1	\$300.00	\$679,500.00	2,265.000	LF	N	STEEL PILING, 24" DIA. PIPE WITH 100% DYNAMIC LOAD TESTING
0455133 2	1	\$25.50	\$455,098.50	17,847.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455143 3	2	\$345.70	\$269,300.00	779.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0455143 5	1	\$425.00	\$146,625.00	345.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 24" SQ
0455144 22	1	\$450.00	\$369,000.00	820.000	LF	N	TEST PILES - STEEL, 24" DIA PIPE
0458 1 11	3	\$87.95	\$32,190.00	366.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD
0458 1 21	3	\$83.60	\$40,795.00	488.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	1	\$674.21	\$23,395.09	34.700	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0460 71 1	1	\$835.00	\$104,375.00	125.000	LF	N	METAL TRAFFIC RAILING, THRIE BEAM RETROFIT
0515 1 1	1	\$134.22	\$19,461.90	145.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	1	\$300.03	\$10,801.08	36.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 4 2	1	\$175.29	\$28,922.85	165.000	LF	N	BULLET RAIL, DOUBLE RAIL
0520 1 7	3	\$93.92	\$785,430.48	8,363.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	6	\$91.40	\$1,780,470.25	19,481.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 2 1	1	\$129.86	\$10,129.08	78.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	1	\$176.00	\$12,848.00	73.000	LF	N	CONCRETE CURB, TYPE B



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 2 4	1	\$229.35	\$6,192.45	27.000	LF	N	CONCRETE CURB, TYPE D
0520 3	1	\$103.95	\$105,613.20	1,016.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	1	\$257.62	\$11,335.28	44.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 6	7	\$89.10	\$993,219.80	11,147.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	1	\$328.84	\$80,894.64	246.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 5 13	3	\$293.61	\$384,920.00	1,311.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0522 1	5	\$105.84	\$1,257,899.89	11,885.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	7	\$134.17	\$1,093,658.98	8,151.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0524 1 1	1	\$129.73	\$13,232.46	102.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 2	7	\$146.01	\$639,543.76	4,380.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 29	2	\$189.12	\$602,713.08	3,187.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0527 2	5	\$91.16	\$201,282.46	2,208.000	SF	N	DETECTABLE WARNINGS
0530 1100	3	\$863.34	\$105,328.00	122.000	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	5	\$105.40	\$674,354.50	6,398.100	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	10	\$227.82	\$413,672.24	1,815.800	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 4 9	1	\$220.00	\$1,698,840.00	7,722.000	SY	N	ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 9"
0530 5 11	2	\$313.10	\$53,226.50	170.000	SY	N	GABION, MATTRESS LESS THAN 1 FOOT THICKNESS
0530 5 12	1	\$286.00	\$8,008.00	28.000	SY	N	GABION, MATTRESS 1 FOOT AND GREATER THICKNESS
0530 74	10	\$174.76	\$814,166.91	4,658.900	TN	N	BEDDING STONE
0536 1 0	4	\$32.83	\$59,086.92	1,800.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 1 1	5	\$36.58	\$668,585.20	18,279.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	1	\$52.80	\$23,443.20	444.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 6	1	\$47.19	\$4,719.00	100.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	1	\$240.00	\$15,360.00	64.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	1	\$229.78	\$31,250.08	136.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 3	1	\$318.00	\$1,908.00	6.000	EA	N	SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT
0536 8111	2	\$2,712.99	\$13,564.95	5.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-2
0536 8112	1	\$3,574.91	\$17,874.55	5.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	1	\$1,539.96	\$6,159.84	4.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	3	\$5,210.97	\$88,586.45	17.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 73	6	\$5.62	\$63,452.34	11,294.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	2	\$1,926.66	\$19,266.58	10.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	8	\$4,019.49	\$241,169.30	60.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	2	\$5,140.82	\$30,844.92	6.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 85 27	1	\$15,949.64	\$31,899.28	2.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0546 71 1	3	\$901.62	\$28,851.76	32.000	EA	N	RAISED RUMBLE STRIP SET- PERMANENT
0546 71 2	1	\$812.00	\$16,240.00	20.000	EA	N	RAISED RUMBLE STRIP SET- SHORT TERM
0546 72 3	10	\$2,605.41	\$444,805.21	170.724	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0561 1	1	\$1,965.07	\$450,000.00	229.000	TN	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	7	\$2.56	\$606,234.71	237,133.000	SY	N	PERFORMANCE TURF
0570 1 2	14	\$4.48	\$1,541,869.84	344,427.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	4	\$7.10	\$625,373.38	88,030.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0611 1 1	1	\$12,548.90	\$48,840.32	3.892	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0630 2 11	8	\$31.64	\$120,012.15	3,793.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	5	\$37.22	\$211,508.69	5,683.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	1	\$134.84	\$1,348.40	10.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 16	3	\$24.23	\$89,952.00	3,712.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0632 7 1	2	\$5,113.90	\$20,455.59	4.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	1	\$6.35	\$6,350.00	1,000.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	2	\$3,827.60	\$15,310.39	4.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0635 2 11	7	\$1,380.29	\$259,495.29	188.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0635 2 12	1	\$4,741.00	\$4,741.00	1.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 3 13	3	\$1,500.50	\$30,010.00	20.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0635 3 40	1	\$671.12	\$2,684.48	4.000	EA	N	JUNCTION BOX, RELOCATE
0639 1111	2	\$2,763.55	\$13,817.77	5.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY
0639 1112	3	\$3,627.55	\$14,510.21	4.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1122	1	\$2,684.44	\$8,053.32	3.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1610	1	\$952.21	\$952.21	1.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 2 1	6	\$9.10	\$10,378.41	1,140.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 3 11	3	\$1,236.22	\$6,181.11	5.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	1	\$536.89	\$2,147.56	4.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET
0641 2 12	4	\$3,276.24	\$36,038.62	11.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 60	2	\$1,200.01	\$6,000.06	5.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	1	\$5,713.21	\$11,426.42	2.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	1	\$8,249.82	\$16,499.64	2.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0646 1 11	4	\$2,711.77	\$81,353.15	30.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	1	\$1,269.60	\$3,808.80	3.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	1	\$2,952.91	\$5,905.82	2.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	2	\$441.01	\$3,087.08	7.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0650 1 14	1	\$2,285.29	\$4,570.58	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 16	1	\$2,539.21	\$2,539.21	1.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 2102	1	\$1,092.68	\$6,556.08	6.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0650 2109	3	\$605.42	\$35,114.56	58.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	4	\$1,426.79	\$48,510.78	34.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	3	\$1,659.03	\$9,954.15	6.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	3	\$583.05	\$5,247.48	9.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0660 1103	1	\$444.36	\$444.36	1.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 3
0660 2101	3	\$1,051.08	\$6,306.50	6.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	4	\$1,334.52	\$69,394.82	52.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	5	\$1,684.21	\$38,736.92	23.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F





Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0665 1 11	4	\$2,499.21	\$114,963.44	46.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 60	3	\$1,594.60	\$20,729.82	13.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0671 2 11	4	\$13,100.35	\$117,903.19	9.000	EA	N	TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA
0671 2 40	1	\$1,269.60	\$1,269.60	1.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0671 2 60	1	\$442.13	\$442.13	1.000	EA	N	TRAFFIC CONTROLLER, REMOVE- CABINET TO REMAIN
0676 2111	1	\$13,484.32	\$13,484.32	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D
0676 2122	1	\$14,764.46	\$14,764.46	1.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0682 1111	1	\$9,141.14	\$9,141.14	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, ANALOG- STANDARD DEFINITION
0682 1113	2	\$8,278.03	\$41,390.14	5.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0684 1 1	1	\$4,443.60	\$4,443.60	1.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 6 11	1	\$2,952.90	\$8,858.70	3.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT
0684 6 12	6	\$11,961.72	\$143,540.59	12.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET SUBSCRIBER UNIT



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685 1 14	1	\$6,040.26	\$6,040.26	1.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET
0695 1 1	2	\$4,300.83	\$17,203.32	4.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 12	2	\$3,755.68	\$15,022.72	4.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0700 1 11	14	\$529.89	\$243,747.39	460.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	6	\$2,032.99	\$97,583.44	48.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	3	\$2,397.30	\$71,918.90	30.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	2	\$894.84	\$5,369.01	6.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 50	7	\$450.85	\$20,288.28	45.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	13	\$62.55	\$12,885.43	206.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 12	3	\$5,115.59	\$20,462.34	4.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 2 13	1	\$4,021.92	\$4,021.92	1.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	1	\$7,453.03	\$14,906.06	2.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 50	2	\$2,852.27	\$5,704.53	2.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	4	\$852.39	\$11,933.46	14.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3201	1	\$1,079.17	\$2,158.34	2.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3401	1	\$219.99	\$659.97	3.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	3	\$142.23	\$6,969.35	49.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3601	2	\$102.97	\$926.76	9.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 12 21	2	\$8,453.69	\$42,268.45	5.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0700 13 15	3	\$107.59	\$5,702.39	53.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700142111	1	\$6,594.40	\$13,188.80	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS
0700142121	1	\$8,415.70	\$8,415.70	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS
0700142510	1	\$10,113.24	\$40,452.96	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, RETROFIT EXISTING GROUND MOUNT, 1 BEACON
0704 1 1	1	\$182.13	\$546.39	3.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	2	\$230.79	\$16,386.24	71.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	8	\$200.49	\$30,674.60	153.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	4	\$130.37	\$12,384.79	95.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	3	\$310.83	\$3,729.96	12.000	EA	N	OBJECT MARKER, TYPE 3
0705 11 1	1	\$71.50	\$1,072.50	15.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0706 1 3	14	\$6.07	\$360,414.49	59,396.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	12	\$1,426.62	\$360,022.12	252.360	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	5	\$1,050.52	\$3,684.17	3.507	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11123	5	\$1.39	\$10,680.13	7,658.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	7	\$.41	\$3,120.72	7,579.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	9	\$2.72	\$17,410.73	6,409.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	4	\$1,439.64	\$40,148.62	27.888	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11141	5	\$903.81	\$1,933.24	2.139	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	6	\$56.98	\$3,589.74	63.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	8	\$38.71	\$24,345.46	629.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11190	2	\$4.07	\$634.60	156.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	11	\$1,737.09	\$339,079.13	195.199	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11224	8	\$.69	\$8,084.11	11,793.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	9	\$1,057.97	\$61,217.46	57.863	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	2	\$1,106.26	\$1,347.43	1.218	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11290	3	\$3.02	\$8,304.03	2,746.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 90	14	\$39,409.94	\$630,559.09	16.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11123	5	\$5.35	\$51,306.83	9,589.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	9	\$7.21	\$30,330.81	4,208.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	10	\$8.99	\$33,627.09	3,742.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11141	7	\$3,598.41	\$7,682.61	2.135	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	8	\$211.69	\$12,066.28	57.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	10	\$142.72	\$70,645.71	495.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11224	10	\$7.29	\$37,323.77	5,120.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	5	\$2,981.83	\$3,712.38	1.245	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 14125	5	\$22.58	\$64,856.40	2,872.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	7	\$218.73	\$17,498.78	80.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	7	\$143.92	\$11,513.78	80.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 15101	1	\$5,279.88	\$18,405.66	3.486	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	1	\$5,609.88	\$1,391.25	.248	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	1	\$2,419.95	\$13,019.33	5.380	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 15201	1	\$5,279.88	\$15,026.54	2.846	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 16101	15	\$6,364.92	\$914,327.74	143.651	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	4	\$6,550.28	\$8,096.14	1.236	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	5	\$2,939.92	\$43,813.67	14.903	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP
0711 16201	15	\$6,337.59	\$624,708.91	98.572	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16231	10	\$2,957.64	\$87,010.88	29.419	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	3	\$2.73	\$41,266.30	15,098.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	8	\$34,205.24	\$98,100.64	2.868	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103131	2	\$17,643.33	\$899.81	.051	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	7	\$34,112.74	\$92,309.08	2.706	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0713103231	2	\$29,374.59	\$3,583.70	.122	GM	N	PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES
0713103331	2	\$17,643.33	\$899.81	.051	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0715 1 12	6	\$4.41	\$83,118.50	18,831.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 5 21	1	\$9,711.39	\$29,134.17	3.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE
0715 7 11	6	\$20,836.00	\$270,868.06	13.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 61111	4	\$10,756.08	\$225,877.63	21.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61142	1	\$9,395.56	\$18,791.12	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61211	3	\$15,512.81	\$186,153.70	12.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61242	1	\$18,120.14	\$36,240.28	2.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 65266	1	\$24,160.18	\$120,800.90	5.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715 69000	1	\$2,147.55	\$2,147.55	1.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715500 1	5	\$988.31	\$38,544.15	39.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL



Florida Department of Transportation  
 Item Average Unit Cost  
 From 2023/02/01 to 2024/01/31  
 Statewide

Market Area: 02  
 Contract Type: CC  
 Displaying: ITEMS WITH HITS  
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0999 20 1	1	\$3,900.00	\$46,800.00	12.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	1	\$4,500.00	\$9,000.00	2.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	13	\$81,140.48	\$1,379,388.11	17.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1050 13001	1	\$37.62	\$77,309.10	2,055.000	LF	N	UTILITY PIPE, INSTALL, 0-1.9"
1050 16002	1	\$17.60	\$101,692.80	5,778.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"
1050 16003	1	\$19.80	\$260,073.00	13,135.000	LF	N	UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"
1050 31206	1	\$44.44	\$20,397.96	459.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"
1050 31208	1	\$56.10	\$682,007.70	12,157.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"
1050 42208	1	\$110.96	\$92,873.52	837.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 8"
1050 42210	1	\$121.71	\$73,877.97	607.000	LF	N	UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 10"
1055 51108	1	\$1,825.96	\$34,693.24	19.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"
1055 51208	1	\$1,159.38	\$15,071.94	13.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8"
1055 51308	1	\$4,124.91	\$8,249.82	2.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 8"





Florida Department of Transportation  
Item Average Unit Cost  
From 2023/02/01 to 2024/01/31  
Statewide

Market Area: 02  
Contract Type: CC  
Displaying: ITEMS WITH HITS  
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1055 51408	1	\$2,874.24	\$60,359.04	21.000	EA	N	UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 8"
1080 21500	1	\$1,264.97	\$30,359.28	24.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 21600	1	\$604.98	\$604.98	1.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, REMOVE
1080 23100	1	\$1,580.67	\$71,130.15	45.000	EA	N	UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 1"
1080 24106	1	\$2,919.33	\$43,789.95	15.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"
1080 24108	1	\$3,882.91	\$89,306.93	23.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"
1080 29106	1	\$350.22	\$33,621.12	96.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"
1080 29108	1	\$376.15	\$44,761.85	119.000	EA	N	UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8"
1644113 08	1	\$8,315.81	\$124,737.15	15.000	EA	N	FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"
1644400	1	\$1,319.97	\$15,839.64	12.000	EA	N	FIRE HYDRANT, SALVAGE & STORE
1644800	1	\$4,573.70	\$4,573.70	1.000	EA	N	FIRE HYDRANT, RELOCATE