



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Market Area: 05
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	30	\$2,439.39	\$26,442,945.26	10,840.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	9	\$119.62	\$3,917,440.19	32,749.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 2300	7	\$216.68	\$821,664.23	3,792.000	CY	N	SPECIAL DETOUR- TEMPORARY EARTHWORK/BASE
0102 4 1	13	\$133.72	\$603,610.39	4,514.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	23	\$99.96	\$3,074,293.44	30,754.000	HR	N	TRAFFIC CONTROL OFFICER
0102 30	2	\$1,307.41	\$699,464.00	535.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	30	\$.24	\$158,856.87	650,949.000	ED	N	WORK ZONE SIGN
0102 61	6	\$30.72	\$37,415.33	1,218.000	EA	N	BUSINESS SIGN
0102 62 12	3	\$.66	\$2,325.20	3,548.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-012
0102 62 13	3	\$.58	\$19,657.30	33,869.000	ED	N	BARRIER MOUNTED WORK ZONE SIGN- INDEX 700-013
0102 71 13	9	\$41.08	\$596,660.98	14,526.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	8	\$41.29	\$1,203,489.72	29,148.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	3	\$24.12	\$194,762.30	8,075.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	8	\$11.89	\$290,180.18	24,414.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	6	\$15.90	\$785,461.61	49,408.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	2	\$6.96	\$67,183.50	9,659.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 74 1	29	\$.12	\$227,406.68	1,844,114.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	21	\$.10	\$84,367.76	870,100.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	27	\$5.47	\$75,453.08	13,803.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 78 1	1	\$5.00	\$49,415.00	9,883.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D
0102 89 1	9	\$1,132.97	\$106,499.02	94.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	30	\$10.39	\$451,364.02	43,429.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	17	\$23.84	\$725,909.00	30,447.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	17	\$13.11	\$404,338.58	30,847.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	20	\$.50	\$17,117.79	34,396.000	ED	N	TYPE III BARRICADE
0102150 1	11	\$4.86	\$46,593.18	9,578.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	12	\$4.90	\$50,817.18	10,378.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	1	\$31.00	\$4,650.00	150.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 21	6	\$14,281.85	\$139,305.13	9.754	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	3	\$4,138.89	\$25,247.25	6.100	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 24	1	\$9.00	\$1,080.00	120.000	LF	N	REMOVABLE TAPE, WHITE, 12" CROSSWALK
0102913 31	5	\$13,848.16	\$80,056.23	5.781	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 1	9	\$17.02	\$135,404.35	7,957.000	SY	N	ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS
0104 6	1	\$50.00	\$12,750.00	255.000	LF	N	TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE
0104 9	1	\$30,000.00	\$30,000.00	1.000	EA	N	SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT
0104 10 3	23	\$2.88	\$348,274.84	120,930.000	LF	N	SEDIMENT BARRIER
0104 11	8	\$15.23	\$65,683.00	4,313.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	1	\$10.92	\$1,026.48	94.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0104 15	3	\$4,168.01	\$29,176.07	7.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	26	\$216.08	\$371,011.17	1,717.000	EA	N	INLET PROTECTION SYSTEM
0107 1	28	\$132.55	\$2,002,826.87	15,110.480	AC	N	LITTER REMOVAL
0107 2	28	\$183.25	\$2,323,843.52	12,681.410	AC	N	MOWING
0108 1	3	\$29,838.01	\$89,514.03	3.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	1	\$29,649.03	\$29,649.03	1.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	27	\$61,137.24	\$8,307,327.94	135.880	AC	N	CLEARING & GRUBBING
0110 2 2	3	\$111,776.47	\$35,768.47	.320	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 3	2	\$22.60	\$535,742.03	23,703.000	SF	N	REMOVAL OF EXISTING STRUCTURES/BRIDGES
0110 4 10	29	\$31.94	\$1,717,383.08	53,775.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	1	\$230.00	\$3,450.00	15.000	EA	N	MAILBOX, F&I SINGLE
0110 12 1	1	\$465.00	\$814,680.00	1,752.000	SY	N	HYDRODEMOLITION, REMOVAL OF DECK SURFACE
0110 21	3	\$19.31	\$39,111.76	2,025.000	LF	N	TREE PROTECTION BARRIER
0110 22	2	\$5,979.30	\$23,917.18	4.000	EA	N	TREE ROOT AND BRANCH PRUNING
0110 23	1	\$707.50	\$29,715.00	42.000	EA	N	TREE REMOVAL
0110 71 1	1	\$350.00	\$94,500.00	270.000	LF	N	BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL
0120 1	17	\$27.54	\$2,437,774.28	88,528.500	CY	N	REGULAR EXCAVATION
0120 2 2	9	\$23.71	\$111,175.69	4,688.000	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	6	\$51.78	\$970,446.34	18,740.300	CY	N	SUBSOIL EXCAVATION



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Market Area: 05
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0120 6	15	\$33.55	\$2,652,953.26	79,072.200	CY	N	EMBANKMENT
0120 71	4	\$28,289.88	\$113,159.52	4.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0121 70	1	\$450.00	\$47,250.00	105.000	CY	N	FLOWABLE FILL
0125 1	1	\$520.00	\$38,896.00	74.800	CY	N	EXCAVATION FOR STRUCTURES
0145 2	3	\$13.99	\$54,519.00	3,897.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0145 72	1	\$313.23	\$206,731.80	660.000	SY	N	CELLULAR CONFINEMENT FOR SOIL STABILIZATION
0160 4	20	\$20.22	\$3,051,567.54	150,920.000	SY	N	TYPE B STABILIZATION
0162 1100	1	\$105.82	\$437,354.06	4,133.000	SY	Y	PREPARED SOIL LAYER, 24" DEPTH
0285701	10	\$19.79	\$564,832.99	28,541.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285703	1	\$63.94	\$110,616.20	1,730.000	SY	N	OPTIONAL BASE, BASE GROUP 03
0285704	3	\$51.29	\$117,033.30	2,282.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285706	5	\$52.70	\$719,121.38	13,645.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285707	1	\$29.79	\$432,491.22	14,518.000	SY	N	OPTIONAL BASE, BASE GROUP 07
0285709	14	\$50.15	\$1,729,391.88	34,481.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	4	\$60.42	\$636,372.98	10,533.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	4	\$97.76	\$1,879,901.87	19,229.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285712	2	\$39.82	\$556,368.72	13,973.000	SY	N	OPTIONAL BASE, BASE GROUP 12
0285713	1	\$135.00	\$143,235.00	1,061.000	SY	N	OPTIONAL BASE, BASE GROUP 13
0286 1	2	\$64.15	\$51,451.48	802.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0286 2	1	\$300.00	\$37,050.00	123.500	TN	N	TURNOUT CONSTRUCTION-ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL
0289 1103	1	\$30.00	\$10,080.00	336.000	SY	N	COARSE AGGREGATE BASE SPECIAL DESIGN, 12"
0327 70 1	2	\$2.69	\$166,928.40	62,110.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	7	\$5.21	\$1,579,343.45	303,093.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 3	3	\$5.33	\$291,145.78	54,656.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/2" AVG DEPTH
0327 70 4	13	\$5.22	\$1,493,331.28	286,158.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	4	\$4.39	\$1,043,479.48	237,731.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	23	\$4.22	\$1,870,886.01	443,118.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	5	\$4.27	\$1,666,423.61	389,934.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	5	\$6.99	\$406,516.78	58,184.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 9	1	\$7.72	\$37,758.52	4,891.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/4" AVG DEPTH
0327 70 10	2	\$12.45	\$578,231.30	46,442.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5" AVG DEPTH
0327 70 11	12	\$4.47	\$2,414,239.00	539,806.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 12	2	\$5.78	\$124,645.52	21,568.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH
0327 70 13	1	\$4.41	\$15,748.11	3,571.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 3/4" AVG DEPTH
0327 70 15	3	\$5.39	\$1,771,911.22	328,655.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	1	\$1.77	\$150,072.99	84,787.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0327 70 17	3	\$6.39	\$1,404,945.74	219,838.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/4" AVG DEPTH
0327 70 18	1	\$6.00	\$47,724.00	7,954.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 1/2" AVG DEPTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0327 70 19	5	\$3.93	\$199,395.06	50,690.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3/4" AVG DEPTH
0327 70 20	6	\$5.24	\$1,562,093.75	297,832.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 3/4" AVG DEPTH
0327 70 22	2	\$13.58	\$385,613.23	28,402.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH
0327 70 23	1	\$12.00	\$19,836.00	1,653.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 6" AVG DEPTH
0327 70 27	1	\$6.00	\$111,444.00	18,574.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 5 3/4" AVG DEPTH
0334 1 12	3	\$481.76	\$93,846.55	194.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B
0334 1 13	9	\$181.34	\$5,137,637.33	28,332.200	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	1	\$243.35	\$1,934,729.84	7,950.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	3	\$187.54	\$2,789,763.54	14,875.600	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	21	\$187.78	\$41,908,541.96	223,176.400	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	8	\$205.20	\$24,824,331.70	120,976.300	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0334 1 59	2	\$288.67	\$4,856,357.77	16,823.300	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, HIGH POLYMER
0337 7 25	12	\$262.63	\$15,151,168.00	57,690.200	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 26	1	\$375.00	\$2,293,912.50	6,117.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER
0337 7 81	3	\$191.49	\$2,905,119.55	15,170.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, PG 76-22
0337 7 83	20	\$194.71	\$22,784,719.63	117,020.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	4	\$273.17	\$2,153,367.57	7,882.900	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0337 7 95	1	\$303.00	\$90,081.90	297.300	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, HIGH POLYMER
0339 1	14	\$440.65	\$1,413,305.19	3,207.300	TN	N	MISCELLANEOUS ASPHALT PAVEMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0400 0 11	2	\$1,685.20	\$176,440.20	104.700	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 4	1	\$1,800.00	\$1,993,140.00	1,107.300	CY	N	CONC CLASS II, BRIDGE SUPERSTRUCTURE
0400 2 5	1	\$1,500.00	\$1,599,150.00	1,066.100	CY	N	CONCRETE CLASS II, BRIDGE SUBSTRUCTURE
0400 2 10	1	\$1,000.00	\$441,600.00	441.600	CY	N	CONCRETE CLASS II, APPROACH SLABS
0400 2 11	1	\$1,679.13	\$1,438,678.58	856.800	CY	N	CONCRETE CLASS II, RETAINING WALLS
0400 2 25	1	\$1,000.00	\$199,100.00	199.100	CY	N	CONCRETE CLASS II, MASS, BRIDGE SUBSTRUCTURE
0400 4 4	2	\$1,973.88	\$353,720.00	179.200	CY	N	CONCRETE CLASS IV, SUPERSTRUCTURE
0400 7 1	2	\$9.53	\$45,680.00	4,792.000	SY	N	BRIDGE DECK GROOVING
0400 9 1	1	\$29.00	\$88,160.00	3,040.000	SY	N	BRIDGE DECK PLANING
0400147	1	\$1,408.40	\$45,913.84	32.600	CF	N	COMPOSITE NEOPRENE PADS
0401 70 4	1	\$3,260.74	\$9,130.07	2.800	CF	N	RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT
0411 1	1	\$231.64	\$231.64	1.000	GA	N	EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB
0411 2	1	\$458.84	\$4,588.40	10.000	LF	N	CRACKS INJECT & SEAL- STRUCTURES REHAB
0413151	1	\$130.00	\$45,110.00	347.000	GA	N	METHACRYLATE MONOMER
0413154	1	\$2.50	\$86,690.00	34,676.000	SF	N	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES
0415 1 3	1	\$1.34	\$160,494.48	119,772.000	LB	N	REINFORCING STEEL- RETAINING WALL
0415 1 4	3	\$1.39	\$306,053.62	219,893.000	LB	N	REINFORCING STEEL - BRIDGE SUPERSTRUCTURE
0415 1 5	1	\$1.33	\$276,424.54	207,838.000	LB	N	REINFORCING STEEL- BRIDGE SUBSTRUCTURE
0415 1 6	1	\$22.75	\$13,877.50	610.000	LB	N	REINFORCING STEEL- MISCELLANEOUS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0415 1 9	1	\$1.32	\$114,069.12	86,416.000	LB	N	REINFORCING STEEL- APPROACH SLABS
0425 1201	1	\$8,193.44	\$40,967.20	5.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1203	1	\$12,000.00	\$12,000.00	1.000	EA	N	INLETS, CURB, TYPE 9, J BOT, <10'
0425 1205	1	\$5,380.89	\$10,761.78	2.000	EA	N	INLETS, CURB, TYPE 9, PARTIAL
0425 1311	3	\$7,365.73	\$110,485.95	15.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1321	2	\$6,883.91	\$55,071.24	8.000	EA	N	INLETS, CURB, TYPE P-2, <10'
0425 1331	3	\$13,343.59	\$66,717.93	5.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1345	1	\$8,000.00	\$32,000.00	4.000	EA	N	INLETS, CURB, TYPE P-4, PARTIAL
0425 1351	2	\$12,712.60	\$38,137.80	3.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1355	1	\$9,500.00	\$28,500.00	3.000	EA	N	INLETS, CURB, TYPE P-5, PARTIAL
0425 1361	2	\$13,730.75	\$41,192.26	3.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	1	\$6,924.76	\$6,924.76	1.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1411	1	\$6,751.02	\$13,502.04	2.000	EA	N	INLETS, CURB TYPE J-1, <10'
0425 1412	1	\$8,925.82	\$17,851.64	2.000	EA	N	INLETS, CURB, TYPE J-1, >10'
0425 1431	1	\$17,209.79	\$51,629.37	3.000	EA	N	INLETS, CURB, TYPE J-3, <10'
0425 1455	1	\$5,900.00	\$5,900.00	1.000	EA	N	INLETS, CURB, TYPE J-5, PARTIAL
0425 1461	1	\$25,000.00	\$25,000.00	1.000	EA	N	INLETS, CURB, TYPE J-6, <10'
0425 1465	1	\$6,600.00	\$6,600.00	1.000	EA	N	INLETS, CURB, TYPE J-6, PARTIAL
0425 1471	1	\$9,159.50	\$54,957.00	6.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1475	1	\$9,500.00	\$9,500.00	1.000	EA	N	INLETS, CURB, TYPE 7, PARTIAL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1501	1	\$11,000.00	\$11,000.00	1.000	EA	N	INLETS, DT BOT, TYPE A, <10'
0425 1505	1	\$5,800.00	\$46,400.00	8.000	EA	N	INLETS, DT BOT, TYPE A, PARTIAL
0425 1511	1	\$7,776.03	\$54,432.21	7.000	EA	N	INLETS, DT BOT, TYPE B, <10'
0425 1513	1	\$11,765.14	\$23,530.28	2.000	EA	N	INLETS, DT BOT, TYPE B, J BOT, <10'
0425 1521	3	\$6,006.52	\$144,156.57	24.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	1	\$14,304.76	\$14,304.76	1.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1524	1	\$23,424.70	\$23,424.70	1.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, >10'
0425 1525	3	\$4,741.56	\$61,640.25	13.000	EA	N	INLETS, DITCH BOTTOM, TYPE C, PARTIAL
0425 1529	1	\$1,025.87	\$1,025.87	1.000	EA	N	INLETS, DT BOT, TYPE C, MODIFY
0425 1541	3	\$7,434.14	\$126,380.35	17.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1545	1	\$3,900.00	\$3,900.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, PARTIAL
0425 1549	1	\$10,462.42	\$20,924.84	2.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1555	1	\$3,900.00	\$3,900.00	1.000	EA	N	INLETS, DT BOT, TYPE E, PARTIAL
0425 1559	3	\$9,497.08	\$28,491.24	3.000	EA	N	INLETS, DT BOT, TYPE E, MODIFY
0425 1605	1	\$7,484.44	\$7,484.44	1.000	EA	N	INLETS, DT BOT, TYPE J, PARTIAL
0425 1701	5	\$7,959.47	\$167,148.85	21.000	EA	N	INLETS, GUTTER, TYPE S, <10'
0425 1703	2	\$10,782.86	\$86,262.84	8.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM <10'
0425 1704	1	\$20,054.13	\$20,054.13	1.000	EA	N	INLETS, GUTTER, TYPE S, J BOTTOM, >10'
0425 1705	2	\$4,388.22	\$13,164.66	3.000	EA	N	INLETS, GUTTER, TYPE S, PARTIAL
0425 1711	1	\$8,385.88	\$8,385.88	1.000	EA	N	INLETS, GUTTER, TYPE V, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1783	2	\$9,196.15	\$36,784.58	4.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 1, J BOT, <10'
0425 1790	1	\$11,107.67	\$11,107.67	1.000	EA	N	INLETS, MEDIAN BARRIER, TYPE 2, < =10'
0425 1921	2	\$8,591.97	\$163,247.45	19.000	EA	N	INLETS, ADJACENT BARRIER, <=10'
0425 1922	1	\$12,654.12	\$12,654.12	1.000	EA	N	INLETS, ADJACENT BARRIER, >10'
0425 1923	1	\$9,257.99	\$120,353.87	13.000	EA	N	INLETS, ADJACENT BARRIER, J BOTTOM, < 10'
0425 1924	1	\$10,504.12	\$10,504.12	1.000	EA	N	INLETS, ADJACENT BARRIER, J BOTTOM, >10'
0425 2 41	1	\$8,080.89	\$8,080.89	1.000	EA	N	MANHOLES, P-7, <10'
0425 2 61	3	\$7,071.75	\$56,573.99	8.000	EA	N	MANHOLES, P-8, <10'
0425 2 63	2	\$3,582.53	\$21,495.20	6.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	4	\$10,893.82	\$43,575.29	4.000	EA	N	MANHOLES, J-7, <10'
0425 2 91	2	\$9,399.11	\$65,793.80	7.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	1	\$10,159.78	\$20,319.56	2.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	1	\$3,203.24	\$3,203.24	1.000	EA	N	MANHOLES, J-8, PARTIAL
0425 3 43	3	\$5,405.19	\$21,620.77	4.000	EA	N	JUNCTION BOX, DRAINAGE, P-7, PARTIAL
0425 4	3	\$2,143.01	\$34,288.21	16.000	EA	N	INLETS, ADJUST
0425 5	11	\$1,439.61	\$200,105.34	139.000	EA	N	MANHOLE, ADJUST
0425 5 1	12	\$1,235.84	\$249,640.45	202.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	12	\$873.93	\$219,357.23	251.000	EA	N	VALVE BOXES, ADJUST
0425 6 1	2	\$1,308.33	\$7,850.00	6.000	EA	N	METER BOXES, ADJUST
0425 7	2	\$1,200.00	\$43,200.00	36.000	EA	N	MANHOLE COVER- REPLACE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 11	2	\$4,246.22	\$8,492.43	2.000	EA	N	MODIFY EXISTING DRAINAGE STRUCTURE
0425 14 1	1	\$250.00	\$2,500.00	10.000	SF	N	GRATE FOR EXISTING DRAINAGE STRUCTURE, FURNISH AND INSTALL
0425 15 51	1	\$6,310.26	\$6,310.26	1.000	EA	N	INLET TOP, REPLACE, CURB INLET
0425 15 56	1	\$8,520.00	\$25,560.00	3.000	EA	N	INLET TOP, REPLACE, APRON FOR INLET TOP
0425 82	5	\$1,114.11	\$23,396.36	21.000	EA	N	REPLACE GRATE
0430173118	1	\$145.56	\$10,334.76	71.000	LF	N	PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN
0430174115	2	\$317.89	\$7,947.22	25.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	4	\$175.76	\$115,124.72	655.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	3	\$241.18	\$71,630.88	297.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD
0430174130	2	\$231.27	\$42,554.03	184.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174136	1	\$631.03	\$34,075.62	54.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD
0430174218	1	\$205.00	\$49,200.00	240.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430175115	5	\$434.74	\$36,083.23	83.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD
0430175118	10	\$175.25	\$1,313,138.96	7,493.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD
0430175124	5	\$177.38	\$438,826.89	2,474.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD
0430175130	4	\$244.85	\$321,737.94	1,314.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	2	\$313.45	\$303,110.98	967.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	2	\$382.39	\$466,138.40	1,219.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	1	\$1,212.95	\$9,703.60	8.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430175218	2	\$240.60	\$81,803.50	340.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD
0430175224	1	\$320.00	\$17,600.00	55.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175242	1	\$482.61	\$29,439.21	61.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD
0430185118	1	\$856.98	\$103,694.58	121.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN
0430185124	3	\$1,168.56	\$759,564.24	650.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN
0430185130	1	\$1,008.83	\$289,534.21	287.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN
0430185136	1	\$1,346.82	\$490,242.48	364.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN
0430185142	1	\$1,579.68	\$516,555.36	327.000	LF	N	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 42", STORM AND CROSS DRAIN
0430200 23	1	\$3,749.84	\$3,749.84	1.000	EA	N	FLARED END SECTION, CONCRETE, 15"
0430542102	1	\$10,968.36	\$10,968.36	1.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 42", SINGLE, 0 DEGREES, ELLIPTICAL
0430602123	1	\$4,766.44	\$4,766.44	1.000	EA	N	U-ENDWALL, WITH GRATE, INDEX 260/430-010, 1:4 SLOPE, 15"
0430602125	2	\$6,289.61	\$50,316.86	8.000	EA	N	U-ENDWALL, WITH GRATE,INDEX 260/430-010, 1:4 SLOPE, 18"
0430611123	1	\$9,657.00	\$9,657.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430/011, 1:4 SLOPE, 15"PIPE
0430611125	2	\$8,507.50	\$34,030.00	4.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430611225	1	\$4,403.29	\$4,403.29	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:3 SLOPE, 18"PIPE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430611323	1	\$5,985.70	\$5,985.70	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 15"PIPE
0430821 38	1	\$1,660.00	\$8,300.00	5.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 36" STORM SEWER
0430821 40	1	\$1,660.00	\$18,260.00	11.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 42", STORM SEWER
0430821 41	1	\$1,934.00	\$3,868.00	2.000	EA	N	CLEANING & SEALING EXISTING PIPE JOINT, 48", STORM SEWER
0430830	2	\$301.86	\$120,048.56	397.700	CY	N	PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE
0430963 1	1	\$64.01	\$20,035.13	313.000	LF	N	PVC PIPE FOR BACK OF SIDEWALK, 4"
0430982123	1	\$3,095.01	\$3,095.01	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	6	\$3,873.76	\$77,475.19	20.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	5	\$4,676.38	\$32,734.66	7.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	1	\$7,009.97	\$14,019.94	2.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982138	1	\$8,607.90	\$8,607.90	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982629	1	\$4,000.00	\$4,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD
0430984123	1	\$2,734.14	\$2,734.14	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	5	\$3,456.28	\$103,688.51	30.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	3	\$4,810.24	\$57,722.86	12.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	2	\$5,940.85	\$59,408.47	10.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984138	1	\$5,528.54	\$5,528.54	1.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984625	1	\$1,900.00	\$1,900.00	1.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984633	1	\$8,618.01	\$25,854.03	3.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD
0430990	2	\$5,441.15	\$38,088.05	7.000	EA	N	MITERED END SECT, REPLACE GRATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430991	1	\$2,479.49	\$14,876.94	6.000	EA	N	MITERED END SECT, REPLACE SLAB- CONSTRUCTION USE
0431 1112	1	\$290.39	\$33,975.63	117.000	LF	N	PIPE LINER, CURED IN PLACE, 12"
0431 1115	5	\$231.23	\$132,958.07	575.000	LF	N	PIPE LINER, CURED IN PLACE, 15"
0431 1118	5	\$275.02	\$210,942.70	767.000	LF	N	PIPE LINER, CURED IN PLACE, 18"
0431 1124	4	\$317.53	\$367,069.65	1,156.000	LF	N	PIPE LINER, CURED IN PLACE, 24"
0431 1130	3	\$283.86	\$133,415.50	470.000	LF	N	PIPE LINER, CURED IN PLACE, 30"
0431 1136	1	\$400.00	\$126,000.00	315.000	LF	N	PIPE LINER, CURED IN PLACE, 36"
0431 1142	2	\$413.34	\$624,150.00	1,510.000	LF	N	PIPE LINER, CURED IN PLACE, 42"
0431 1148	1	\$567.00	\$123,039.00	217.000	LF	N	PIPE LINER, CURED IN PLACE, 48"
0433 1	1	\$2,269.31	\$6,807.93	3.000	EA	N	CHEMICAL GROUT REPAIR, MANHOLE / INLET
0436 1 1	1	\$126.90	\$111,037.50	875.000	LF	N	TRENCH DRAIN, STANDARD
0455 34 3	1	\$132.66	\$750,457.62	5,657.000	LF	N	PRESTRESSED CONCRETE PILING, 18" SQ
0455133 2	1	\$32.23	\$414,058.81	12,847.000	SF	N	SHEET PILING STEEL, TEMPORARY-CRITICAL
0455133 3	1	\$110.63	\$292,837.61	2,647.000	SF	N	SHEET PILING STEEL, F&I PERMANENT
0455143 3	1	\$306.16	\$210,638.08	688.000	LF	N	TEST PILES-PRESTRESSED CONCRETE, 18" SQ
0457 2221	1	\$1,850.00	\$893,550.00	483.000	LF	N	CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30.", GALVANIC SYSTEM
0458 1 11	1	\$47.34	\$19,220.04	406.000	LF	N	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0458 1 21	10	\$73.32	\$407,887.28	5,563.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 1 22	1	\$925.00	\$117,475.00	127.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, STRIP SEAL
0458 2	3	\$800.55	\$479,126.85	598.500	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0459 71	1	\$8.83	\$3,902.86	442.000	SY	N	PILES, POLYETHYLENE SHEETING
0460 1 13	1	\$60.00	\$144,780.00	2,413.000	LB	N	STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES
0460 1 15	1	\$80.00	\$18,880.00	236.000	LB	N	STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS
0460 2 1	1	\$38.59	\$113,309.07	2,936.000	LB	N	STRUCT STEEL, CARBON
0460 2 20	1	\$4.12	\$3,525,000.00	856,080.000	LB	N	STRUCT STEEL - NEW/WIDENING, WEATHERING
0460 6 2	1	\$165.00	\$10,065.00	61.000	LB	N	LADDERS & PLATFORMS, REHAB
0460 7	1	\$1,200.00	\$2,920,800.00	2,434.000	SF	N	PREFABRICATED STEEL PEDESTRIAN BRIDGE
0470 1	1	\$19,000.00	\$450,300.00	23.700	MB	N	TREATED TIMBER, STRUCTURAL
0510 1	1	\$84,000.00	\$84,000.00	1.000	LS	N	NAVIGATION LIGHTS- FIXED BRIDGE, SYSTEM
0515 1 1	1	\$461.76	\$8,311.68	18.000	LF	N	PIPE HANDRAIL - GUIDERAIL, STEEL
0515 1 2	3	\$123.20	\$21,683.60	176.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2211	1	\$111.86	\$228,972.00	2,047.000	LF	N	PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1
0515 2311	2	\$102.61	\$113,586.00	1,107.000	LF	N	PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1
0519 78	1	\$1,500.00	\$7,500.00	5.000	EA	N	BOLLARDS
0520 1 7	14	\$61.50	\$1,779,973.28	28,942.000	LF	N	CONCRETE CURB & GUTTER, TYPE E
0520 1 10	20	\$64.80	\$1,572,810.07	24,271.000	LF	N	CONCRETE CURB & GUTTER, TYPE F



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 1 12	1	\$150.00	\$8,550.00	57.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE
0520 2 1	2	\$58.91	\$5,360.73	91.000	LF	N	CONCRETE CURB, TYPE A
0520 2 2	2	\$79.78	\$18,749.24	235.000	LF	N	CONCRETE CURB, TYPE B
0520 2 4	7	\$72.53	\$99,723.42	1,375.000	LF	N	CONCRETE CURB, TYPE D
0520 3	3	\$61.36	\$39,575.60	645.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	6	\$118.57	\$291,212.28	2,456.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	3	\$255.26	\$291,761.44	1,143.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 16	3	\$344.59	\$410,747.50	1,192.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE
0520 5 41	2	\$67.75	\$136,107.22	2,009.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 5 42	1	\$118.17	\$6,381.18	54.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE
0520 6	6	\$56.04	\$417,264.76	7,446.000	LF	N	SHOULDER GUTTER- CONCRETE
0520 70	5	\$356.37	\$377,044.70	1,058.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0521 1 11	2	\$347.40	\$161,543.02	465.000	LF	N	MEDIAN CONCRETE BARRIER, 38" HEIGHT
0521 1 12	1	\$276.59	\$758,409.78	2,742.000	LF	N	MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED
0521 1 13	1	\$726.59	\$260,119.22	358.000	LF	N	MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED
0521 1 14	2	\$1,330.98	\$540,377.46	406.000	LF	N	MEDIAN CONCRETE BARRIER, VARIABLE SECTION WIDTH FOR SIGN OR PIER SHIELDING
0521 5 13	2	\$269.86	\$620,945.40	2,301.000	LF	N	CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE
0521 8 7	2	\$471.82	\$414,731.20	879.000	LF	N	CONCRETE BARRIER, WITH JUNCTION SLAB, 36" SINGLE SLOPE
0521 9 1	1	\$62.25	\$187,757.00	3,016.000	LF	N	OPAQUE VISUAL BARRIER, INDEX 521-010 CONCRETE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0521 72 27	1	\$1,259.58	\$3,106,124.28	2,466.000	LF	N	SHOULDER CONCRETE BARRIER WALL, 14" NOISE WALL
0521 72 40	2	\$544.50	\$1,855,120.46	3,407.000	LF	N	SHOULDER CONCRETE BARRIER, 38" OR 44" HEIGHT
0521 72 41	1	\$469.29	\$192,408.90	410.000	LF	N	SHOULDER CONCRETE BARRIER, RETAINING SECTION
0521 72 43	1	\$463.00	\$155,568.00	336.000	LF	N	SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER
0521 72 44	1	\$625.00	\$655,000.00	1,048.000	LF	N	SHOULDER CONCRETE BARRIER, 44" PIER PROTECTION BARRIER/CRASH WALL
0522 1	22	\$87.01	\$972,639.94	11,179.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	19	\$114.01	\$957,783.61	8,401.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0523 3	1	\$126.00	\$45,990.00	365.000	SY	N	PATTERNED PAVEMENT
0524 1 2	6	\$164.73	\$290,740.84	1,765.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"
0524 1 4	2	\$167.22	\$56,186.88	336.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"
0524 1 29	4	\$196.32	\$117,003.98	596.000	SY	N	CONCRETE DITCH PAVEMENT, 4", REINFORCED
0524 1 49	1	\$75.00	\$1,500.00	20.000	SY	N	CONCRETE DITCH PAVEMENT, 6", REINFORCED
0524 2 2	3	\$288.20	\$342,384.88	1,188.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 4"
0524 2 4	1	\$515.65	\$21,141.65	41.000	SY	N	CONCRETE SLOPE PAVEMENT, NON REINFORCED, 6"
0526 1101	1	\$315.12	\$12,919.92	41.000	SY	N	PAVERS, ARCHITECTURAL, REMOVE EXISTING AND REINSTALL
0527 2	20	\$45.97	\$489,082.88	10,640.000	SF	N	DETECTABLE WARNINGS
0530 1100	1	\$944.38	\$42,402.66	44.900	CY	N	RIPRAP, SAND-CEMENT BAGS
0530 3 3	2	\$181.36	\$411,587.34	2,269.400	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	4	\$253.75	\$200,940.74	791.900	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0530 74	5	\$229.76	\$283,733.75	1,234.900	TN	N	BEDDING STONE
0534 72101	1	\$45.02	\$2,118,911.32	47,066.000	SF	N	SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT
0536 1 0	1	\$25.00	\$20,125.00	805.000	LF	N	GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2
0536 1 1	14	\$31.80	\$694,883.30	21,852.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	6	\$52.04	\$628,143.58	12,070.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	2	\$21.08	\$158,379.96	7,515.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 6	2	\$25.12	\$10,577.11	421.000	LF	N	PIPE RAIL FOR GUARDRAIL
0536 7 1	2	\$295.66	\$6,208.89	21.000	EA	N	SPECIAL GUARDRAIL POST- DEEP POST FOR SLOPE BREAK CONDITION- TIMBER OR STEEL
0536 7 2	5	\$280.54	\$18,515.61	66.000	EA	N	SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT
0536 7 4	2	\$338.89	\$6,438.92	19.000	EA	N	SPECIAL GUARDRAIL POST- FRANGIBLE LEAVE-OUT FOR MOUNTING THROUGH CONCRETE SURFACE
0536 8112	5	\$3,765.80	\$64,018.65	17.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8113	3	\$2,711.62	\$16,269.70	6.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, TRAILING
0536 8122	6	\$4,433.21	\$146,295.78	33.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0536 8123	5	\$2,524.79	\$27,772.66	11.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, TRAILING
0536 73	14	\$6.75	\$165,259.36	24,492.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	11	\$2,505.73	\$70,160.39	28.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	14	\$5,655.34	\$288,422.32	51.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 27	4	\$15,255.54	\$76,277.72	5.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0536 85 29	2	\$4,602.92	\$13,808.75	3.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE TRAILING ANCHORAGE
0538 1	3	\$25.22	\$83,831.56	3,324.000	LF	N	GUARDRAIL RESET
0544 3 1	4	\$34,095.49	\$204,572.96	6.000	EA	N	CRASH CUSHION, TL-3, NARROW
0546 72 1	6	\$3,088.68	\$206,410.22	66.828	GM	N	GROUND-IN RUMBLE STRIPS, 16"
0546 72 3	7	\$2,323.32	\$162,639.69	70.003	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0548 12	1	\$62.81	\$1,152,123.83	18,343.000	SF	N	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER
0548 13	1	\$49.14	\$444,667.86	9,049.000	SF	N	RETAINING WALL SYSTEM, TEMPORARY, EXCLUDING BARRIER
0550 10220	1	\$34.70	\$53,056.30	1,529.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 10325	1	\$394.57	\$452,177.22	1,146.000	LF	N	FENCING, TYPE R, 5.1-6.0', VERTICAL
0550 10354	1	\$405.02	\$208,990.32	516.000	LF	N	FENCING, TYPE R, 8.1-10.0', WITH PARTIAL ENCLOSURE, TYPE R ONLY
0550 60221	1	\$1,759.33	\$8,796.65	5.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 0-6.0' OPENING
0561 2	1	\$37.00	\$100,381.00	2,713.000	SF	N	COATING EXISTING STRUCTURAL STEEL
0570 1 1	3	\$3.96	\$205,488.70	51,828.000	SY	N	PERFORMANCE TURF
0570 1 2	26	\$6.05	\$1,947,070.01	321,974.000	SY	N	PERFORMANCE TURF, SOD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0570 1 3	6	\$5.25	\$712,768.02	135,837.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0571 1 11	1	\$7.92	\$934.56	118.000	SY	N	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1
0571 1 12	1	\$74.20	\$6,307.00	85.000	SY	N	PLASTIC EROSION MAT, TRM, TYPE 2
0591 1200	1	\$53.61	\$17,905.74	334.000	LF	N	IRRIGATION SLEEVE, 2" DIAMETER
0591 1400	1	\$63.61	\$21,245.74	334.000	LF	N	IRRIGATION SLEEVE, 4" DIAMETER
0611 1 1	5	\$2,005.93	\$10,547.20	5.258	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	3	\$2,333.33	\$21,000.00	9.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	2	\$1,671.77	\$20,061.21	12.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	22	\$18.57	\$960,529.07	51,724.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	21	\$35.67	\$1,702,622.75	47,734.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	7	\$46.01	\$160,860.28	3,496.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0630 2 15	3	\$43.70	\$75,203.75	1,721.000	LF	N	CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT
0630 2 16	2	\$24.24	\$270,243.00	11,150.000	LF	N	CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS
0630 2 65	1	\$25.00	\$1,400.00	56.000	LF	N	CONDUIT, REMOVE, BRIDGE MOUNT
0632 7 1	18	\$10,363.40	\$746,164.47	72.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	3	\$6.89	\$11,906.16	1,728.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	10	\$1,675.15	\$58,630.17	35.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 1111	1	\$4.95	\$123.75	25.000	LF	N	FIBER OPTIC CABLE, F&I, OVERHEAD,2-12 FIBERS
0633 1121	9	\$4.10	\$80,951.57	19,738.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	3	\$3.82	\$43,474.79	11,369.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1123	3	\$4.46	\$143,437.23	32,155.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS
0633 1420	3	\$19.32	\$5,545.75	287.000	LF	N	FIBER OPTIC CABLE, RELOCATE, UNDERGROUND
0633 1620	5	\$6.64	\$229,080.40	34,513.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	6	\$56.84	\$53,879.88	948.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	10	\$92.15	\$65,058.48	706.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	5	\$1,382.04	\$38,697.00	28.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	6	\$82.05	\$6,071.75	74.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 14	9	\$128.66	\$6,561.48	51.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	3	\$2,474.07	\$37,111.00	15.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	9	\$1,881.67	\$88,438.55	47.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 51	2	\$563.33	\$1,690.00	3.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE
0633 3 52	1	\$19.81	\$19.81	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY
0633 6	25	\$356.58	\$2,731,381.20	7,660.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	4	\$401.07	\$736,368.60	1,836.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 99999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0634 4151	3	\$4,229.86	\$29,609.00	7.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, PERPENDICULAR
0634 4152	1	\$14,810.00	\$14,810.00	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL
0634 4153	2	\$19,413.23	\$77,652.92	4.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4154	1	\$16,400.60	\$16,400.60	1.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE
0634 4600	2	\$1,090.67	\$3,272.00	3.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN
0635 2 11	21	\$1,424.75	\$1,178,271.08	827.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	9	\$2,865.43	\$292,274.09	102.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	3	\$5,826.02	\$93,216.30	16.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 3 11	1	\$921.00	\$2,763.00	3.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, AERIAL
0635 3 12	3	\$924.88	\$86,013.92	93.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, MOUNTED
0635 3 13	2	\$708.18	\$36,117.00	51.000	EA	N	JUNCTION BOX, FURNISH & INSTALL, EMBEDDED
0639 1112	3	\$4,965.17	\$29,791.00	6.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1121	1	\$2,655.00	\$2,655.00	1.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	4	\$4,900.69	\$34,304.83	7.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1123	4	\$3,702.36	\$48,130.68	13.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 1420	2	\$7,221.95	\$14,443.90	2.000	AS	N	ELECTRICAL POWER SERVICE, RELOCATE, UNDERGROUND
0639 1610	1	\$1,845.00	\$1,845.00	1.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	2	\$881.09	\$1,762.17	2.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	12	\$12.44	\$237,783.60	19,122.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	3	\$.90	\$1,907.00	2,116.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	9	\$1,969.53	\$57,116.34	29.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 12	1	\$1,630.00	\$1,630.00	1.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, CABINET
0639 3 60	2	\$294.50	\$589.00	2.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 6 1	3	\$2,880.41	\$57,608.20	20.000	EA	Y	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL
0641 2 11	2	\$2,250.00	\$4,500.00	2.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	9	\$2,309.51	\$71,594.93	31.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 15	1	\$10,650.00	\$42,600.00	4.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-V
0641 2 18	4	\$45,325.36	\$1,178,459.48	26.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 60	5	\$1,249.85	\$18,747.79	15.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 80	2	\$18,045.91	\$216,550.92	12.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3163	1	\$55,670.00	\$111,340.00	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0641 3169	1	\$47,280.00	\$94,560.00	2.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69'
0641 3800	2	\$8,226.67	\$24,680.00	3.000	EA	N	CONCRETE CCTV POLE, COMPLETE POLE REMOVAL
0643600	1	\$1,195.00	\$1,195.00	1.000	EA	N	STRAIN POLE, WOOD, REMOVE
0646 1 11	16	\$2,950.37	\$454,357.58	154.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	8	\$2,424.29	\$65,455.91	27.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST
0646 1 40	2	\$2,370.48	\$49,779.99	21.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	12	\$543.98	\$36,446.72	67.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0649 21 3	2	\$92,076.50	\$184,153.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'
0649 21 4	1	\$73,342.00	\$73,342.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-30'
0649 21 5	1	\$74,546.00	\$74,546.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 40'-40'
0649 21 6	3	\$103,112.20	\$515,561.00	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 8	1	\$85,886.00	\$85,886.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40'
0649 21 9	1	\$84,162.00	\$84,162.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-50'
0649 21 10	4	\$84,357.09	\$506,142.52	6.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0649 21 12	1	\$88,874.00	\$88,874.00	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-40'
0649 21 15	6	\$92,843.53	\$1,299,809.37	14.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'
0649 21 19	1	\$130,000.00	\$260,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-60'
0649 21 21	4	\$108,712.40	\$543,562.00	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 26 3	4	\$7,681.33	\$115,220.00	15.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT
0649 26 5	2	\$9,330.21	\$46,651.04	5.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT
0650 1 10	1	\$6,000.00	\$12,000.00	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5/3 SECTION COMBINATION, 2 WAY
0650 1 11	1	\$975.00	\$1,950.00	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY
0650 1 13	2	\$1,150.11	\$14,951.44	13.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 2 SECTION, 1-2 WAYS
0650 1 14	17	\$1,883.01	\$798,396.34	424.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 15	4	\$3,406.32	\$27,250.52	8.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 16	10	\$2,118.40	\$63,552.04	30.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 19	10	\$3,050.07	\$125,052.74	41.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 44	3	\$8,618.80	\$94,806.85	11.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 3 SECTION, 1 WAY
0650 1 60	13	\$210.76	\$62,594.81	297.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	2	\$1,105.53	\$15,477.38	14.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION
0650 1 80	1	\$698.73	\$1,397.46	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, ADJUST/MODIFY EXISTING SIGNAL
0650 2109	5	\$620.61	\$35,995.24	58.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	17	\$1,102.26	\$195,100.12	177.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	8	\$1,966.53	\$45,230.21	23.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 40	1	\$698.56	\$698.56	1.000	AS	N	PEDESTRIAN SIGNAL, RELOCATE
0653 1 60	6	\$150.58	\$9,335.89	62.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 2 11	1	\$9,914.00	\$198,280.00	20.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- SINGLE DIRECTION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0654 2 15	1	\$3,290.00	\$13,160.00	4.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWER, MAST ARM MOUNT RRFB SIGN ASSEMBLY
0654 2 21	1	\$10,114.39	\$30,343.17	3.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION
0654 3 10	2	\$1,963.43	\$27,488.00	14.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY
0659 1101	1	\$625.00	\$6,250.00	10.000	EA	N	MOUNTING ASSEMBLY, REPAIR/REPLACE/RETRO- FURNISH & INSTALL, MAST ARM MOUNTING ASSEMBLY
0660 1109	2	\$432.24	\$35,011.61	81.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	6	\$670.85	\$26,834.00	40.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1600	2	\$34.57	\$1,071.64	31.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2102	8	\$1,269.16	\$342,672.24	270.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B
0660 2106	16	\$1,373.59	\$381,858.22	278.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	11	\$6,831.37	\$280,086.36	41.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	11	\$12,445.84	\$2,041,117.03	164.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 3 51	1	\$2,100.00	\$2,100.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, ADJUST & MODIFY, CABINET EQUIPMENT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 3 60	1	\$430.00	\$860.00	2.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM
0660 4 11	2	\$35,460.00	\$177,300.00	5.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	2	\$14,486.67	\$217,300.00	15.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 60	1	\$509.00	\$1,527.00	3.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 6121	4	\$4,421.65	\$30,951.52	7.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, CABINET EQUIPMENT
0660 6122	5	\$11,164.89	\$89,319.14	8.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 6600	1	\$550.00	\$550.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- AVI, REMOVE COMPLETE SYSTEM
0660 7 21	3	\$74,630.81	\$447,784.88	6.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED
0660 7 22	2	\$77,285.90	\$541,001.32	7.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 3 OR MORE LANES, AC POWERED
0663 1121	1	\$9,415.04	\$9,415.04	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS
0663 1122	1	\$7,190.20	\$7,190.20	1.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0665 1 11	17	\$346.63	\$96,364.45	278.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	2	\$2,564.04	\$61,537.00	24.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 40	2	\$368.21	\$6,259.56	17.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	3	\$310.88	\$8,083.00	26.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE
0665 1 60	8	\$98.07	\$13,828.18	141.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	8	\$43,171.06	\$863,421.15	20.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	3	\$50,130.24	\$250,651.22	5.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5500	1	\$7,098.39	\$7,098.39	1.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET
0670 5600	9	\$1,102.60	\$16,539.07	15.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 40	1	\$1,000.00	\$1,000.00	1.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0676 1600	1	\$1,650.00	\$3,300.00	2.000	EA	N	TRAFFIC SIGNAL CONTROLLER CABINET, REMOVE
0676 2122	3	\$9,254.38	\$83,289.44	9.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D
0676 2132	1	\$11,056.41	\$33,169.23	3.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 336S, 24" W X 46" H X 22" D
0676 2143	2	\$15,296.67	\$45,890.00	3.000	EA	N	ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 334, 24" W X 66" H X 30" D
0676 2600	1	\$450.00	\$2,700.00	6.000	EA	N	ITS CABINET- REMOVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 3 10	1	\$2,200.00	\$2,200.00	1.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0678 1102	1	\$3,699.00	\$3,699.00	1.000	EA	N	CONTROLLER ACCESSORIES- REPLACE EXISTING, FURNISH & INSTALL, TYPE 6 CONFLICT MONITOR
0678 1107	1	\$6,400.00	\$38,400.00	6.000	EA	N	CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, TYPE 1 TIME SWITCH
0682 1113	5	\$7,870.60	\$70,835.42	9.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	5	\$9,060.79	\$235,580.58	26.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1600	1	\$430.00	\$860.00	2.000	EA	N	ITS CCTV CAMERA, REMOVE & DISPOSAL
0684 1 1	11	\$4,816.06	\$226,354.94	47.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 5	1	\$1,025.75	\$2,051.50	2.000	EA	N	MANAGED FIELD ETHERNET SWITCH, ADJUST / MODIFY
0684 2 1	2	\$983.33	\$2,950.00	3.000	EA	N	DEVICE SERVER, FURNISH & INSTALL
0684 5 1	2	\$854.50	\$3,418.00	4.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 6 11	1	\$4,004.00	\$8,008.00	2.000	EA	N	WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT
0684 6 40	2	\$2,649.67	\$7,949.00	3.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0685 1 11	7	\$9,664.69	\$193,293.84	20.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685 1 12	1	\$8,700.00	\$26,100.00	3.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 2 1	3	\$1,323.97	\$10,591.78	8.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	5	\$3,314.93	\$72,928.36	22.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 3 11	1	\$3,000.00	\$3,000.00	1.000	AS	N	TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION
0695 6 12	6	\$2,315.24	\$104,185.86	45.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0700 1 11	27	\$533.23	\$644,140.39	1,208.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	21	\$2,020.55	\$466,746.18	231.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF
0700 1 13	11	\$2,414.33	\$147,273.84	61.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	2	\$3,050.00	\$6,100.00	2.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 21	1	\$5,075.00	\$20,300.00	4.000	AS	N	SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF
0700 1 31	3	\$3,802.35	\$11,407.05	3.000	AS	N	SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF
0700 1 50	16	\$248.61	\$20,883.65	84.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	27	\$56.44	\$44,195.44	783.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 12	1	\$5,900.00	\$5,900.00	1.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 2 13	3	\$6,989.00	\$34,945.00	5.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 2 14	5	\$8,296.33	\$99,555.94	12.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 15	6	\$9,695.86	\$164,829.67	17.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF
0700 2 16	4	\$17,492.88	\$157,435.93	9.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 17	2	\$31,053.90	\$62,107.79	2.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF
0700 2 19	1	\$53,000.00	\$53,000.00	1.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 401-500 SF
0700 2 50	1	\$5,157.13	\$15,471.39	3.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	10	\$1,173.25	\$32,850.95	28.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	13	\$255.69	\$19,176.50	75.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	1	\$481.00	\$3,367.00	7.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3103	1	\$884.00	\$7,072.00	8.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF
0700 3201	14	\$1,139.61	\$90,029.07	79.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	5	\$1,365.75	\$13,657.54	10.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3203	2	\$1,511.86	\$10,583.02	7.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF
0700 3204	3	\$3,440.00	\$37,840.00	11.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF
0700 3205	2	\$4,053.20	\$20,266.00	5.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF
0700 3206	3	\$6,342.43	\$44,397.00	7.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF
0700 3207	2	\$9,234.86	\$64,644.00	7.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF
0700 3208	3	\$14,337.05	\$71,685.23	5.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF
0700 3209	2	\$17,417.21	\$139,337.70	8.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 3401	1	\$120.00	\$360.00	3.000	EA	N	SIGN PANEL, INSTALL, UP TO 12 SF
0700 3501	9	\$147.83	\$15,374.45	104.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3502	2	\$444.88	\$3,559.02	8.000	EA	N	SIGN PANEL, RELOCATE, 12-20 SF
0700 3505	1	\$1,440.00	\$2,880.00	2.000	EA	N	SIGN PANEL, RELOCATE, 51-100 SF
0700 3508	1	\$2,400.00	\$4,800.00	2.000	EA	N	SIGN PANEL, RELOCATE, 301-400 SF
0700 3601	14	\$87.72	\$10,877.23	124.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	5	\$162.44	\$3,248.70	20.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 3603	3	\$168.25	\$1,850.76	11.000	EA	N	SIGN PANEL, REMOVE, 21-30 SF
0700 3604	1	\$462.00	\$2,310.00	5.000	EA	N	SIGN PANEL, REMOVE, 31-50 SF
0700 3605	2	\$834.40	\$4,172.00	5.000	EA	N	SIGN PANEL, REMOVE, 51-100 SF
0700 3606	4	\$917.71	\$6,424.00	7.000	EA	N	SIGN PANEL, REMOVE, 101-200 SF
0700 3607	2	\$1,252.22	\$11,270.00	9.000	EA	N	SIGN PANEL, REMOVE, 201-300 SF
0700 3608	3	\$1,592.15	\$11,145.02	7.000	EA	N	SIGN PANEL, REMOVE, 301-400 SF
0700 3609	1	\$1,800.00	\$1,800.00	1.000	EA	N	SIGN PANEL, REMOVE, 401-500 SF
0700 3611	1	\$1,300.00	\$1,300.00	1.000	EA	N	SIGN PANEL, REMOVE, 601 SF AND GREATER
0700 4111	1	\$137,300.00	\$137,300.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, UP TO 20 FT
0700 4112	1	\$94,050.00	\$188,100.00	2.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 4113	1	\$154,466.98	\$308,933.96	2.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT
0700 4114	2	\$136,726.25	\$546,905.00	4.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT
0700 4125	2	\$234,235.67	\$702,707.00	3.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT
0700 4127	1	\$575,300.00	\$575,300.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 151-200 FT
0700 4140	1	\$10,835.00	\$21,670.00	2.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, OVERPASS BRIDGE MOUNT
0700 4611	3	\$5,863.50	\$58,635.00	10.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER
0700 4621	2	\$19,375.00	\$77,500.00	4.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, SPAN
0700 4640	1	\$10,500.00	\$10,500.00	1.000	EA	N	OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT
0700 5 21	1	\$7,123.00	\$56,984.00	8.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	12	\$6,661.10	\$652,788.06	98.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 50	1	\$1,502.00	\$6,008.00	4.000	EA	N	INTERNALLY ILLUMINATED SIGN, RELOCATE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 5 70	1	\$2,000.00	\$4,000.00	2.000	EA	N	INTERNALLY ILLUMINATED SIGN, RETROFIT KIT OR LED RETROFIT BULBS FOR EXISTING SIGN
0700 6 11	3	\$7,796.64	\$171,526.16	22.000	AS	Y	HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, UP TO 12 SF
0700 8135	1	\$126,750.00	\$126,750.00	1.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS, FULL COLOR, 51-100 SF
0700 8500	1	\$7,000.00	\$14,000.00	2.000	EA	N	FRONT ACCESS DYNAMIC MESSAGE SIGN, RELOCATE
0700 10122	1	\$96,665.00	\$96,665.00	1.000	EA	N	DMS SUPPORT STRUCTURE, CANTILEVER, 21-30 FT
0700 11191	1	\$8,414.00	\$8,414.00	1.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 11391	2	\$7,225.37	\$14,450.73	2.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 12 12	1	\$8,500.00	\$17,000.00	2.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, TWO BEACONS
0700 12 21	3	\$12,438.18	\$136,820.00	11.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON
0700 12 22	2	\$12,166.67	\$73,000.00	6.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS
0700 12 31	2	\$7,500.00	\$45,000.00	6.000	AS	Y	SIGN BEACON, F&I OVERHEAD MOUNT, ONE BEACON
0700 13 12	4	\$93.29	\$2,612.11	28.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	7	\$129.64	\$37,207.16	287.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700141140	1	\$8,297.35	\$99,568.20	12.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN <12 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700141360	2	\$10,150.00	\$40,600.00	4.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF
0700141903	1	\$500.00	\$500.00	1.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT
0701 18101	1	\$12,000.00	\$47,748.00	3.979	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"
0704 1 1	6	\$204.89	\$13,727.92	67.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	7	\$223.05	\$35,465.32	159.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	11	\$246.91	\$27,406.48	111.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	3	\$210.86	\$5,271.60	25.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	4	\$348.56	\$2,439.92	7.000	EA	N	OBJECT MARKER, TYPE 3
0705 11 1	10	\$105.29	\$27,375.21	260.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	5	\$81.98	\$25,660.66	313.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 6	1	\$151.00	\$906.00	6.000	EA	N	DELINEATOR, REPLACE DELINEATOR ON EXISTING BARRIER
0706 1 3	28	\$4.91	\$748,347.91	152,533.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	28	\$1,507.98	\$478,318.31	317.192	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	22	\$2,091.77	\$26,619.90	12.726	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	6	\$3,079.37	\$11,427.55	3.711	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11123	19	\$1.16	\$59,721.59	51,519.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"
0710 11124	19	\$1.81	\$58,200.46	32,207.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	21	\$2.59	\$76,280.61	29,427.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	26	\$601.97	\$170,532.38	283.290	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	7	\$1,320.34	\$4,345.25	3.291	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	18	\$763.72	\$12,541.11	16.421	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11160	20	\$74.71	\$46,767.65	626.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	22	\$40.59	\$140,603.37	3,464.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	5	\$8.40	\$1,335.11	159.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	2	\$4.81	\$442.72	92.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	26	\$1,587.64	\$334,432.27	210.648	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	4	\$1,915.94	\$1,948.51	1.017	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11224	17	\$1.90	\$20,174.73	10,592.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	6	\$447.38	\$7,440.86	16.632	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	16	\$764.71	\$10,767.12	14.080	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	9	\$3.31	\$20,713.99	6,252.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 11331	1	\$450.00	\$32.40	.072	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"
0710 12290	9	\$4.91	\$20,703.20	4,219.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	27	\$49,746.66	\$1,492,399.91	30.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	9	\$9,180.95	\$8,418.93	.917	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	8	\$14,786.85	\$22,609.09	1.529	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	22	\$4.12	\$190,694.14	46,322.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	23	\$5.81	\$183,563.11	31,575.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	25	\$8.26	\$146,116.16	17,683.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11141	21	\$2,925.61	\$35,250.65	12.049	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11160	21	\$193.50	\$79,334.49	410.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	24	\$96.38	\$231,118.26	2,398.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	7	\$14.92	\$4,402.14	295.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	22	\$6.52	\$74,180.72	11,382.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	19	\$3,037.00	\$27,056.59	8.909	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	1	\$6.00	\$438.00	73.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID,6"
0711 14123	1	\$22.66	\$3,965.50	175.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK
0711 14125	17	\$16.56	\$422,333.55	25,498.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14141	1	\$19,145.20	\$478.63	.025	GM	N	THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14160	16	\$568.70	\$241,130.86	424.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	12	\$136.59	\$49,173.09	360.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14241	1	\$16,469.03	\$2,552.70	.155	GM	N	THERMOPLASTIC, PREFORMED, YELLOW, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES
0711 14560	2	\$800.73	\$12,811.64	16.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14570	2	\$734.62	\$9,550.00	13.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 14660	3	\$3,071.54	\$76,788.56	25.000	EA	N	THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD
0711 15101	13	\$7,047.32	\$602,539.02	85.499	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	10	\$8,972.41	\$66,485.55	7.410	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	13	\$2,367.62	\$263,175.17	111.156	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15133	3	\$7,497.10	\$10,038.62	1.339	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 15201	13	\$7,150.64	\$517,770.48	72.409	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 15202	1	\$6,250.00	\$87.50	.014	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"
0711 16101	24	\$5,207.64	\$533,022.87	102.354	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	9	\$6,418.13	\$25,775.22	4.016	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	22	\$2,009.37	\$114,365.36	56.916	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16133	6	\$6,303.55	\$8,024.42	1.273	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	23	\$5,239.56	\$336,610.49	64.244	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	4	\$7,573.70	\$1,166.35	.154	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	8	\$2,104.53	\$21,988.08	10.448	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	9	\$2.86	\$53,110.60	18,572.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	10	\$36,124.67	\$140,705.58	3.895	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103102	2	\$39,465.35	\$3,907.07	.099	GM	N	PERMANENT TAPE, WHITE, SOLID, 8" EXIT LANE AT INTERCHANGE ON CONCRETE PAVEMENT
0713103103	2	\$56,532.00	\$5,087.88	.090	GM	N	PERMANENT TAPE, WHITE, SOLID LANE DROP MARKING, 12" FOR CONCRETE BRIDGES
0713103131	10	\$13,986.19	\$81,819.24	5.850	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103133	3	\$21,633.50	\$17,652.94	.816	GM	N	PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9" DROP LANE ON CONCRETE SURFACES
0713103201	10	\$36,764.10	\$141,688.84	3.854	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	8	\$13,728.96	\$57,002.65	4.152	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103333	2	\$22,047.98	\$16,513.94	.749	GM	N	PERMANENT TAPE, BLACK, 3'-9" DROP LANE, 12" ON CONCRETE SURFACES
0715 1 12	9	\$3.28	\$178,122.18	54,366.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 1 13	1	\$3.30	\$141,956.10	43,017.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 15	1	\$9.00	\$3,240.00	360.000	LF	N	LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)
0715 1 40	1	\$5.25	\$2,042.25	389.000	LF	N	LIGHTING CONDUCTORS, RELOCATE EXISTING CONDUCTOR
0715 1 60	5	\$1.67	\$119,025.60	71,415.000	LF	N	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS
0715 5 21	1	\$4,500.00	\$13,500.00	3.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE
0715 5 31	1	\$3,000.00	\$9,000.00	3.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 51	1	\$715.00	\$1,430.00	2.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 7 21	2	\$3,727.36	\$18,636.82	5.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 11115	1	\$1,181.44	\$33,080.32	28.000	EA	N	LUMINAIRE, F&I, ROADWAY, WALL MOUNT
0715 11125	3	\$2,710.12	\$86,723.76	32.000	EA	N	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT
0715 11211	4	\$1,775.12	\$243,191.08	137.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 11212	2	\$3,546.38	\$414,926.85	117.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY HIGH MAST
0715 11500	2	\$435.00	\$3,480.00	8.000	EA	N	LUMINAIRE, REMOVE
0715 19 13	1	\$119,777.91	\$239,555.82	2.000	EA	N	HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 120'
0715 19 62	1	\$10,728.76	\$21,457.52	2.000	EA	N	HIGH MAST LIGHT POLE, SHALLOW FOUNDATION REMOVAL



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Market Area: 05
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 21 2	1	\$1,750.00	\$3,500.00	2.000	EA	N	LIGHTING REPAIRS AND RETROFITS, LED RETROFIT KIT FOR EXISTING LUMINAIRE
0715 40 3	1	\$3,090.00	\$52,530.00	17.000	EA	Y	LIGHTING FOR PEDESTRIAN BRIDGE, POLE MOUNTED, PROJECT 433899-2-52-01
0715 40 4	1	\$1,445.00	\$26,010.00	18.000	EA	Y	LIGHTING FOR PEDESTRIAN BRIDGE, ENCLOSURE MOUNTED, PROJECT 433899-2-52-01
0715 50	1	\$220,000.00	\$220,000.00	1.000	LS	N	LIGHTING, INSIDE BOX GIRDER
0715 61111	2	\$10,585.56	\$63,513.38	6.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61242	1	\$9,387.00	\$9,387.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61311	2	\$10,364.25	\$466,391.22	45.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61342	2	\$10,075.40	\$130,980.24	13.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61352	2	\$12,871.88	\$102,975.00	8.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61542	1	\$12,170.00	\$12,170.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 12' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 05
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 62242	1	\$6,989.43	\$34,947.15	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT, 12' ARM LENGTH
0715 62542	1	\$12,700.00	\$12,700.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 50' MOUNTING HEIGHT, 12' ARM LENGTH
0715 63342	1	\$15,895.00	\$254,320.00	16.000	EA	N	LIGHT POLE COMPLETE, F&I, DOUBLE ARM POLE, MEDIAN BARRIER OR TRAFFIC RAILING MOUNT, 40' MOUNTING HEIGHT, 12' ARM LENGTHS
0715 65266	1	\$10,125.00	\$10,125.00	1.000	EA	N	LIGHT POLE COMPLETE, F&I, UTILITY CONFLICT POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT, 16' ARM LENGTH
0715 69000	6	\$1,006.42	\$123,789.07	123.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715500 1	9	\$828.42	\$80,356.32	97.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715500 2	1	\$2,408.86	\$4,817.72	2.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST
0751 11 65	1	\$500,000.00	\$500,000.00	1.000	LS	Y	ARCHITECTURAL- SPECIAL, F&I BRIDGE ENCLOSURE, PROJECT 433899-2-52-01
0751 11 66	1	\$300,000.00	\$600,000.00	2.000	EA	Y	ARCHITECTURAL- SPECIAL, F&I WINDOW ACCENT DETAIL, PROJECT 433899-2-52-01
0751 11 67	1	\$250,000.00	\$500,000.00	2.000	EA	Y	ARCHITECTURAL- SPECIAL, F&I GATEWAY ICON SIGN, PROJECT 433899-2-52-01
0751 11100	1	\$100,000.00	\$200,000.00	2.000	EA	N	ARCHITECTURAL- SPECIAL, FURNISH AND INSTALL
0751 11102	1	\$92.58	\$209,780.00	2,266.000	SF	N	ARCHITECTURAL- SPECIAL, FURNISH AND INSTALL



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Market Area: 05
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0906173200	1	\$13.66	\$137,692.80	10,080.000	LB	N	TWO COMPONENT POLYURETHANE INJECTION
0908333100	1	\$60.00	\$112,920.00	1,882.000	SY	N	HIGH FRICTION SURFACE COURSE
0914334 1	1	\$248.71	\$209,637.66	842.900	TN	N	SUPERPAVE ASPHALTIC CONCRETE, FUEL RESISTANT
0914337 1	1	\$265.31	\$111,828.17	421.500	TN	N	ASPHALT CONCRETE FRICTION COURSE, FUEL RESISTANT
0920681105	1	\$18,961.22	\$18,961.22	1.000	EA	Y	CONNECTED VEHICLE, ROADSIDE EQUIPMENT
0920714100	1	\$16.50	\$9,174.00	556.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0922102 1	1	\$20.78	\$8,312.00	400.000	ED	N	SMART WORK ZONE, ARROW BOARD
0922102 2	1	\$29.03	\$34,836.00	1,200.000	ED	N	SMART WORK ZONE, PORTABLE CHANGEABLE MESSAGE SIGN
0922102 6	1	\$28.04	\$56,080.00	2,000.000	ED	N	SMART WORK ZONE, VEHICLE DETECTOR
0922102 7	1	\$47.17	\$18,868.00	400.000	ED	N	SMART WORK ZONE, CAMERA
0922102 8	1	\$52.12	\$10,424.00	200.000	ED	N	SMART WORK ZONE, CENTRAL PROCESSOR
0922102 9	1	\$14.51	\$11,608.00	800.000	ED	N	SMART WORK ZONE, LOCATION DEVICE
0999 25	30	\$73,018.78	\$2,774,713.45	38.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 5	1	\$1,407,024.96	\$1,407,024.96	1.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, SEWER
1000 6	2	\$2,060,360.35	\$4,120,720.70	2.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, WATER
1000 7	8	\$362,339.59	\$3,261,056.30	9.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, POWER