



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 1	17	\$1,024.58	\$5,409,805.92	5,280.000	DA	N	MAINTENANCE OF TRAFFIC
0102 2200	1	\$50.87	\$385,000.00	7,569.000	SY	N	SPECIAL DETOUR- TEMPORARY PAVEMENT
0102 3	4	\$122.11	\$96,865.91	793.300	CY	N	COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE
0102 4 1	4	\$90.31	\$108,280.80	1,199.000	SY	N	PEDESTRIAN OR BICYCLE SPECIAL DETOUR
0102 14	13	\$98.03	\$547,995.92	5,590.000	HR	N	TRAFFIC CONTROL OFFICER
0102 25100	1	\$50.00	\$6,000.00	120.000	HR	N	PEDESTRIAN ESCORT OPERATION
0102 30	1	\$6,000.00	\$120,000.00	20.000	EA	N	TEMPORARY HIGHWAY LIGHTING
0102 60	17	\$.24	\$67,398.43	286,641.000	ED	N	WORK ZONE SIGN
0102 61	3	\$21.97	\$944.58	43.000	EA	N	BUSINESS SIGN
0102 71 13	4	\$43.80	\$166,954.40	3,812.000	LF	N	TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE
0102 71 15	1	\$34.00	\$55,692.00	1,638.000	LF	N	TEMPORARY BARRIER, F&I, ANCHORED
0102 71 16	1	\$27.60	\$138,579.60	5,021.000	LF	N	TEMPORARY BARRIER, F&I, FREE STANDING
0102 71 23	1	\$13.00	\$7,176.00	552.000	LF	N	TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE
0102 71 25	1	\$17.00	\$1,700.00	100.000	LF	N	TEMPORARY BARRIER, RELOCATE, ANCHORED
0102 71 26	1	\$10.60	\$281,493.60	26,556.000	LF	N	TEMPORARY BARRIER, RELOCATE, FREE STANDING
0102 74 1	17	\$.10	\$228,875.58	2,203,280.000	ED	N	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD
0102 74 8	11	\$.03	\$87,307.63	2,767,443.000	FD	N	CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)
0102 76	13	\$6.32	\$36,461.96	5,773.000	ED	N	ARROW BOARD / ADVANCE WARNING ARROW PANEL
0102 78 1	1	\$5.11	\$8,676.78	1,698.000	EA	N	TEMPORARY RAISED/RETROREFLECTIVE PAVEMENT MARKER, TYPE D



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0102 89 1	2	\$1,272.17	\$29,260.00	23.000	LO	N	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION
0102 99	17	\$11.61	\$150,617.54	12,969.000	ED	N	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY
0102104	7	\$29.11	\$419,757.20	14,420.000	ED	N	TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION
0102107 1	7	\$18.89	\$272,460.00	14,420.000	ED	N	TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION
0102115	7	\$.33	\$2,864.30	8,682.000	ED	N	TYPE III BARRICADE
0102150 1	4	\$4.75	\$12,726.40	2,680.000	ED	N	PORTABLE REGULATORY, SIGN
0102150 2	4	\$5.04	\$13,518.40	2,680.000	ED	N	RADAR SPEED DISPLAY UNIT
0102909	3	\$28.88	\$67,180.00	2,326.000	DA	N	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS
0102913 21	1	\$15,000.00	\$630.00	.042	GM	N	REMOVABLE TAPE, WHITE, SOLID 6"
0102913 22	1	\$4,500.00	\$621.00	.138	GM	N	REMOVABLE TAPE, WHITE, 10'-30', 3'-9', 6'-10', or 2'-4' SKIP, 6" WIDE
0102913 31	1	\$15,000.00	\$2,070.00	.138	GM	N	REMOVABLE TAPE, YELLOW, SOLID, 6"
0104 10 3	15	\$1.68	\$151,658.90	90,368.000	LF	N	SEDIMENT BARRIER
0104 11	4	\$14.73	\$10,785.20	732.000	LF	N	FLOATING TURBIDITY BARRIER
0104 12	4	\$5.86	\$78,218.50	13,358.000	LF	N	STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC
0104 15	2	\$4,060.00	\$20,300.00	5.000	EA	N	SOIL TRACKING PREVENTION DEVICE
0104 18	13	\$233.00	\$120,696.39	518.000	EA	N	INLET PROTECTION SYSTEM
0107 1	14	\$47.70	\$266,741.46	5,591.880	AC	N	LITTER REMOVAL
0107 2	14	\$92.18	\$445,142.15	4,828.940	AC	N	MOWING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0108 1	1	\$7,200.00	\$7,200.00	1.000	EA	N	MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING
0108 2	1	\$7,200.00	\$7,200.00	1.000	EA	N	MONITOR EXISTING STRUCTURES- VIBRATION MONITORING
0110 1 1	14	\$25,500.39	\$3,637,375.74	142.640	AC	N	CLEARING & GRUBBING
0110 2 2	4	\$96,341.67	\$115,610.00	1.200	AC	N	SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN
0110 4 10	14	\$40.70	\$721,728.87	17,733.000	SY	N	REMOVAL OF EXISTING CONCRETE
0110 7 1	6	\$344.98	\$40,362.53	117.000	EA	N	MAILBOX, F&I SINGLE
0110 21	1	\$15.00	\$16,350.00	1,090.000	LF	N	TREE PROTECTION BARRIER
0110 22	1	\$1,484.55	\$23,752.80	16.000	EA	N	TREE ROOT AND BRANCH PRUNING
0120 1	11	\$9.86	\$3,235,936.33	328,048.200	CY	N	REGULAR EXCAVATION
0120 2 2	2	\$43.59	\$41,800.00	959.000	CY	N	BORROW EXCAVATION, TRUCK MEASURE
0120 4	2	\$29.74	\$86,122.14	2,896.000	CY	N	SUBSOIL EXCAVATION
0120 6	10	\$10.63	\$1,503,149.54	141,380.600	CY	N	EMBANKMENT
0120 71	2	\$25,813.00	\$77,439.00	3.000	LS	N	REGULAR EXCAVATION (3-R PROJECTS ONLY)
0121 70	1	\$11,401.37	\$3,420.41	.300	CY	N	FLOWABLE FILL
0145 2	1	\$22.97	\$15,320.99	667.000	SY	N	GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL
0160 4	11	\$8.76	\$1,765,412.39	201,451.000	SY	N	TYPE B STABILIZATION
0285701	8	\$30.25	\$2,116,070.45	69,964.000	SY	N	OPTIONAL BASE, BASE GROUP 01
0285702	2	\$60.85	\$43,328.00	712.000	SY	N	OPTIONAL BASE, BASE GROUP 02
0285703	1	\$22.00	\$221,254.00	10,057.000	SY	N	OPTIONAL BASE, BASE GROUP 03



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0285704	3	\$51.42	\$25,245.00	491.000	SY	N	OPTIONAL BASE, BASE GROUP 04
0285706	1	\$51.98	\$36,801.84	708.000	SY	N	OPTIONAL BASE, BASE GROUP 06
0285707	1	\$27.35	\$483,985.60	17,696.000	SY	N	OPTIONAL BASE, BASE GROUP 07
0285708	1	\$32.00	\$91,616.00	2,863.000	SY	N	OPTIONAL BASE, BASE GROUP 08
0285709	6	\$38.83	\$665,534.10	17,139.000	SY	N	OPTIONAL BASE, BASE GROUP 09
0285710	1	\$1.00	\$81,137.00	81,137.000	SY	N	OPTIONAL BASE, BASE GROUP 10
0285711	1	\$19.00	\$42,655.00	2,245.000	SY	N	OPTIONAL BASE, BASE GROUP 11
0285715	2	\$177.94	\$41,283.20	232.000	SY	N	OPTIONAL BASE, BASE GROUP 15
0286 1	3	\$57.14	\$268,066.16	4,691.000	SY	N	TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS
0327 70 1	3	\$3.75	\$199,168.00	53,156.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1" AVG DEPTH
0327 70 2	3	\$4.07	\$385,061.51	94,648.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3 1/2" AVG DEPTH
0327 70 4	8	\$3.84	\$1,090,895.84	284,331.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 3" AVG DEPTH
0327 70 5	5	\$3.76	\$353,763.07	94,017.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2" AVG DEPTH
0327 70 6	10	\$6.08	\$583,272.90	96,009.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1 1/2" AVG DEPTH
0327 70 7	6	\$4.73	\$696,812.00	147,313.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 4" AVG DEPTH
0327 70 8	2	\$9.19	\$57,761.88	6,287.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/2" AVG DEPTH
0327 70 11	3	\$3.83	\$235,047.20	61,417.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 1/4" AVG DEPTH
0327 70 15	2	\$3.16	\$612,428.90	194,087.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 2 3/4" AVG DEPTH
0327 70 16	2	\$5.97	\$29,965.54	5,019.000	SY	N	MILLING EXISTING ASPHALT PAVEMENT, 1/2" AVG DEPTH
0334 1 12	1	\$276.00	\$64,777.20	234.700	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC B



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0334 1 13	6	\$140.05	\$7,623,500.04	54,433.800	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC C
0334 1 15	1	\$120.00	\$964,968.00	8,041.400	TN	N	SUPERPAVE ASPHALTIC CONC, TRAFFIC E
0334 1 52	1	\$233.12	\$67,721.36	290.500	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22
0334 1 53	3	\$143.00	\$5,321,483.93	37,213.700	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22
0334 1 55	2	\$170.98	\$2,186,378.81	12,787.300	TN	N	SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22
0337 7 25	5	\$195.15	\$2,949,930.51	15,116.600	TN	N	ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22
0337 7 80	1	\$375.00	\$34,162.50	91.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22
0337 7 83	10	\$161.92	\$8,688,985.58	53,660.800	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22
0337 7 88	3	\$168.41	\$2,047,882.88	12,160.100	TN	N	ASPHALT CONCRETE FRICTION COURSE, TRAFFIC E, FC-12.5, PG 76-22
0339 1	6	\$389.94	\$85,787.62	220.000	TN	N	MISCELLANEOUS ASPHALT PAVEMENT
0350 3 1	1	\$71.00	\$22,436.00	316.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 6"
0350 3 5	1	\$80.00	\$3,663,040.00	45,788.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 8"
0350 3 7	1	\$95.00	\$162,165.00	1,707.000	SY	N	PLAIN CEMENT CONCRETE PAVEMENT, 9"
0350 5	1	\$3.50	\$250,778.50	71,651.000	LF	N	CLEANING & SEALING JOINTS- CONCRETE PAVEMENT
0350 30 13	1	\$200.00	\$129,400.00	647.000	SY	N	CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH
0352 70	1	\$4.40	\$208,978.00	47,495.000	SY	N	GRINDING CONCRETE PAVEMENT
0400 0 11	2	\$931.01	\$1,109,296.10	1,191.500	CY	N	CONCRETE CLASS NS, GRAVITY WALL INDEX 400-011
0400 2 1	2	\$1,972.99	\$357,900.00	181.400	CY	N	CONCRETE CLASS II, CULVERTS
0400153	1	\$599.00	\$8,985.00	15.000	CF	N	NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB
0403 1100	2	\$85.17	\$401,480.80	4,714.000	SY	N	EPOXY CONCRETE OVERLAY FOR CONCRETE BRIDGE DECKS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0403 2100	2	\$379.40	\$9,485.00	25.000	CF	N	RESTORE SPALLED AREAS FOR CONCRETE BRIDGE DECKS
0415 1 1	2	\$2.50	\$85,620.15	34,311.000	LB	N	REINFORCING STEEL- ROADWAY
0425 1201	1	\$6,100.00	\$48,800.00	8.000	EA	N	INLETS, CURB, TYPE 9, <10'
0425 1311	2	\$11,051.94	\$33,155.83	3.000	EA	N	INLETS, CURB, TYPE P-1, <10'
0425 1331	2	\$8,400.00	\$33,600.00	4.000	EA	N	INLETS, CURB, TYPE P-3, <10'
0425 1341	1	\$19,565.00	\$78,260.00	4.000	EA	N	INLETS, CURB, TYPE P-4, <10'
0425 1351	3	\$10,397.18	\$62,383.10	6.000	EA	N	INLETS, CURB, TYPE P-5, <10'
0425 1361	1	\$11,830.00	\$11,830.00	1.000	EA	N	INLETS, CURB, TYPE P-6, <10'
0425 1365	1	\$8,000.00	\$8,000.00	1.000	EA	N	INLETS, CURB, TYPE P-6, PARTIAL
0425 1451	1	\$7,383.10	\$7,383.10	1.000	EA	N	INLETS, CURB, TYPE J-5, <10'
0425 1471	1	\$9,970.00	\$29,910.00	3.000	EA	N	INLETS, CURB, TYPE 7, <10'
0425 1521	4	\$5,337.05	\$213,481.92	40.000	EA	N	INLETS, DT BOT, TYPE C, <10'
0425 1523	2	\$13,457.14	\$94,200.00	7.000	EA	N	INLETS, DT BOT, TYPE C, JBOT, <10'
0425 1541	4	\$7,192.44	\$100,694.22	14.000	EA	N	INLETS, DT BOT, TYPE D, <10'
0425 1543	1	\$12,000.00	\$12,000.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'
0425 1549	1	\$8,000.00	\$16,000.00	2.000	EA	N	INLETS, DT BOT, TYPE D, MODIFY
0425 1551	2	\$7,724.80	\$193,120.00	25.000	EA	N	INLETS, DT BOT, TYPE E, <10'
0425 1561	1	\$10,000.00	\$40,000.00	4.000	EA	N	INLETS, DT BOT, TYPE F, <10'
0425 1565	1	\$4,500.00	\$4,500.00	1.000	EA	N	INLETS, DITCH BOTTOM, TYPE F, PARTIAL
0425 1571	1	\$12,000.00	\$48,000.00	4.000	EA	N	INLETS, DITCH BOTTOM, TYPE G, <10'



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0425 1581	1	\$8,500.00	\$17,000.00	2.000	EA	N	INLETS, DT BOT, TYPE H, <10'
0425 1589	1	\$9,600.00	\$9,600.00	1.000	EA	N	INLETS, DT BOT, TYPE H, MODIFY
0425 1910	1	\$6,800.00	\$27,200.00	4.000	EA	N	INLETS, CLOSED FLUME
0425 2 41	2	\$5,267.87	\$31,607.24	6.000	EA	N	MANHOLES, P-7, <10'
0425 2 43	1	\$7,258.39	\$7,258.39	1.000	EA	N	MANHOLES, P-7, PARTIAL
0425 2 61	3	\$8,911.15	\$26,733.45	3.000	EA	N	MANHOLES, P-8, <10'
0425 2 63	1	\$5,500.00	\$5,500.00	1.000	EA	N	MANHOLES, P-8, PARTIAL
0425 2 71	1	\$7,233.45	\$14,466.90	2.000	EA	N	MANHOLES, J-7, <10'
0425 2 73	2	\$10,512.28	\$21,024.55	2.000	EA	N	MANHOLES, J-7, PARTIAL
0425 2 91	1	\$14,000.00	\$42,000.00	3.000	EA	N	MANHOLES, J-8, <10'
0425 2 92	1	\$17,000.00	\$68,000.00	4.000	EA	N	MANHOLES, J-8, >10'
0425 2 93	1	\$7,832.07	\$23,496.21	3.000	EA	N	MANHOLES, J-8, PARTIAL
0425 3 61	1	\$15,500.00	\$15,500.00	1.000	EA	N	JUNCTION BOXES, J-7, <10'
0425 5	5	\$1,988.33	\$85,498.19	43.000	EA	N	MANHOLE, ADJUST
0425 5 1	3	\$2,509.82	\$72,784.76	29.000	EA	N	MANHOLE, ADJUST, UTILITIES
0425 6	2	\$1,593.03	\$33,453.72	21.000	EA	N	VALVE BOXES, ADJUST
0430174112	1	\$693.00	\$6,930.00	10.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"SD
0430174115	2	\$117.49	\$22,557.45	192.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD
0430174118	7	\$159.71	\$175,357.40	1,098.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD
0430174124	4	\$140.29	\$116,018.34	827.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430174130	1	\$165.38	\$40,518.10	245.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD
0430174136	1	\$220.00	\$12,540.00	57.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD
0430174215	1	\$94.00	\$10,716.00	114.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD
0430174218	3	\$155.12	\$98,963.55	638.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD
0430174224	2	\$182.09	\$131,287.30	721.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD
0430174230	1	\$261.27	\$22,991.76	88.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD
0430175115	1	\$120.00	\$4,200.00	35.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"S/CD
0430175118	7	\$116.06	\$908,204.22	7,825.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"S/CD
0430175124	6	\$134.93	\$577,225.92	4,278.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"S/CD
0430175130	3	\$146.39	\$35,426.32	242.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD
0430175136	1	\$220.00	\$10,560.00	48.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD
0430175142	1	\$310.00	\$44,020.00	142.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD
0430175148	2	\$352.03	\$346,398.32	984.000	LF	N	PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD
0430175218	3	\$153.58	\$73,413.56	478.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD
0430175224	1	\$139.20	\$29,232.00	210.000	LF	N	PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE-ELIP/ARCH, 24"S/CD
0430175230	1	\$250.00	\$156,750.00	627.000	LF	N	PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0430524100	1	\$4,500.00	\$9,000.00	2.000	EA	N	STRAIGHT CONCRETE ENDWALLS, 24", SINGLE, 0 DEGREES, ROUND
0430611123	1	\$3,100.00	\$3,100.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430/011, 1:4 SLOPE, 15"PIPE
0430611125	1	\$3,400.00	\$3,400.00	1.000	EA	N	U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE
0430982123	1	\$1,611.80	\$1,611.80	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" CD
0430982125	3	\$2,168.75	\$34,700.00	16.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" CD
0430982129	5	\$2,421.00	\$65,366.97	27.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" CD
0430982133	1	\$1,800.00	\$1,800.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 30" CD
0430982138	1	\$9,500.00	\$9,500.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 36" CD
0430982141	1	\$12,000.00	\$12,000.00	1.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 48" CD
0430982625	2	\$3,556.73	\$17,783.67	5.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD
0430982629	1	\$3,233.10	\$3,233.10	1.000	EA	N	MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD
0430984123	1	\$2,609.52	\$15,657.12	6.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 15" SD
0430984125	6	\$2,802.58	\$176,562.30	63.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 18" SD
0430984129	2	\$3,265.37	\$104,491.72	32.000	EA	N	MITERED END SECTION, OPTIONAL ROUND, 24" SD
0430984133	1	\$4,012.55	\$16,050.20	4.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 30" SD
0430984138	1	\$9,500.00	\$19,000.00	2.000	EA	N	MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN
0430984623	1	\$2,700.00	\$10,800.00	4.000	EA	N	MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD
0430984625	4	\$2,903.18	\$98,708.10	34.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD
0430984629	2	\$3,727.23	\$55,908.47	15.000	EA	N	MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD
0430984633	1	\$4,380.48	\$8,760.96	2.000	EA	N	MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0436 1 1	1	\$600.00	\$132,000.00	220.000	LF	N	TRENCH DRAIN, STANDARD
0446 1 1	1	\$50.00	\$245,550.00	4,911.000	LF	N	EDGEDRAIN DRAINCRETE, STANDARD
0446 71 1	1	\$50.00	\$20,650.00	413.000	LF	N	EDGEDRAIN OUTLET PIPE, 4"
0455 2 10	1	\$164.00	\$1,600,476.00	9,759.000	LF	Y	COATED TIMBER PILING FOR PEDESTRIAN BOARDWALK, PROJECT 426179-1-52-01
0455 2 11	1	\$225.00	\$41,625.00	185.000	LF	Y	TIMBER TEST PILE FOR PEDESTRIAN BOARDWALK, PROJECT 426179-1-52-01
0458 1 21	3	\$68.89	\$102,852.40	1,493.000	LF	N	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD
0458 2	1	\$511.00	\$53,655.00	105.000	CF	N	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT
0470 1	1	\$10,800.00	\$554,040.00	51.300	MB	N	TREATED TIMBER, STRUCTURAL
0470 1 5	1	\$29,000.00	\$191,400.00	6.600	MB	Y	GLUE-LAMINATED TREATED TIMBER BEAM, STRUCTURAL, PROJECT 426179-1-52-01
0515 1 2	3	\$63.49	\$195,610.50	3,081.000	LF	N	PIPE HANDRAIL - GUIDERAIL, ALUMINUM
0515 2111	1	\$90.00	\$14,220.00	158.000	LF	N	PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1
0515 2702	1	\$82.00	\$185,484.00	2,262.000	LF	Y	PEDESTRIAN BOARDWALK RAILING WITH COMPOSITE LUMBER, PROJECT 426179-1-52-01
0515 3 2	1	\$143.00	\$74,646.00	522.000	LF	N	PIPE HANDRAIL- RETROFIT TO EXISTING RAILING, ALUMINUM
0515 4 2	1	\$137.03	\$137.03	1.000	LF	N	BULLET RAIL, DOUBLE RAIL
0520 1 7	8	\$39.92	\$815,588.93	20,430.000	LF	N	CONCRETE CURB & GUTTER, TYPE E



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0520 1 10	9	\$45.58	\$784,879.00	17,220.000	LF	N	CONCRETE CURB & GUTTER, TYPE F
0520 1 12	1	\$31.00	\$83,297.00	2,687.000	LF	N	CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE
0520 2 4	4	\$35.41	\$31,979.35	903.000	LF	N	CONCRETE CURB, TYPE D
0520 2 8	1	\$30.00	\$17,370.00	579.000	LF	N	CONCRETE CURB, TYPE RA
0520 3	1	\$36.00	\$2,196.00	61.000	LF	N	VALLEY GUTTER- CONCRETE
0520 5 11	3	\$52.64	\$84,383.60	1,603.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE
0520 5 12	1	\$169.40	\$2,032.80	12.000	LF	N	TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE
0520 5 16	1	\$125.00	\$4,625.00	37.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE
0520 5 41	1	\$34.00	\$48,620.00	1,430.000	LF	N	TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE
0520 70	2	\$186.67	\$205,147.40	1,099.000	SY	N	CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH
0522 1	10	\$61.61	\$979,399.91	15,897.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK
0522 2	13	\$100.16	\$2,602,020.46	25,979.000	SY	N	CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK
0522 3	1	\$100.00	\$3,900.00	39.000	SY	N	BUS BOARDING PAD- CONCRETE
0524 1 1	2	\$122.74	\$52,165.90	425.000	SY	N	CONCRETE DITCH PAVT, NON REINFORCED, 3"
0524 1 4	1	\$92.00	\$9,660.00	105.000	SY	N	CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"
0526 1 2	1	\$339.74	\$65,569.82	193.000	SY	N	PAVERS, ARCHITECTURAL, SIDEWALK
0527 2	12	\$36.14	\$324,151.14	8,970.000	SF	N	DETECTABLE WARNINGS
0530 3 3	1	\$149.50	\$11,900.20	79.600	TN	N	RIPRAP- RUBBLE, BANK AND SHORE
0530 3 4	3	\$233.13	\$52,873.44	226.800	TN	N	RIPRAP, RUBBLE, F&I, DITCH LINING
0530 74	2	\$198.74	\$4,372.18	22.000	TN	N	BEDDING STONE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0534 73	1	\$70.00	\$1,304,100.00	18,630.000	SF	N	PERIMETER WALL
0536 1 1	5	\$29.20	\$106,924.80	3,662.000	LF	N	GUARDRAIL -ROADWAY, GENERAL TL-3
0536 1 3	1	\$43.00	\$7,869.00	183.000	LF	N	GUARDRAIL- ROADWAY, DOUBLE FACE
0536 5 1	1	\$16.50	\$8,481.00	514.000	LF	N	RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL
0536 8112	1	\$3,700.00	\$3,700.00	1.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-001, APPROACH TL-3
0536 8122	1	\$3,500.00	\$42,000.00	12.000	EA	N	GUARDRAIL TRANSITION CONNECTION TO RIGID BARRIER, F&I- INDEX 536-002, APPROACH TL-3
0536 73	4	\$6.11	\$22,486.36	3,683.000	LF	N	GUARDRAIL REMOVAL
0536 85 20	3	\$2,321.67	\$6,965.00	3.000	EA	N	GUARDRAIL END TREATMENT- TRAILING ANCHORAGE
0536 85 24	4	\$3,626.11	\$65,270.00	18.000	EA	N	GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL
0536 85 26	1	\$4,000.00	\$4,000.00	1.000	EA	N	GUARDRAIL END TREATMENT- TYPE CRT
0536 85 27	1	\$10,000.00	\$20,000.00	2.000	EA	N	GUARDRAIL END TREATMENT- DOUBLE FACE APPROACH TERMINAL
0546 72 2	1	\$1,500.00	\$5,325.00	3.550	GM	Y	GROUND-IN RUMBLE STRIPS, 8" CYLINDRICAL
0546 72 3	5	\$2,051.33	\$382,298.60	186.366	GM	N	GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL
0550 10220	1	\$44.00	\$10,912.00	248.000	LF	N	FENCING, TYPE B, 5.1-6.0', STANDARD
0550 60132	1	\$2,200.00	\$4,400.00	2.000	EA	N	FENCE GATE, TYPE A, SLIDING/CANTILEVER, 6.1-12.0' OPENING
0550 60212	1	\$2,000.00	\$10,000.00	5.000	EA	N	FENCE GATE, TYPE B, SINGLE, 6.1 - 12.0' OPENING
0550 60223	1	\$2,100.00	\$8,400.00	4.000	EA	N	FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING
0550 60225	1	\$3,500.00	\$3,500.00	1.000	EA	N	FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0563 4	1	\$4.80	\$168,912.00	35,190.000	SF	N	ANTI-GRAFFITI COATING, NON-SACRIFICIAL
0570 1 1	1	\$7.52	\$1,488.96	198.000	SY	N	PERFORMANCE TURF
0570 1 2	14	\$4.40	\$1,958,342.25	445,517.000	SY	N	PERFORMANCE TURF, SOD
0570 1 3	3	\$5.93	\$145,645.85	24,570.000	SY	N	PERFORMANCE TURF, SOD AND SOIL- SHOULDER TREATMENT INDEX 570-010
0580 1 1	2	\$98,050.00	\$196,100.00	2.000	LS	N	LANDSCAPE COMPLETE- SMALL PLANTS
0580 1 2	2	\$156,000.00	\$312,000.00	2.000	LS	N	LANDSCAPE COMPLETE- LARGE PLANTS
0591 1200	1	\$20.00	\$11,140.00	557.000	LF	N	IRRIGATION SLEEVE, 2" DIAMETER
0591 1600	1	\$35.00	\$9,765.00	279.000	LF	N	IRRIGATION SLEEVE, 6" DIAMETER
0611 1 1	6	\$2,150.34	\$29,995.05	13.949	MI	N	ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH
0611 2 1	6	\$2,114.26	\$61,313.56	29.000	EA	N	ITSFM LOCATION DOCUMENTATION- INTERSECTION
0611 2 2	2	\$1,654.30	\$16,543.00	10.000	EA	N	ITSFM LOCATION DOCUMENTATION- ITS SITE
0630 2 11	13	\$20.36	\$545,870.00	26,816.000	LF	N	CONDUIT, FURNISH & INSTALL, OPEN TRENCH
0630 2 12	12	\$33.57	\$1,236,768.26	36,841.000	LF	N	CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE
0630 2 14	5	\$37.01	\$21,206.89	573.000	LF	N	CONDUIT, FURNISH & INSTALL, ABOVEGROUND
0632 7 1	11	\$11,889.84	\$475,593.69	40.000	PI	N	SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL
0632 7 2	2	\$16.62	\$24,404.00	1,468.000	LF	N	SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL
0632 7 6	5	\$4,305.84	\$81,810.92	19.000	PI	N	SIGNAL CABLE, REMOVE- INTERSECTION
0632 7 7	1	\$6.28	\$3,140.00	500.000	LF	N	SIGNAL CABLE, REMOVE- OUTSIDE OF INTERSECTION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0633 1121	4	\$4.06	\$34,023.44	8,370.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS
0633 1122	2	\$2.76	\$4,553.90	1,650.000	LF	N	FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS
0633 1620	2	\$2.07	\$4,072.75	1,965.000	LF	N	FIBER OPTIC CABLE, REMOVE, UNDERGROUND
0633 2 31	3	\$57.53	\$10,355.16	180.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, SPLICE
0633 2 32	5	\$85.33	\$41,639.88	488.000	EA	N	FIBER OPTIC CONNECTION, INSTALL, TERMINATION
0633 3 11	4	\$1,633.85	\$31,043.13	19.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE
0633 3 12	3	\$97.30	\$583.78	6.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY
0633 3 14	5	\$104.38	\$2,296.33	22.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT
0633 3 15	2	\$1,867.58	\$24,278.50	13.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL
0633 3 16	4	\$2,268.05	\$38,556.80	17.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED
0633 3 17	2	\$135.00	\$270.00	2.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL
0633 3 55	1	\$1,200.00	\$1,200.00	1.000	EA	N	FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL, PRETERMINATED
0633 6	8	\$170.01	\$411,427.00	2,420.000	DA	N	FIBER OPTIC CABLE LOCATOR
0633 8 1	2	\$6.77	\$2,275.20	336.000	LF	N	MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL
0634 4152	2	\$9,233.62	\$18,467.24	2.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL
0634 4153	4	\$10,784.14	\$64,704.84	6.000	PI	N	SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX
0634 4600	2	\$3,158.57	\$6,317.14	2.000	PI	N	SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0634 5 1	2	\$427.09	\$23,916.80	56.000	LF	N	FIBERGLASS INSULATOR, FURNISH & INSTALL
0635 2 11	12	\$1,781.98	\$1,455,878.76	817.000	EA	N	PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE
0635 2 12	7	\$3,273.58	\$88,386.74	27.000	EA	N	PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE
0635 2 13	4	\$5,312.13	\$100,930.42	19.000	EA	N	PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE
0635 2 14	4	\$2,067.99	\$190,255.40	92.000	EA	N	PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE
0639 1112	1	\$3,699.02	\$44,388.24	12.000	AS	N	ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY
0639 1121	2	\$5,000.00	\$20,000.00	4.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY
0639 1122	6	\$4,061.70	\$89,357.34	22.000	AS	N	ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR
0639 1610	1	\$1,075.58	\$9,680.22	9.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE OVERHEAD
0639 1620	2	\$1,017.05	\$3,051.16	3.000	AS	N	ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND
0639 2 1	9	\$22.40	\$156,919.15	7,006.000	LF	N	ELECTRICAL SERVICE WIRE, FURNISH & INSTALL
0639 2 6	1	\$2.30	\$1,472.00	640.000	LF	N	ELECTRICAL SERVICE WIRE, REMOVE
0639 3 11	4	\$2,158.12	\$28,055.52	13.000	EA	N	ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT
0639 3 60	1	\$700.00	\$700.00	1.000	EA	N	ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN
0639 6 1	1	\$4,000.00	\$24,000.00	6.000	EA	Y	ELECTRICAL POWER SERVICE- TRANSFORMER FURNISH & INSTALL



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0639 6 2	1	\$2,750.00	\$2,750.00	1.000	EA	Y	ELECTRICAL POWER SERVICE- TRANSFORMER, REPLACE EXISTING
0639 8146	1	\$7,378.47	\$7,378.47	1.000	LS	N	ELECTRICAL POWER SERVICE- CONTRIBUTION IN AID OF CONSTRUCTION (CIAC), OCALA ELECTRIC UTILITY (DO NOT BID)
0641 2 11	1	\$1,750.00	\$1,750.00	1.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL
0641 2 12	7	\$2,321.87	\$65,012.48	28.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE
0641 2 13	1	\$17,000.00	\$68,000.00	4.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-III
0641 2 16	1	\$14,000.00	\$56,000.00	4.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI
0641 2 18	3	\$24,270.10	\$485,402.00	20.000	EA	N	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII
0641 2 60	2	\$503.27	\$7,045.74	14.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE
0641 2 70	3	\$5,119.13	\$66,548.70	13.000	EA	N	PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER
0641 2 80	1	\$11,398.70	\$11,398.70	1.000	EA	N	PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER
0641 3186	1	\$60,000.00	\$180,000.00	3.000	EA	N	CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 86'
0641 3700	1	\$9,300.00	\$9,300.00	1.000	EA	N	CONCRETE CCTV POLE, SHALLOW POLE REMOVAL
0646 1 11	11	\$3,100.49	\$635,599.76	205.000	EA	N	ALUMINUM SIGNALS POLE, PEDESTAL
0646 1 12	2	\$3,373.06	\$6,746.11	2.000	EA	N	ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0646 1 40	1	\$1,200.00	\$1,200.00	1.000	EA	N	ALUMINUM SIGNALS POLE, RELOCATE
0646 1 60	7	\$855.37	\$56,454.45	66.000	EA	N	ALUMINUM SIGNALS POLE, REMOVE
0646 2600	1	\$9,300.00	\$9,300.00	1.000	EA	N	ALUMINUM POLE- INDEX 695-001, REMOVE
0649 2260	1	\$64,000.00	\$192,000.00	3.000	EA	N	STEEL CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 60'
0649 16 5	1	\$26,803.92	\$26,803.92	1.000	EA	N	STEEL MONOTUBE ASSEMBLY, REMOVE, COMPLETE, BOLT ON ATTACHMENT
0649 21 1	1	\$59,025.24	\$295,126.20	5.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'
0649 21 6	1	\$74,603.00	\$149,206.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'
0649 21 9	1	\$94,039.58	\$188,079.16	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-50'
0649 21 13	1	\$107,352.98	\$107,352.98	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'
0649 21 21	1	\$86,866.47	\$86,866.47	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'
0649 21 22	1	\$110,758.04	\$110,758.04	1.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-30'
0649 21 26	1	\$156,000.00	\$312,000.00	2.000	EA	N	STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'
0649 26 5	1	\$11,877.36	\$47,509.44	4.000	EA	N	STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 1 14	5	\$1,623.52	\$84,423.00	52.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY
0650 1 15	2	\$3,397.40	\$20,384.40	6.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS
0650 1 16	3	\$2,102.19	\$23,124.14	11.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY
0650 1 19	2	\$2,802.05	\$5,604.10	2.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY
0650 1 24	4	\$1,740.54	\$71,362.00	41.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY
0650 1 26	4	\$2,072.29	\$14,506.00	7.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 4 SECTION, 1 WAY
0650 1 34	1	\$1,500.00	\$12,000.00	8.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY
0650 1 36	1	\$2,000.00	\$8,000.00	4.000	AS	N	VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 4 SECTION, 1 WAY
0650 1 60	4	\$207.10	\$2,278.06	11.000	AS	N	VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN
0650 1 70	3	\$1,250.34	\$15,004.13	12.000	AS	N	VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0650 2102	2	\$477.65	\$10,508.40	22.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER
0650 2109	5	\$794.41	\$104,861.81	132.000	EA	N	VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT-FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED
0653 1 11	10	\$988.86	\$181,950.70	184.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY
0653 1 12	5	\$1,873.04	\$44,952.90	24.000	AS	N	PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS
0653 1 60	5	\$164.84	\$4,945.30	30.000	AS	N	PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN
0654 1 20	1	\$81,486.24	\$162,972.48	2.000	AS	N	MIDBLOCK CROSSWALK: IN ROADWAY LIGHT ASSEMBLY, FURNISH & INSTALL- SOLAR POWERED, COMPLETE CROSSING
0654 2 11	1	\$10,000.00	\$80,000.00	8.000	AS	N	MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC, COMPLETE SIGN ASSEMBLY- SINGLE DIRECTION
0654 3 10	1	\$1,802.49	\$21,629.88	12.000	AS	N	MIDBLOCK CROSSWALK: PEDESTRIAN HYBRID BEACON ASSEMBLY, FURNISH & INSTALL COMPLETE ASSEMBLY
0660 1101	1	\$321.00	\$5,136.00	16.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 1
0660 1102	1	\$321.00	\$1,284.00	4.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 2
0660 1109	3	\$486.81	\$61,338.27	126.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9
0660 1110	3	\$444.36	\$75,096.24	169.000	EA	N	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10
0660 1600	1	\$271.00	\$1,355.00	5.000	EA	N	LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN
0660 2101	1	\$1,100.00	\$42,900.00	39.000	AS	N	LOOP ASSEMBLY- F&I, TYPE A
0660 2102	7	\$1,005.67	\$243,373.23	242.000	AS	N	LOOP ASSEMBLY, F&I, TYPE B



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 2103	1	\$2,270.97	\$2,270.97	1.000	AS	N	LOOP ASSEMBLY, F&I, TYPE C
0660 2106	9	\$1,268.28	\$223,218.12	176.000	AS	N	LOOP ASSEMBLY, F&I, TYPE F
0660 3 11	4	\$14,896.16	\$208,546.26	14.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT
0660 3 12	4	\$10,472.54	\$492,209.52	47.000	EA	N	VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 3 60	1	\$215.11	\$215.11	1.000	EA	N	VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM
0660 4 11	3	\$21,399.54	\$470,789.98	22.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT
0660 4 12	3	\$7,352.02	\$308,784.94	42.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT
0660 4 60	1	\$322.68	\$1,613.40	5.000	EA	N	VEHICLE DETECTION SYSTEM- VIDEO, REMOVE
0660 5 11	1	\$15,000.00	\$75,000.00	5.000	EA	N	VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, FURNISH & INSTALL, CABINET EQUIPMENT
0660 5 12	1	\$7,500.00	\$157,500.00	21.000	EA	N	VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT
0660 5 13	1	\$1,400.00	\$424,200.00	303.000	EA	N	VEHICLE DETECTION SYSTEM- WIRELESS MAGNETOMETER, FURNISH & INSTALL, IN-ROAD ELECTRONICS



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0660 7 21	1	\$77,807.00	\$77,807.00	1.000	EA	N	VEHICLE DETECTION SYSTEM- WRONG WAY FOR EXIT RAMP, 1 OR 2 LANES, AC POWERED
0663 1122	1	\$9,278.10	\$111,337.20	12.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR
0663 1123	1	\$7,604.56	\$60,836.48	8.000	EA	N	SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, CABINET ELECTRONICS
0663 1400	1	\$1,530.95	\$1,530.95	1.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE
0663 1600	1	\$163.35	\$1,143.45	7.000	EA	N	SIGNAL PRIORITY & PREEMPTION SYSTEM, REMOVE
0665 1 11	9	\$431.49	\$87,593.24	203.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD
0665 1 12	2	\$1,864.38	\$52,202.60	28.000	EA	N	PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE
0665 1 40	1	\$971.12	\$1,942.24	2.000	EA	N	PEDESTRIAN DETECTOR, RELOCATE
0665 1 50	1	\$87.50	\$87.50	1.000	EA	N	PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE
0665 1 60	4	\$80.29	\$2,087.62	26.000	EA	N	PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN
0670 5110	2	\$41,890.36	\$209,451.80	5.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA
0670 5111	6	\$37,614.89	\$940,372.28	25.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION
0670 5112	2	\$39,350.00	\$78,700.00	2.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION
0670 5600	6	\$1,900.09	\$43,702.14	23.000	AS	N	TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET
0671 2 40	2	\$3,529.50	\$14,118.00	4.000	EA	N	TRAFFIC CONTROLLER, MODIFY
0676 2122	2	\$9,952.60	\$49,763.00	5.000	EA	N	ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0676 3 10	2	\$1,061.25	\$4,245.00	4.000	EA	N	SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D
0676 3 30	1	\$2,900.00	\$2,900.00	1.000	EA	N	SMALL EQUIPMENT ENCLOSURE, INSTALL, >10" W x 13" H x 11" D
0680 1600	1	\$3,920.40	\$58,806.00	15.000	EA	N	SYSTEM CONTROL EQUIPMENT, REMOVE COMPLETE SYSTEM
0682 1111	1	\$9,943.79	\$9,943.79	1.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, ANALOG- STANDARD DEFINITION
0682 1113	2	\$7,384.00	\$36,920.00	5.000	EA	N	ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION
0682 1123	1	\$7,919.45	\$23,758.35	3.000	EA	N	ITS CCTV CAMERA, F&I, EXTERNAL POSITIONER PTZ - PRESSURIZED, IP, HIGH DEFINITION
0682 1133	2	\$7,775.00	\$46,650.00	6.000	EA	N	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION
0682 1400	1	\$1,452.00	\$4,356.00	3.000	EA	N	ITS CCTV CAMERA, RELOCATE
0684 1 1	6	\$4,073.97	\$89,627.35	22.000	EA	N	MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL
0684 1 4	1	\$786.50	\$3,146.00	4.000	EA	N	MANAGED FIELD ETHERNET SWITCH, RELOCATE
0684 1 11	1	\$4,800.00	\$24,000.00	5.000	EA	N	MANAGED MULTILAYER ETHERNET SWITCH, FURNISH & INSTALL
0684 5 1	1	\$1,300.00	\$1,300.00	1.000	EA	N	MEDIA CONVERTER, FURNISH & INSTALL
0684 6 40	1	\$1,270.00	\$1,270.00	1.000	EA	N	WIRELESS COMMUNICATION DEVICE, RELOCATE
0684 90101	1	\$4,945.21	\$14,835.63	3.000	EA	N	NETWORK DEVICE, MANAGED HUB ETHERNET SWITCH, LAYER 3



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0685 1 11	2	\$7,146.33	\$21,439.00	3.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE
0685 1 12	1	\$5,000.00	\$20,000.00	4.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION
0685 1 13	3	\$8,365.21	\$158,939.04	19.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET
0685 1 14	2	\$12,494.96	\$124,949.58	10.000	EA	N	UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, ONLINE/DOUBLE CONVERSION WITH CABINET
0685 2 1	5	\$1,166.97	\$37,342.96	32.000	EA	N	REMOTE POWER MANAGEMENT UNIT- RPMU, FURNISH AND INSTALL
0695 1 1	7	\$2,036.42	\$61,092.56	30.000	EA	N	TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL
0695 6 11	1	\$1,085.00	\$8,680.00	8.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 1 LOOP
0695 6 12	6	\$1,627.05	\$42,303.32	26.000	EA	N	TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS
0695 7132	7	\$7,798.02	\$54,586.12	7.000	EA	N	TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT
0695 7600	6	\$933.88	\$12,140.38	13.000	EA	N	TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET
0700 1 11	14	\$552.12	\$478,135.29	866.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF
0700 1 12	11	\$1,722.30	\$225,621.82	131.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 1 13	7	\$2,734.67	\$90,244.05	33.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF
0700 1 14	2	\$3,343.33	\$10,030.00	3.000	AS	N	SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF
0700 1 50	8	\$291.16	\$15,722.76	54.000	AS	N	SINGLE POST SIGN, RELOCATE
0700 1 60	13	\$44.91	\$25,822.61	575.000	AS	N	SINGLE POST SIGN, REMOVE
0700 2 14	3	\$9,683.31	\$38,733.22	4.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF
0700 2 16	1	\$16,000.00	\$32,000.00	2.000	AS	N	MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF
0700 2 50	2	\$5,225.00	\$20,900.00	4.000	AS	N	MULTI- POST SIGN, GROUND MOUNT, RELOCATE
0700 2 60	2	\$1,415.00	\$5,660.00	4.000	AS	N	MULTI- POST SIGN, REMOVE
0700 3101	6	\$280.61	\$11,504.97	41.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF
0700 3102	1	\$530.00	\$530.00	1.000	EA	N	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF
0700 3201	3	\$1,233.73	\$17,272.24	14.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 3202	2	\$2,493.59	\$14,961.56	6.000	EA	N	SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF
0700 3501	3	\$151.33	\$2,723.98	18.000	EA	N	SIGN PANEL, RELOCATE, UP TO 12 SF
0700 3601	6	\$218.06	\$18,098.65	83.000	EA	N	SIGN PANEL, REMOVE, UP TO 12 SF
0700 3602	1	\$430.24	\$860.48	2.000	EA	N	SIGN PANEL, REMOVE, 12-20 SF
0700 5 21	3	\$5,732.63	\$51,593.69	9.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF
0700 5 22	7	\$5,103.17	\$326,602.80	64.000	EA	N	INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF
0700 5 50	1	\$2,379.68	\$4,759.36	2.000	EA	N	INTERNALLY ILLUMINATED SIGN, RELOCATE



Florida Department of Transportation
Item Average Unit Cost
From 2023/02/01 to 2024/01/31
Statewide

Market Area: 06
Contract Type: CC
Displaying: ITEMS WITH HITS
From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0700 5 60	1	\$430.24	\$3,011.68	7.000	EA	N	INTERNALLY ILLUMINATED SIGN, REMOVE
0700 6 11	1	\$8,123.00	\$32,492.00	4.000	AS	Y	HIGHLIGHTED SIGN, F&I GROUND MOUNT- AC POWERED, UP TO 12 SF
0700 11232	1	\$16,000.00	\$64,000.00	4.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWER, SPEED FEEDBACK, 12-20 SF
0700 11391	2	\$5,866.67	\$17,600.00	3.000	AS	Y	ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF
0700 11500	1	\$3,267.42	\$3,267.42	1.000	AS	Y	ELECTRONIC DISPLAY SIGN, RELOCATE
0700 12 11	1	\$5,548.53	\$11,097.06	2.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- AC POWERED, ONE BEACON
0700 12 22	1	\$8,500.00	\$8,500.00	1.000	AS	Y	SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS
0700 13 12	1	\$60.00	\$480.00	8.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'
0700 13 15	4	\$122.11	\$26,619.34	218.000	EA	N	RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'
0700141360	2	\$7,988.56	\$207,702.62	26.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF
0700141903	1	\$653.40	\$1,306.80	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, REMOVE - OVERHEAD MOUNT
0700142112	1	\$16,000.00	\$32,000.00	2.000	EA	N	ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS
0701 18101	1	\$7,970.89	\$31,381.39	3.937	GM	N	PROFILED THERMOPLASTIC, STANDARD- ASPHALT SURFACES, WHITE, SOLID, 6"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0701 18201	1	\$7,970.89	\$28,647.38	3.594	GM	N	PROFILED THERMOPLASTIC,STANDARD- ASPHALT SURFACES, YELLOW, SOLID,6"
0704 1 1	2	\$136.87	\$2,052.98	15.000	EA	N	TUBULAR MARKER, DURABLE, 36" WHITE POST
0704 1 2	4	\$139.14	\$13,914.32	100.000	EA	N	TUBULAR MARKER, DURABLE, 36" YELLOW POST
0705 10 1	6	\$186.60	\$22,578.23	121.000	EA	N	OBJECT MARKER, TYPE 1
0705 10 2	1	\$220.00	\$2,200.00	10.000	EA	N	OBJECT MARKER, TYPE 2
0705 10 3	3	\$207.85	\$3,117.72	15.000	EA	N	OBJECT MARKER, TYPE 3
0705 10 4	1	\$210.00	\$1,890.00	9.000	EA	N	OBJECT MARKER, TYPE 4
0705 11 1	2	\$97.42	\$3,020.00	31.000	EA	N	DELINEATOR, FLEXIBLE TUBULAR
0705 11 2	4	\$134.01	\$13,802.57	103.000	EA	N	DELINEATOR, NON-FLEXIBLE
0705 11 6	1	\$25.00	\$400.00	16.000	EA	N	DELINEATOR, REPLACE DELINEATOR ON EXISTING BARRIER
0706 1 3	14	\$4.72	\$195,293.35	41,402.000	EA	N	RAISED PAVEMENT MARKER, TYPE B
0710 11101	11	\$1,186.84	\$163,491.37	137.754	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"
0710 11102	8	\$2,126.41	\$4,988.56	2.346	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"
0710 11103	1	\$2,039.03	\$189.63	.093	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"
0710 11123	8	\$1.01	\$26,052.61	25,771.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11124	6	\$1.52	\$6,365.15	4,180.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11125	10	\$2.02	\$17,196.89	8,516.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"
0710 11131	10	\$588.30	\$13,969.68	23.746	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE
0710 11133	1	\$857.97	\$50.62	.059	GM	N	PAINTED PAVEMENT MARKING, STANDARD, WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,
0710 11141	9	\$689.96	\$4,913.21	7.121	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"
0710 11144	1	\$5.40	\$399.60	74.000	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE FOR ROUNDABOUT, 12"
0710 11160	6	\$62.01	\$3,286.75	53.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL
0710 11170	9	\$35.36	\$23,477.51	664.000	EA	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS
0710 11180	2	\$5.30	\$159.00	30.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE
0710 11190	2	\$3.25	\$224.27	69.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE
0710 11201	11	\$1,168.72	\$140,136.46	119.906	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"
0710 11202	1	\$1,350.00	\$27.00	.020	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0710 11224	7	\$1.65	\$5,812.97	3,528.000	LF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"
0710 11231	3	\$481.03	\$6,919.07	14.384	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"
0710 11241	7	\$1,446.43	\$2,098.77	1.451	GM	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"
0710 11290	5	\$6.02	\$8,533.51	1,418.000	SF	N	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE
0710 12290	2	\$3.28	\$3,161.95	963.000	SF	N	PAINTED PAVEMENT MARKINGS, DURABLE PAINT, YELLOW, ISLAND NOSE
0710 90	13	\$38,294.05	\$497,822.68	13.000	LS	N	PAINTED PAVEMENT MARKINGS, FINAL SURFACE
0711 11102	3	\$6,124.91	\$4,728.43	.772	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND
0711 11103	1	\$9,503.98	\$883.87	.093	GM	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS
0711 11123	12	\$3.66	\$115,664.34	31,611.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT
0711 11124	11	\$5.69	\$48,429.54	8,504.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS
0711 11125	12	\$6.50	\$47,591.98	7,318.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK
0711 11130	1	\$242.00	\$3,872.00	16.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, VERTICAL DEFLECTION MARKING



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 11141	10	\$2,770.40	\$27,720.61	10.006	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"
0711 11144	1	\$4,200.00	\$189.00	.045	GM	N	THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT
0711 11160	8	\$227.35	\$12,958.68	57.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL
0711 11170	11	\$94.50	\$90,152.90	954.000	EA	N	THERMOPLASTIC, STANDARD, WHITE, ARROW
0711 11180	4	\$9.95	\$2,557.75	257.000	LF	N	THERMOPLASTIC, STANDARD, WHITE, YIELD LINE
0711 11224	10	\$5.02	\$30,960.22	6,172.000	LF	N	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON
0711 11241	9	\$2,791.50	\$8,296.34	2.972	GM	N	THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"
0711 11421	1	\$18.00	\$23,598.00	1,311.000	LF	N	THERMOPLASTIC, STANDARD, BLUE, SOLID,6"
0711 12101	1	\$2,800.00	\$157,553.20	56.269	GM	N	THERMOPLASTIC, REFURBISHMENT, WHITE, SOLID, 6"
0711 12201	1	\$2,800.00	\$144,146.80	51.481	GM	N	THERMOPLASTIC, REFURBISHMENT, YELLOW, SOLID, 6"
0711 12231	1	\$1,250.00	\$10,496.25	8.397	GM	N	THERMOPLASTIC, REFURBISHMENT, YELLOW, SKIP, 6"
0711 14125	11	\$15.85	\$251,425.92	15,864.000	LF	N	THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK
0711 14160	7	\$309.73	\$60,396.39	195.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, MESSAGE
0711 14170	6	\$163.48	\$22,724.25	139.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE, ARROW
0711 14191	2	\$7.79	\$716.28	92.000	LF	N	THERMOPLASTIC, PREFORMED, 6" WHITE, RAILROAD DYNAMIC ENVELOPE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 14193	2	\$13.19	\$11,752.71	891.000	LF	N	THERMOPLASTIC, PREFORMED, 12" WHITE ON ASPHALT PAVEMENT, RAILROAD DYNAMIC ENVELOPE
0711 14560	2	\$1,381.67	\$8,290.00	6.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL
0711 14570	2	\$1,475.00	\$23,600.00	16.000	EA	N	THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE
0711 15101	4	\$6,041.16	\$93,420.47	15.464	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"
0711 15102	2	\$9,851.60	\$14,738.00	1.496	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"
0711 15131	4	\$1,826.46	\$24,255.40	13.280	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP
0711 15201	4	\$6,312.20	\$87,777.41	13.906	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"
0711 15231	1	\$1,626.70	\$349.74	.215	GM	N	THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SKIP, 6"
0711 16101	11	\$5,919.64	\$375,914.76	63.503	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"
0711 16102	5	\$8,656.96	\$4,215.94	.487	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"
0711 16131	10	\$1,818.93	\$25,203.07	13.856	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0711 16133	2	\$4,192.81	\$566.03	.135	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP
0711 16201	11	\$5,501.84	\$239,847.30	43.594	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"
0711 16202	1	\$6,500.00	\$156.00	.024	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"
0711 16231	4	\$1,586.16	\$15,609.37	9.841	GM	N	THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"
0711 17 1	6	\$3.28	\$16,216.39	4,943.000	SF	N	THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN
0713103101	2	\$31,207.41	\$10,111.20	.324	GM	N	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES
0713103131	1	\$9,000.00	\$1,242.00	.138	GM	N	PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0713103201	2	\$30,783.44	\$5,017.70	.163	GM	N	PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES
0713103331	1	\$9,400.00	\$1,353.60	.144	GM	N	PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES
0715 1 12	5	\$2.36	\$153,686.64	65,134.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6
0715 1 13	1	\$2.70	\$7,500.60	2,778.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2
0715 1 14	1	\$3.74	\$16,033.38	4,287.000	LF	N	LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0
0715 4844	1	\$10,065.96	\$60,395.76	6.000	EA	Y	LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, SPECIAL FOUND, 30' HT, PROJECT 441141-1-52-01
0715 4845	1	\$10,065.96	\$110,725.56	11.000	EA	Y	LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, INDEX 715-002 FOUND, 30' HT, PROJECT 441141-1-52-01
0715 5 21	2	\$5,427.72	\$81,415.87	15.000	EA	N	LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 5 31	2	\$2,877.78	\$51,800.00	18.000	EA	N	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE
0715 5 51	1	\$430.24	\$430.24	1.000	EA	N	LUMINAIRE & BRACKET ARM, REMOVE LUMINAIRE AND ARM; POLE REMAINS
0715 7 11	3	\$15,196.79	\$197,558.28	13.000	EA	N	LOAD CENTER, F&I, SECONDARY VOLTAGE
0715 7 12	1	\$21,900.00	\$21,900.00	1.000	EA	N	LOAD CENTER, F&I, PRIMARY VOLTAGE
0715 7 21	1	\$850.00	\$1,700.00	2.000	EA	N	LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 11211	1	\$990.00	\$5,940.00	6.000	EA	N	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD
0715 61142	1	\$10,016.51	\$10,016.51	1.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61311	2	\$10,498.09	\$52,490.47	5.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 8' ARM LENGTH
0715 61342	1	\$10,090.71	\$565,079.76	56.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH
0715 61452	1	\$9,269.00	\$120,497.00	13.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 15' ARM LENGTH
0715 61500	1	\$12,000.00	\$804,000.00	67.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT, 0' ARM LENGTH



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
0715 62342	1	\$10,090.70	\$80,725.60	8.000	EA	N	LIGHT POLE COMPLETE, F&I, STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH
0715 68000	2	\$7,478.56	\$67,307.00	9.000	EA	N	LIGHT POLE COMPLETE, RELOCATE
0715 69000	1	\$1,306.80	\$5,227.20	4.000	EA	N	LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION
0715500 1	5	\$774.22	\$137,037.29	177.000	EA	N	POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL
0715511330	1	\$18,424.27	\$36,848.54	2.000	EA	N	LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 30'
0750 1 11	1	\$590.28	\$8,500,000.00	14,400.000	SF	N	ARCHITECTURAL, BUILDING, NEW, REST AREA
0750 1 60	1	\$6.10	\$60,000.00	9,840.000	SF	N	ARCHITECTURAL, BUILDING, REMOVE
0751 2	1	\$38,000.00	\$38,000.00	1.000	LS	N	ARCHITECTURAL - ELECTRICAL/POWER
0751 30 1	1	\$65,000.00	\$390,000.00	6.000	EA	N	ARCHITECTURAL, PICNIC PAVILION, SMALL
0751 37	1	\$1,200.00	\$12,000.00	10.000	EA	N	TRASH RECEPTACLE
0751 38 13	1	\$2,400.00	\$7,200.00	3.000	EA	N	BENCH, F&I, CONCRETE
0920520100	1	\$302.50	\$43,862.50	145.000	LF	N	RAISED CROSSWALK, TYPE RC CURB WITH PLATE/GRATE
0920714100	3	\$10.16	\$90,515.75	8,908.000	SF	N	GREEN COLORED PAVEMENT MARKINGS, BIKE LANE
0999 20 1	3	\$3,900.00	\$109,200.00	28.000	DA	N	DISPUTES REVIEW BOARD, MEETING- DO NOT BID
0999 20 2	3	\$5,666.67	\$17,000.00	3.000	EA	N	DISPUTES REVIEW BOARD, HEARING- DO NOT BID
0999 25	17	\$68,790.69	\$1,307,023.17	19.000	LS	N	INITIAL CONTINGENCY AMOUNT, DO NOT BID
1000 5	1	\$1,800,000.00	\$1,800,000.00	1.000	LS	N	UTILITY WORK- JPA/UTILITY AGREEMENT, SEWER



Florida Department of Transportation
 Item Average Unit Cost
 From 2023/02/01 to 2024/01/31
 Statewide

Market Area: 06
 Contract Type: CC
 Displaying: ITEMS WITH HITS
 From: 0102 1 To: 9999999

Item	No. of Conts	Weighted Average	Total Amount	Total Quantity	Unit Meas	Obs?	Description
1050 31204	1	\$40.00	\$29,240.00	731.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4"
1050 31206	1	\$800.00	\$83,200.00	104.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"
1050 31208	1	\$60.00	\$114,060.00	1,901.000	LF	N	UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"
1050 41201	1	\$20.00	\$25,200.00	1,260.000	LF	N	UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 1"
1055 31208	1	\$1,300.00	\$1,300.00	1.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, TEE, 8"
1055 31212	1	\$1,800.00	\$14,400.00	8.000	EA	N	UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, TEE, 12"
1060 11211	1	\$3,000.00	\$6,000.00	2.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'
1060 11212	1	\$6,000.00	\$12,000.00	2.000	EA	N	UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 6.1 - 12'
1080 21108	1	\$76,000.00	\$76,000.00	1.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 8"
1080 21500	1	\$1,113.69	\$24,501.18	22.000	EA	N	UTILITY FIXTURE, VALVE/METER BOX, ADJUST
1080 22108	1	\$1,200.00	\$1,200.00	1.000	EA	N	UTILITY FIXTURE- BACKFLOW ASSEMBLY, FURNISH & INSTALL, 8"
1080 24106	1	\$3,600.00	\$7,200.00	2.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"
1080 24112	1	\$5,600.00	\$22,400.00	4.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"
1080 24116	1	\$2,500.00	\$7,500.00	3.000	EA	N	UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16"
1644116 08	1	\$6,100.00	\$12,200.00	2.000	EA	N	FIRE HYDRANT, STANDARD, F&I, 3 WAY, 2 HOSE, 1 PUMPER, 6"